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T A B U L A T I O N   O F   B I D S
A A Eastern Federal Lands Highway Division

Project No : NP-OZAR 10(2) FLMA No: 614

      80100

Project Name : Ozark National Scenic Riverways
Solcitation No:

State : MO County : Carter
Federal Location : Ozark National Scenic Riverways

Opened at: Sterling, VA
Opened by: Melvin Sloan
Date: 5/8/2018

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 8-May-18

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 3,200,000.00$   

Emery, Sapp and Sons 3,402,209.72$   

Kovilic Construction Co  4,027,172.00$   

Patrick Engineering 3,991,751.58$   

Robertson Contractors 2,764,174.70$   

693C73-18-B-000013

Melvin Sloan

Robertson Contractors Inc

Contracting Officer

 $     4,027,172.00 

 $     3,991,751.58 

 $     2,764,174.70 

693C7318C000044

 $     3,402,209.72 



T A B U L A T I O N   O F   B I D S
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A A Total of Bid Items: 3,200,000.00$   6.3% 3,402,209.72$   25.8% 4,027,172.00$   24.7% 3,991,751.58$   -13.6% 2,764,174.70$   
Project No: NP-OZAR 10(2)

Project Name:  Ozark National Scenic Riverways

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line A1000 ALL LPSM 269,260.50$           269,260.50$           305,000.00$           300,000.00$           364,725.69$           130,000.00$           

15201-0000

Line A1100 ALL LPSM 56,000.00$             56,000.00$             14,000.00$             20,000.00$             10,000.00$             17,500.00$             

15401-0000

Line A1200 ALL LPSM 15,000.00$             15,000.00$             2,500.00$               10,000.00$             12,276.36$             5,500.00$               

15401-0000

Line A1300 ALL LPSM 56,000.00$             56,000.00$             35,000.00$             20,000.00$             7,500.00$               5,000.00$               

15702-2000

Line A1400 ALL LPSM 12,500.00$             12,500.00$             15,000.00$             10,000.00$             5,000.00$               2,500.00$               

15705-0100

Line A1500 1,200 LNFT 5.00$                     6,000.00$               4,200.00$               6,000.00$               4,992.00$               5,100.00$               

15705-1400

Line A1600 240 LNFT 11.00$                   2,640.00$               1,200.00$               6,000.00$               1,425.60$               1,920.00$               

15705-1800

Line A1700 115 LNFT 60.00$                   6,900.00$               17,250.00$             5,750.00$               17,539.80$             1,725.00$               

15705-2000

Line A1800 180 LNFT 60.00$                   10,800.00$             18,000.00$             18,000.00$             3,853.80$               6,300.00$               

15706-0200

Line A1900 1 EACH 900.00$                  900.00$                  500.00$                  5,000.00$               1,587.34$               1,600.00$               

15706-1600

Line A2000 1 EACH 6,500.00$               6,500.00$               2,000.00$               3,500.00$               2,821.53$               3,500.00$               

15720-0000

Line A2100 ALL LPSM 5,000.00$               5,000.00$               3,200.00$               5,000.00$               2,500.00$               2,000.00$               

20103-0000

Line A2200 1,100 SQYD 6.00$                     6,600.00$               5,500.00$               5,500.00$               6,072.00$               8,800.00$               

20220-1000

Line A2300 2 EACH 700.00$                  1,400.00$               1,800.00$               2,000.00$               1,000.72$               2,400.00$               

20301-0400

Line A2400 1 EACH 50,000.00$             50,000.00$             50,000.00$             300,000.00$           180,113.64$           55,000.00$             

20303-1600

Line A2500 1,500 SQYD 20.00$                   30,000.00$             4,500.00$               27,000.00$             13,245.00$             12,000.00$             

20401-0000

Line A2600 400 CUYD 48.00$                   19,200.00$             10,000.00$             20,000.00$             2,260.00$               10,000.00$             

20425-1000

Line A2700 70 LNFT 50.00$                   3,500.00$               700.00$                  1,750.00$               441.70$                  1,050.00$               

20801-0000

Line A2800 400 CUYD 50.00$                   20,000.00$             32,000.00$             20,000.00$             14,252.00$             42,000.00$             

20815-0000

Line A2900 ALL LPSM 300,000.00$           300,000.00$           150,000.00$           250,000.00$           324,495.96$           125,000.00$           

25101-2200

Line A3000 4 CUYD 95.00$                   380.00$                  1,400.00$               1,000.00$               200.00$                  220.00$                  

30101-4000

Line A3100 615 TON 30.00$                   18,450.00$             24,600.00$             30,750.00$             43,695.75$             13,530.00$             

30302-1000

Line A3200 125 LNFT 13.00$                   1,625.00$               1,250.00$               3,125.00$               788.75$                  1,875.00$               

40301-0200

Line A3300 500 TON 300.00$                  150,000.00$           56,500.00$             100,000.00$           70,520.00$             56,500.00$             

40702-0300

Line A3400 1,850 SQYD 20.00$                   37,000.00$             11,100.00$             16,650.00$             36,093.50$             11,100.00$             

Engineer's Estimate

                                                               

6.00$                     9.00$                     19.51$                   6.00$                     

113.00$                  200.00$                  141.04$                  113.00$                  

10.00$                   25.00$                   6.31$                     15.00$                   

40.00$                   50.00$                   71.05$                   22.00$                   

350.00$                  250.00$                  50.00$                   55.00$                   

150,000.00$           250,000.00$           324,495.96$           125,000.00$           

80.00$                   50.00$                   35.63$                   105.00$                  

10.00$                   25.00$                   6.31$                     15.00$                   

25.00$                   50.00$                   5.65$                     25.00$                   

3.00$                     18.00$                   8.83$                     8.00$                     

50,000.00$             300,000.00$           180,113.64$           55,000.00$             

900.00$                  1,000.00$               500.36$                  1,200.00$               

5.00$                     5.00$                     5.52$                     8.00$                     

3,200.00$               5,000.00$               2,500.00$               2,000.00$               

2,000.00$               3,500.00$               2,821.53$               3,500.00$               

500.00$                  5,000.00$               1,587.34$               1,600.00$               

100.00$                  100.00$                  21.41$                   35.00$                   

150.00$                  50.00$                   152.52$                  15.00$                   

5.00$                     25.00$                   5.94$                     8.00$                     

3.50$                     5.00$                     4.16$                     4.25$                     

15,000.00$             10,000.00$             5,000.00$               2,500.00$               

20,000.00$             10,000.00$             17,500.00$             

2,500.00$               10,000.00$             12,276.36$             5,500.00$               

Emery, Sapp and Sons Inc. Kovilic Construction Company Inc Patrick Engineering Robertson Contractors Inc

14,000.00$             

305,000.00$           300,000.00$           364,725.69$           130,000.00$           

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING (HISTORICAL TRAIL DOCUMENTATION)

REMOVAL OF PAVEMENT, ASPHALT

ROADWAY EXCAVATION

DITCH, EXCAVATION

SOIL EROSION CONTROL, FIBER ROLL

SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN

SOIL EROSION CONTROL, CHECK DAM

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

STORM WATER POLLUTION PREVENTION PLAN

CHIP SEAL, TYPE 1C

      

STRUCTURE EXCAVATION

COFFERDAMS (SHEET PILE)

PLACED RIPRAP, METHOD B, CLASS 2

AGGREGATE BASE GRADING C OR D

DITCH RECONDITIONING

ASPHALT CONCRETE PAVEMENT, TYPE 2

SOIL EROSION CONTROL, TURBIDITY MONITORING

SOIL EROSION CONTROL, SILT FENCE

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

CONTRACTOR TESTING

35,000.00$             20,000.00$             7,500.00$               5,000.00$               
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A A Total of Bid Items: 3,200,000.00$   6.3% 3,402,209.72$   25.8% 4,027,172.00$   24.7% 3,991,751.58$   -13.6% 2,764,174.70$   
Project No: NP-OZAR 10(2)

Project Name:  Ozark National Scenic Riverways

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Emery, Sapp and Sons Inc. Kovilic Construction Company Inc Patrick Engineering Robertson Contractors Inc

                                            

55201-0200

Line A3500 202 CUYD 1,300.00$               262,600.00$           222,200.00$           252,500.00$           321,066.88$           131,300.00$           

55201-0200

Line A3600 28 CUYD 2,300.00$               64,400.00$             89,600.00$             42,000.00$             84,142.24$             35,000.00$             

55201-0800

Line A3700 100 CUYD 1,100.00$               110,000.00$           100,000.00$           150,000.00$           66,550.00$             85,000.00$             

55210-0400

Line A3800 55 CUYD 2,300.00$               126,500.00$           330,000.00$           82,500.00$             380,428.40$           57,750.00$             

55235-0000

Line A3900 75 LNFT 400.00$                  30,000.00$             37,500.00$             18,750.00$             15,037.50$             33,750.00$             

55302-1000

Line A4000 1,251 LNFT 450.00$                  562,950.00$           537,930.00$           625,500.00$           578,162.16$           469,125.00$           

55401-1000

Line A4100 32,401 LB 1.50$                     48,601.50$             56,701.75$             64,802.00$             32,401.00$             38,881.20$             

55401-2000

Line A4200 22,258 LB 2.00$                     44,516.00$             33,387.00$             55,645.00$             25,819.28$             27,822.50$             

55601-1400

Line A4300 312 LNFT 240.00$                  74,880.00$             78,000.00$             62,400.00$             40,728.48$             109,200.00$           

56401-1000

Line A4400 72 EACH 300.00$                  21,600.00$             50,400.00$             18,000.00$             9,588.24$               43,200.00$             

56701-0000

Line A4500 1,265 LNFT 200.00$                  253,000.00$           506,000.00$           657,800.00$           452,692.90$           360,525.00$           

56706-0000

Line A4600 3 EACH 15,000.00$             45,000.00$             105,000.00$           120,000.00$           100,539.36$           90,000.00$             

60704-0000

Line A4700 2 EACH 3,000.00$               6,000.00$               4,000.00$               2,000.00$               4,333.78$               2,000.00$               

60901-1700

Line A4800 65 LNFT 45.00$                   2,925.00$               3,575.00$               3,250.00$               3,781.05$               6,500.00$               

60915-1000

Line A4900 3 EACH 300.00$                  900.00$                  1,200.00$               750.00$                  1,383.66$               1,155.00$               

61101-0000

Line A5000 ALL LPSM 34,341.00$             34,341.00$             40,000.00$             100,000.00$           102,178.05$           130,000.00$           

61201-0000

Line A5100 ALL LPSM 62,957.00$             62,957.00$             60,000.00$             86,000.00$             114,335.13$           170,000.00$           

62002-0000

Line A5200 221 SQYD 350.00$                  77,350.00$             82,875.00$             99,450.00$             219,249.68$           232,050.00$           

62401-0100

Line A5300 3,600 SQYD 6.00$                     21,600.00$             6,840.00$               18,000.00$             1,836.00$               7,200.00$               

62502-0000

Line A5400 3,600 SQYD 8.00$                     28,800.00$             7,200.00$               18,000.00$             8,568.00$               5,400.00$               

63304-0900

Line A5500 44 SQFT 420.00$                  18,480.00$             2,420.00$               2,200.00$               2,007.28$               506.00$                  

63401-0100

Line A5600 2,800 LNFT 2.00$                     5,600.00$               2,800.00$               5,600.00$               2,800.00$               2,800.00$               

63405-0450

Line A5700 1 EACH 100.00$                  100.00$                  75.00$                   300.00$                  75.00$                   500.00$                  

63502-2000

Line A5800 2 EACH 22,000.00$             44,000.00$             9,000.00$               20,000.00$             19,511.68$             10,000.00$             

63503-0300

Line A5900 72 LNFT 70.00$                   5,040.00$               1,224.00$               7,200.00$               1,429.92$               2,160.00$               17.00$                   100.00$                  19.86$                   30.00$                   

4,500.00$               10,000.00$             9,755.84$               5,000.00$               

75.00$                   300.00$                  75.00$                   500.00$                  

1.00$                     2.00$                     1.00$                     1.00$                     

55.00$                   50.00$                   45.62$                   11.50$                   

2.00$                     5.00$                     2.38$                     1.50$                     

1.90$                     5.00$                     0.51$                     2.00$                     

375.00$                  450.00$                  992.08$                  1,050.00$               

60,000.00$             86,000.00$             114,335.13$           170,000.00$           

40,000.00$             100,000.00$           102,178.05$           130,000.00$           

400.00$                  250.00$                  461.22$                  385.00$                  

55.00$                   50.00$                   58.17$                   100.00$                  

2,000.00$               1,000.00$               2,166.89$               1,000.00$               

35,000.00$             40,000.00$             33,513.12$             30,000.00$             

400.00$                  520.00$                  357.86$                  285.00$                  

700.00$                  250.00$                  133.17$                  600.00$                  

250.00$                  200.00$                  130.54$                  350.00$                  

1.50$                     2.50$                     1.16$                     1.25$                     

1.75$                     2.00$                     1.00$                     1.20$                     

430.00$                  500.00$                  462.16$                  375.00$                  

500.00$                  250.00$                  200.50$                  450.00$                  

6,000.00$               1,500.00$               6,916.88$               1,050.00$               

1,000.00$               1,500.00$               665.50$                  850.00$                  

3,200.00$               1,500.00$               3,005.08$               1,250.00$               

1,100.00$               1,250.00$               1,589.44$               650.00$                  

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

STONE MASONRY

FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH

TURF ESTABLISHMENT

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

PAVEMENT MARKINGS, TYPE A, SOLID

PAVEMENT MARKINGS, TYPE A, ACCESSIBILITY SYMBOL

STRUCTURAL CONCRETE, CLASS A (AE) (PIER FOOTING)

STRUCTURAL CONCRETE, CLASS A (AE) (PRECAST APPROACH SLAB)

STRUCTURAL CONCRETE, CLASS D (AE)

PRECAST STRUCTURAL CONCRETE, CLASS A(AE), ABUTMENT

EXPANSION JOINTS

MICROPILE PROOF LOAD TEST

CLEANING CULVERT IN PLACE

CURB, CONCRETE, 18-INCH DEPTH

WHEELSTOP, CONCRETE

WATER SYSTEM

SEWER SYSTEM

PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B1-48

REINFORCING STEEL

REINFORCING STEEL, EPOXY COATED

BRIDGE RAILING, TIMBER, STEEL-BACKED (PEDESTRIAN)

BEARING DEVICE, ELASTOMERIC

MICROPILE
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A A Total of Bid Items: 3,200,000.00$   6.3% 3,402,209.72$   25.8% 4,027,172.00$   24.7% 3,991,751.58$   -13.6% 2,764,174.70$   
Project No: NP-OZAR 10(2)

Project Name:  Ozark National Scenic Riverways

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Emery, Sapp and Sons Inc. Kovilic Construction Company Inc Patrick Engineering Robertson Contractors Inc

                                            

63503-0900

Line A6000 600 LNFT 11.00$                   6,600.00$               3,000.00$               3,000.00$               1,086.00$               3,000.00$               

63504-1000

Line A6100 90 SQFT 25.00$                   2,250.00$               1,350.00$               4,500.00$               1,576.80$               1,980.00$               

63601-3000

Line A6200 ALL LPSM 85,464.00$             85,464.00$             184,693.22$           236,000.00$           196,653.22$           115,000.00$           

63601-3100

Line A6300 ALL LPSM 35,890.00$             35,890.00$             49,038.75$             59,000.00$             49,038.75$             15,000.00$             

63701-0000

Line A6400 1 EACH 24,000.00$             24,000.00$             25,000.00$             20,000.00$             25,850.00$             55,000.00$             

64501-0000

Line A6500 ALL LPSM 8,000.00$               8,000.00$               4,000.00$               5,000.00$               1,500.00$               250.00$                  4,000.00$               5,000.00$               1,500.00$               250.00$                  

25,000.00$             20,000.00$             25,850.00$             55,000.00$             

49,038.75$             59,000.00$             49,038.75$             15,000.00$             

184,693.22$           236,000.00$           196,653.22$           115,000.00$           

15.00$                   50.00$                   17.52$                   22.00$                   

5.00$                     5.00$                     1.81$                     5.00$                     

FIELD OFFICE

LOCATE UTILITIES

TEMPORARY TRAFFIC CONTROL, SNOW FENCE

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

SYSTEM INSTALLATION, ELECTRICAL

SYSTEM INSTALLATION, TELEPHONE
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T A B U L A T I O N   O F   B I D S
Schedule B Eastern Federal Lands Highway Division

Project No : NP-OZAR 10(2) FLMA No: 614

      80100

Project Name : Ozark National Scenic Riverways
Solcitation No:

State : MO County : Cater
Federal Location : Ozark National Scenic Riverways

Opened at: Sterling, VA
Opened by: Melvin Sloan
Date: 5/8/2018

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 8-May-18

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 230,000.00$      

Emery, Sapp and Sons 271,134.00$      

Kovilic Construction Co  414,650.00$      

Patrick Engineering 247,914.90$      

Robertson Contractors 284,484.00$      

693C7318C000044

 $        271,134.00 

 $        414,650.00 

 $        247,914.90 

 $        284,484.00 

693C73-18-B-000013

Melvin Sloan

Robertson Contractors Inc

Contracting Officer
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Schedule B Total of Bid Items: 230,000.00$      17.9% 271,134.00$      80.3% 414,650.00$      7.8% 247,914.90$      23.7% 284,484.00$      
Project No: NP-OZAR 10(2)

Project Name:  Ozark National Scenic Riverways

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line B0020 ALL LPSM 16,860.00$             16,860.00$             20,000.00$             50,000.00$             21,663.41$             20,000.00$             

15201-0000

Line B0040 ALL LPSM 4,000.00$               4,000.00$               100.00$                  10,000.00$             3,576.26$               2,500.00$               

15401-0000

Line B0060 ALL LPSM 4,000.00$               4,000.00$               1,000.00$               10,000.00$             1,000.00$               1,200.00$               

15705-0100

Line B0080 200 LNFT 5.00$                     1,000.00$               700.00$                  1,000.00$               2,398.00$               1,000.00$               

20304-3000

Line B0100 ALL LPSM 16,000.00$             16,000.00$             25,000.00$             50,000.00$             25,000.00$             25,000.00$             

55220-0000

Line B0120 5 SQYD 1,500.00$               7,500.00$               3,750.00$               6,250.00$               6,608.00$               4,300.00$               

55601-1300

Line B0140 190 LNFT 140.00$                  26,600.00$             28,500.00$             47,500.00$             11,658.40$             54,150.00$             

55701-2000

Line B0160 11 MFBM 6,000.00$               66,000.00$             66,000.00$             132,000.00$           60,727.15$             36,850.00$             

56302-2000

Line B0180 1,700 SQFT 25.00$                   42,500.00$             71,060.00$             42,500.00$             102,000.00$           136,000.00$           

56320-0000

Line B0200 ALL LPSM 40,000.00$             40,000.00$             53,500.00$             50,000.00$             10,000.00$             1,500.00$               

63503-0300

Line B0220 72 LNFT 70.00$                   5,040.00$               1,224.00$               14,400.00$             2,933.28$               1,584.00$               

63504-1000

Line B0240 20 SQFT 25.00$                   500.00$                  300.00$                  1,000.00$               350.40$                  400.00$                  

SOIL EROSION CONTROL, SILT FENCE

3.50$                     5.00$                     11.99$                   5.00$                     

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

BRIDGE RAILING, TIMBER

STRUCTURAL TIMBER AND LUMBER, TREATED

PAINTING, STEEL STRUCTURE (CLEANING AND PAINTING GIRDERS AND BRACING)

CONTAINMENT SYSTEM AND WORKER PROTECTION PLAN

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

REMOVAL OF BRIDGE DECK (TIMBER)

REPAIR CONCRETE (PIER)

50,000.00$             21,663.41$             20,000.00$             

Emery, Sapp and Sons Inc. Kovilic Construction Company Inc Patrick Engineering Robertson Contractors Inc

100.00$                  

20,000.00$             

25,000.00$             50,000.00$             25,000.00$             25,000.00$             

10,000.00$             3,576.26$               2,500.00$               

1,000.00$               10,000.00$             1,000.00$               1,200.00$               

6,000.00$               12,000.00$             5,520.65$               3,350.00$               

150.00$                  250.00$                  61.36$                   285.00$                  

750.00$                  1,250.00$               1,321.60$               860.00$                  

53,500.00$             50,000.00$             10,000.00$             1,500.00$               

41.80$                   25.00$                   60.00$                   80.00$                   

15.00$                   50.00$                   17.52$                   20.00$                   

17.00$                   200.00$                  40.74$                   22.00$                   

Engineer's Estimate
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