

## Tabulation of Bids

Report Date: 08/22/19

1 out of 25

Project No: FW-OCBA T302(1)

Project Name: Occoquan Bay National Wildlife Refuge

Contractor	Responsive?	Base Schedule A	Option: B	Option: C
Engineer's Estimate		\$195,000.00	\$115,000.00	\$115,000.00
Aspen Construction Company		\$329,870.00	\$110,000.00	\$114,200.00
Eclipse Companies, LLC		\$713,050.10	\$570,957.50	\$567,745.00
Kovilic Construction Company Inc		\$531,950.00	\$332,850.00	\$312,875.00

Contractor	Responsive?	Option: D	Option: E
Engineer's Estimate		\$115,000.00	\$135,000.00
Aspen Construction Company		\$109,800.00	\$138,130.00
Eclipse Companies, LLC		\$570,245.00	\$660,220.00
Kovilic Construction Company Inc		\$316,650.00	\$422,000.00

# Tabulation of Bids

Report Date: 08/22/19

2 out of 25

Project No: FW-OCBA T302(1)

Schedule: A

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Base

Solicitation No: 693C73-19-B-000034

Division: Eastern Federal Lands

State: VA County: Prince William

Federal Land: Occoquan Bay National Wildlife Refuge

Opened at: Sterling, VA

Opened by: Shirley Anderson

Date: 08/15/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson  
Title: Contract Specialist  
Date: 08/15/19

Contract Awarded to: Aspen Construction Company

Award Date: 09/12/2019

Contractor	Comment	Bid Amount	Responsive
Aspen Construction Company 3798 State 371 NW Hackensack Minnesota 56452		\$329,870.00	
Kovilic Construction Company Inc 3721 N Carnation Street Franklin Park Illinois 60131		\$531,950.00	
Eclipse Companies, LLC 11554 E. Washington Street Chagrin Falls Ohio 44023		\$713,050.10	
Engineer's Estimate		\$195,000.00	

# Tabulation of Bids

Report Date: 08/22/19

3 out of 25

Project No: FW-OCBA T302(1)

Schedule: A

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0020	15101-0000	MOBILIZATION				
		Aspen Construction Company			Lump Sum	\$50,000.00
		Kovilic Construction Company Inc			Lump Sum	\$50,000.00
		Eclipse Companies, LLC			Lump Sum	\$141,721.10
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$12,910.00
A0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Aspen Construction Company			Lump Sum	\$20,000.00
		Kovilic Construction Company Inc			Lump Sum	\$5,000.00
		Eclipse Companies, LLC			Lump Sum	\$16,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$6,500.00
A0060	15401-0000	CONTRACTOR TESTING				
		Aspen Construction Company			Lump Sum	\$22,000.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$85,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
A0080	15701-0000	SOIL EROSION CONTROL (TEMPORARY IN-STREAM DIVERSION)				
		Aspen Construction Company			Lump Sum	\$50,000.00
		Kovilic Construction Company Inc			Lump Sum	\$50,000.00
		Eclipse Companies, LLC			Lump Sum	\$80,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
A0100	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Aspen Construction Company			\$7.50	\$1,050.00
		Kovilic Construction Company Inc			\$5.00	\$700.00
		Eclipse Companies, LLC			\$6.50	\$910.00
		Engineer's Estimate	140	LNFT	\$6.00	\$840.00
A0120	15705-2000	SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN				
		Aspen Construction Company			\$20.00	\$5,000.00
		Kovilic Construction Company Inc			\$50.00	\$12,500.00
		Eclipse Companies, LLC			\$120.00	\$30,000.00
		Engineer's Estimate	250	LNFT	\$36.00	\$9,000.00

# Tabulation of Bids

Report Date: 08/22/19

4 out of 25

Project No: FW-OCBA T302(1)

Schedule: A

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0140	20101-0000	CLEARING AND GRUBBING				
		Aspen Construction Company			\$25,000.00	\$5,000.00
		Kovilic Construction Company Inc			\$25,000.00	\$5,000.00
		Eclipse Companies, LLC			\$27,000.00	\$5,400.00
		Engineer's Estimate	0.2	ACRE	\$10,000.00	\$2,000.00
A0160	20301-1200	REMOVAL OF HEADWALL				
		Aspen Construction Company			\$1,000.00	\$2,000.00
		Kovilic Construction Company Inc			\$5,000.00	\$10,000.00
		Eclipse Companies, LLC			\$4,000.00	\$8,000.00
		Engineer's Estimate	2	EACH	\$1,500.00	\$3,000.00
A0180	20301-1900	REMOVAL OF PIPE CULVERT				
		Aspen Construction Company			\$1,000.00	\$3,000.00
		Kovilic Construction Company Inc			\$2,000.00	\$6,000.00
		Eclipse Companies, LLC			\$4,000.00	\$12,000.00
		Engineer's Estimate	3	EACH	\$1,100.00	\$3,300.00
A0200	20301-2400	REMOVAL OF SIGN				
		Aspen Construction Company			\$250.00	\$250.00
		Kovilic Construction Company Inc			\$100.00	\$100.00
		Eclipse Companies, LLC			\$125.00	\$125.00
		Engineer's Estimate	1	EACH	\$300.00	\$300.00
A0220	20435-1000	BACKFILL, SELECT GRANULAR				
		Aspen Construction Company			\$50.00	\$2,750.00
		Kovilic Construction Company Inc			\$100.00	\$5,500.00
		Eclipse Companies, LLC			\$110.00	\$6,050.00
		Engineer's Estimate	55	CUYD	\$63.00	\$3,465.00
A0240	20701-1000	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E				
		Aspen Construction Company			\$5.00	\$400.00
		Kovilic Construction Company Inc			\$10.00	\$800.00
		Eclipse Companies, LLC			\$7.00	\$560.00
		Engineer's Estimate	80	SQYD	\$7.00	\$560.00

# Tabulation of Bids

Report Date: 08/22/19

5 out of 25

Project No: FW-OCBA T302(1)

Schedule: A

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0260	20820-0000	DEWATERING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$70,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
A0280	25102-0300	PLACED RIPRAP, METHOD A, CLASS 3				
		Aspen Construction Company			\$120.00	\$12,000.00
		Kovilic Construction Company Inc			\$150.00	\$15,000.00
		Eclipse Companies, LLC			\$121.00	\$12,100.00
		Engineer's Estimate	100	TON	\$115.00	\$11,500.00
A0300	30110-0000	AGGREGATE SURFACE COURSE				
		Aspen Construction Company			\$40.00	\$44,000.00
		Kovilic Construction Company Inc			\$75.00	\$82,500.00
		Eclipse Companies, LLC			\$53.50	\$58,850.00
		Engineer's Estimate	1,100	TON	\$50.00	\$55,000.00
A0320	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Aspen Construction Company			\$2.00	\$4,600.00
		Kovilic Construction Company Inc			\$3.00	\$6,900.00
		Eclipse Companies, LLC			\$4.00	\$9,200.00
		Engineer's Estimate	2,300	LB	\$4.50	\$10,350.00
A0340	60101-0000	CONCRETE (FOOTING AND WINGWALL)				
		Aspen Construction Company			\$500.00	\$17,500.00
		Kovilic Construction Company Inc			\$2,500.00	\$87,500.00
		Eclipse Companies, LLC			\$1,700.00	\$59,500.00
		Engineer's Estimate	35	CUYD	\$470.00	\$16,450.00
A0360	60216-0000	LARGE PRECAST CONCRETE ARCH CULVERT (AND HEADWALLS)				
		Aspen Construction Company			\$2,000.00	\$60,000.00
		Kovilic Construction Company Inc			\$4,000.00	\$120,000.00
		Eclipse Companies, LLC			\$3,450.00	\$103,500.00
		Engineer's Estimate	30	LNFT	\$1,000.00	\$30,000.00

# Tabulation of Bids

Report Date: 08/22/19

6 out of 25

Project No: FW-OCBA T302(1)

Schedule: A

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0380	62502-0000	TURF ESTABLISHMENT				
		Aspen Construction Company			\$10.00	\$1,750.00
		Kovilic Construction Company Inc			\$10.00	\$1,750.00
		Eclipse Companies, LLC			\$13.00	\$2,275.00
		Engineer's Estimate	175	SQYD	\$15.00	\$2,625.00
A0400	63301-1000	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN				
		Aspen Construction Company			\$250.00	\$250.00
		Kovilic Construction Company Inc			\$2,000.00	\$2,000.00
		Eclipse Companies, LLC			\$125.00	\$125.00
		Engineer's Estimate	1	EACH	\$500.00	\$500.00
A0420	63503-0300	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Aspen Construction Company			\$50.00	\$1,600.00
		Kovilic Construction Company Inc			\$200.00	\$6,400.00
		Eclipse Companies, LLC			\$30.00	\$960.00
		Engineer's Estimate	32	LNFT	\$75.00	\$2,400.00
A0440	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Aspen Construction Company			\$20.00	\$1,720.00
		Kovilic Construction Company Inc			\$50.00	\$4,300.00
		Eclipse Companies, LLC			\$9.00	\$774.00
		Engineer's Estimate	86	SQFT	\$50.00	\$4,300.00
A0460	63701-0000	FIELD OFFICE				
		Aspen Construction Company			\$20,000.00	\$20,000.00
		Kovilic Construction Company Inc			\$40,000.00	\$40,000.00
		Eclipse Companies, LLC			\$10,000.00	\$10,000.00
		Engineer's Estimate	1	EACH	\$3,000.00	\$3,000.00
Total Schedule - All Items						
		Aspen Construction Company				\$329,870.00
		Kovilic Construction Company Inc				\$531,950.00
		Eclipse Companies, LLC				\$713,050.10
		Engineer's Estimate				\$195,000.00

# Tabulation of Bids

Report Date: 08/22/19

7 out of 25

Project No: FW-OCBA T302(1)

Schedule: B

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Solicitation No: 693C73-19-B-000034

Division: Eastern Federal Lands

State: VA County: Prince William

Federal Land: Occoquan Bay National Wildlife Refuge

Opened at: Sterling, VA

Opened by: Shirley Anderson

Date: 08/15/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson  
Title: Contract Specialist  
Date: 08/15/19

Contract Awarded to: Aspen Construction Company

Award Date: 09/12/2019

Contractor	Comment	Bid Amount	Responsive
Aspen Construction Company 3798 State 371 NW Hackensack Minnesota 56452		\$110,000.00	
Kovilic Construction Company Inc 3721 N Carnation Street Franklin Park Illinois 60131		\$332,850.00	
Eclipse Companies, LLC 11554 E. Washington Street Chagrin Falls Ohio 44023		\$570,957.50	
Engineer's Estimate		\$115,000.00	

# Tabulation of Bids

Report Date: 08/22/19

8 out of 25

Project No: FW-OCBA T302(1)

Schedule: B

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0020	15101-0000	MOBILIZATION				
		Aspen Construction Company			Lump Sum	\$2,200.00
		Kovilic Construction Company Inc			Lump Sum	\$20,000.00
		Eclipse Companies, LLC			Lump Sum	\$110,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
B0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$5,000.00
		Eclipse Companies, LLC			Lump Sum	\$13,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
B0060	15401-0000	CONTRACTOR TESTING				
		Aspen Construction Company			Lump Sum	\$3,000.00
		Kovilic Construction Company Inc			Lump Sum	\$5,000.00
		Eclipse Companies, LLC			Lump Sum	\$60,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00
B0080	15701-0000	SOIL EROSION CONTROL (TEMPORARY IN-STREAM DIVERSION)				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$50,000.00
		Eclipse Companies, LLC			Lump Sum	\$80,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
B0100	15705-2000	SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN				
		Aspen Construction Company			\$20.00	\$4,400.00
		Kovilic Construction Company Inc			\$50.00	\$11,000.00
		Eclipse Companies, LLC			\$125.00	\$27,500.00
		Engineer's Estimate	220	LNFT	\$36.00	\$7,920.00
B0120	20101-0000	CLEARING AND GRUBBING				
		Aspen Construction Company			\$25,000.00	\$5,000.00
		Kovilic Construction Company Inc			\$25,000.00	\$5,000.00
		Eclipse Companies, LLC			\$27,000.00	\$5,400.00
		Engineer's Estimate	0.2	ACRE	\$10,000.00	\$2,000.00



# Tabulation of Bids

Report Date: 08/22/19

9 out of 25

Project No: FW-OCBA T302(1)

Schedule: B

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0140	20301-1200	REMOVAL OF HEADWALL				
		Aspen Construction Company			\$1,000.00	\$2,000.00
		Kovilic Construction Company Inc			\$5,000.00	\$10,000.00
		Eclipse Companies, LLC			\$4,000.00	\$8,000.00
		Engineer's Estimate	2	EACH	\$1,500.00	\$3,000.00
B0160	20301-1900	REMOVAL OF PIPE CULVERT				
		Aspen Construction Company			\$1,000.00	\$3,000.00
		Kovilic Construction Company Inc			\$2,000.00	\$6,000.00
		Eclipse Companies, LLC			\$4,000.00	\$12,000.00
		Engineer's Estimate	3	EACH	\$1,100.00	\$3,300.00
B0180	20301-2400	REMOVAL OF SIGN				
		Aspen Construction Company			\$250.00	\$500.00
		Kovilic Construction Company Inc			\$100.00	\$200.00
		Eclipse Companies, LLC			\$125.00	\$250.00
		Engineer's Estimate	2	EACH	\$300.00	\$600.00
B0200	20435-1000	BACKFILL, SELECT GRANULAR				
		Aspen Construction Company			\$50.00	\$2,250.00
		Kovilic Construction Company Inc			\$100.00	\$4,500.00
		Eclipse Companies, LLC			\$130.00	\$5,850.00
		Engineer's Estimate	45	CUYD	\$63.00	\$2,835.00
B0220	20701-1000	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E				
		Aspen Construction Company			\$5.00	\$300.00
		Kovilic Construction Company Inc			\$10.00	\$600.00
		Eclipse Companies, LLC			\$8.50	\$510.00
		Engineer's Estimate	60	SQYD	\$7.00	\$420.00
B0240	20820-0000	DEWATERING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$70,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00

# Tabulation of Bids

Report Date: 08/22/19

10 out of 25

Project No: FW-OCBA T302(1)

Schedule: B

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0260	25102-0300	PLACED RIPRAP, METHOD A, CLASS 3				
		Aspen Construction Company			\$120.00	\$12,000.00
		Kovilic Construction Company Inc			\$150.00	\$15,000.00
		Eclipse Companies, LLC			\$121.00	\$12,100.00
		Engineer's Estimate	100	TON	\$130.00	\$13,000.00
B0280	30110-0000	AGGREGATE SURFACE COURSE				
		Aspen Construction Company			\$40.00	\$1,400.00
		Kovilic Construction Company Inc			\$100.00	\$3,500.00
		Eclipse Companies, LLC			\$53.50	\$1,872.50
		Engineer's Estimate	35	TON	\$50.00	\$1,750.00
B0300	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Aspen Construction Company			\$2.00	\$4,200.00
		Kovilic Construction Company Inc			\$3.00	\$6,300.00
		Eclipse Companies, LLC			\$4.50	\$9,450.00
		Engineer's Estimate	2,100	LB	\$4.50	\$9,450.00
B0320	60101-0000	CONCRETE (FOOTING AND WINGWALL)				
		Aspen Construction Company			\$500.00	\$15,000.00
		Kovilic Construction Company Inc			\$2,500.00	\$75,000.00
		Eclipse Companies, LLC			\$1,750.00	\$52,500.00
		Engineer's Estimate	30	CUYD	\$470.00	\$14,100.00
B0340	60216-0000	LARGE PRECAST CONCRETE ARCH CULVERT (AND HEADWALLS)				
		Aspen Construction Company			\$1,500.00	\$37,500.00
		Kovilic Construction Company Inc			\$4,000.00	\$100,000.00
		Eclipse Companies, LLC			\$4,000.00	\$100,000.00
		Engineer's Estimate	25	LNFT	\$1,000.00	\$25,000.00
B0360	62502-0000	TURF ESTABLISHMENT				
		Aspen Construction Company			\$10.00	\$1,750.00
		Kovilic Construction Company Inc			\$10.00	\$1,750.00
		Eclipse Companies, LLC			\$13.00	\$2,275.00
		Engineer's Estimate	175	SQYD	\$15.00	\$2,625.00

# Tabulation of Bids

Report Date: 08/22/19  
11 out of 25

Project No: FW-OCBA T302(1)

Schedule: B

Project Name: Ococoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0380	63301-1000	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN				
		Aspen Construction Company			\$250.00	\$500.00
		Kovilic Construction Company Inc			\$2,000.00	\$4,000.00
		Eclipse Companies, LLC			\$125.00	\$250.00
		Engineer's Estimate	2	EACH	\$500.00	\$1,000.00
Total Schedule - All Items						
		Aspen Construction Company				\$110,000.00
		Kovilic Construction Company Inc				\$332,850.00
		Eclipse Companies, LLC				\$570,957.50
		Engineer's Estimate				\$115,000.00

# Tabulation of Bids

Report Date: 08/22/19  
12 out of 25

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge  
Solicitation No: 693C73-19-B-000034  
Division: Eastern Federal Lands  
State: VA County: Prince William  
Federal Land: Occoquan Bay National Wildlife Refuge

Schedule: C  
Schedule Type: Options  
  
Opened at: Sterling, VA  
Opened by: Shirley Anderson  
Date: 08/15/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson  
Title: Contract Specialist  
Date: 08/15/19

Contract Awarded to: Aspen Construction Company

Award Date: 09/12/2019

Contractor	Comment	Bid Amount	Responsive
Aspen Construction Company 3798 State 371 NW Hackensack Minnesota 56452		\$114,200.00	
Kovilic Construction Company Inc 3721 N Carnation Street Franklin Park Illinois 60131		\$312,875.00	
Eclipse Companies, LLC 11554 E. Washington Street Chagrin Falls Ohio 44023		\$567,745.00	
Engineer's Estimate		\$115,000.00	

# Tabulation of Bids

Report Date: 08/22/19

13 out of 25

Project No: FW-OCBA T302(1)

Schedule: C

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0020	15101-0000	MOBILIZATION				
		Aspen Construction Company			Lump Sum	\$3,350.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$110,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$12,020.00
C0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$3,000.00
		Eclipse Companies, LLC			Lump Sum	\$13,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
C0060	15401-0000	CONTRACTOR TESTING				
		Aspen Construction Company			Lump Sum	\$3,000.00
		Kovilic Construction Company Inc			Lump Sum	\$3,000.00
		Eclipse Companies, LLC			Lump Sum	\$60,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00
C0080	15701-0000	SOIL EROSION CONTROL (TEMPORARY IN-STREAM DIVERSION)				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$50,000.00
		Eclipse Companies, LLC			Lump Sum	\$80,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
C0100	15705-2000	SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN				
		Aspen Construction Company			\$20.00	\$4,000.00
		Kovilic Construction Company Inc			\$50.00	\$10,000.00
		Eclipse Companies, LLC			\$125.00	\$25,000.00
		Engineer's Estimate	200	LNFT	\$36.00	\$7,200.00
C0120	20101-0000	CLEARING AND GRUBBING				
		Aspen Construction Company			\$25,000.00	\$5,000.00
		Kovilic Construction Company Inc			\$25,000.00	\$5,000.00
		Eclipse Companies, LLC			\$27,000.00	\$5,400.00
		Engineer's Estimate	0.2	ACRE	\$10,000.00	\$2,000.00

# Tabulation of Bids

Report Date: 08/22/19

14 out of 25

Project No: FW-OCBA T302(1)

Schedule: C

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0140	20301-1200	REMOVAL OF HEADWALL				
		Aspen Construction Company			\$1,000.00	\$2,000.00
		Kovilic Construction Company Inc			\$5,000.00	\$10,000.00
		Eclipse Companies, LLC			\$4,000.00	\$8,000.00
		Engineer's Estimate	2	EACH	\$1,500.00	\$3,000.00
C0160	20301-1900	REMOVAL OF PIPE CULVERT				
		Aspen Construction Company			\$1,000.00	\$3,000.00
		Kovilic Construction Company Inc			\$2,000.00	\$6,000.00
		Eclipse Companies, LLC			\$4,000.00	\$12,000.00
		Engineer's Estimate	3	EACH	\$1,100.00	\$3,300.00
C0180	20301-2400	REMOVAL OF SIGN				
		Aspen Construction Company			\$250.00	\$250.00
		Kovilic Construction Company Inc			\$100.00	\$100.00
		Eclipse Companies, LLC			\$125.00	\$125.00
		Engineer's Estimate	1	EACH	\$300.00	\$300.00
C0200	20435-1000	BACKFILL, SELECT GRANULAR				
		Aspen Construction Company			\$50.00	\$2,250.00
		Kovilic Construction Company Inc			\$100.00	\$4,500.00
		Eclipse Companies, LLC			\$122.50	\$5,512.50
		Engineer's Estimate	45	CUYD	\$63.00	\$2,835.00
C0220	20701-1000	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E				
		Aspen Construction Company			\$5.00	\$300.00
		Kovilic Construction Company Inc			\$10.00	\$600.00
		Eclipse Companies, LLC			\$8.50	\$510.00
		Engineer's Estimate	60	SQYD	\$7.00	\$420.00
C0240	20820-0000	DEWATERING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$70,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00

# Tabulation of Bids

Report Date: 08/22/19

15 out of 25

Project No: FW-OCBA T302(1)

Schedule: C

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0260	25102-0300	PLACED RIPRAP, METHOD A, CLASS 3				
		Aspen Construction Company			\$120.00	\$12,000.00
		Kovilic Construction Company Inc			\$150.00	\$15,000.00
		Eclipse Companies, LLC			\$121.00	\$12,100.00
		Engineer's Estimate	100	TON	\$130.00	\$13,000.00
C0280	30110-0000	AGGREGATE SURFACE COURSE				
		Aspen Construction Company			\$40.00	\$1,400.00
		Kovilic Construction Company Inc			\$75.00	\$2,625.00
		Eclipse Companies, LLC			\$53.50	\$1,872.50
		Engineer's Estimate	35	TON	\$50.00	\$1,750.00
C0300	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Aspen Construction Company			\$4.00	\$8,400.00
		Kovilic Construction Company Inc			\$3.00	\$6,300.00
		Eclipse Companies, LLC			\$4.50	\$9,450.00
		Engineer's Estimate	2,100	LB	\$4.50	\$9,450.00
C0320	60101-0000	CONCRETE (FOOTING AND WINGWALL)				
		Aspen Construction Company			\$500.00	\$15,000.00
		Kovilic Construction Company Inc			\$2,500.00	\$75,000.00
		Eclipse Companies, LLC			\$1,750.00	\$52,500.00
		Engineer's Estimate	30	CUYD	\$470.00	\$14,100.00
C0340	60216-0000	LARGE PRECAST CONCRETE ARCH CULVERT (AND HEADWALLS)				
		Aspen Construction Company			\$1,500.00	\$37,500.00
		Kovilic Construction Company Inc			\$4,000.00	\$100,000.00
		Eclipse Companies, LLC			\$4,000.00	\$100,000.00
		Engineer's Estimate	25	LNFT	\$1,000.00	\$25,000.00
C0360	62502-0000	TURF ESTABLISHMENT				
		Aspen Construction Company			\$10.00	\$1,750.00
		Kovilic Construction Company Inc			\$10.00	\$1,750.00
		Eclipse Companies, LLC			\$13.00	\$2,275.00
		Engineer's Estimate	175	SQYD	\$15.00	\$2,625.00

# Tabulation of Bids

Report Date: 08/22/19

16 out of 25

Project No: FW-OCBA T302(1)

Schedule: C

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
------------------------	--------------	-------------	----------	------	------------	--------

Total Schedule - All Items						
Aspen Construction Company						\$114,200.00
Kovilic Construction Company Inc						\$312,875.00
Eclipse Companies, LLC						\$567,745.00
Engineer's Estimate						\$115,000.00



# Tabulation of Bids

Report Date: 08/22/19  
17 out of 25

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge  
Solicitation No: 693C73-19-B-000034  
Division: Eastern Federal Lands  
State: VA County: Prince William  
Federal Land: Occoquan Bay National Wildlife Refuge

Schedule: D  
Schedule Type: Options  
  
Opened at: Sterling, VA  
Opened by: Shirley Anderson  
Date: 08/15/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson  
Title: Contract Specialist  
Date: 08/15/19

Contract Awarded to: Aspen Construction Company

Award Date: 09/12/2019

Contractor	Comment	Bid Amount	Responsive
Aspen Construction Company 3798 State 371 NW Hackensack Minnesota 56452		\$109,800.00	
Kovilic Construction Company Inc 3721 N Carnation Street Franklin Park Illinois 60131		\$316,650.00	
Eclipse Companies, LLC 11554 E. Washington Street Chagrin Falls Ohio 44023		\$570,245.00	
Engineer's Estimate		\$115,000.00	

# Tabulation of Bids

Report Date: 08/22/19

18 out of 25

Project No: FW-OCBA T302(1)

Schedule: D

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
D0020	15101-0000	MOBILIZATION				
		Aspen Construction Company			Lump Sum	\$2,750.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$110,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$11,100.00
D0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$3,000.00
		Eclipse Companies, LLC			Lump Sum	\$13,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
D0060	15401-0000	CONTRACTOR TESTING				
		Aspen Construction Company			Lump Sum	\$3,000.00
		Kovilic Construction Company Inc			Lump Sum	\$3,000.00
		Eclipse Companies, LLC			Lump Sum	\$60,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00
D0080	15701-0000	SOIL EROSION CONTROL (TEMPORARY IN-STREAM DIVERSION)				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$50,000.00
		Eclipse Companies, LLC			Lump Sum	\$80,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
D0100	15705-2000	SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN				
		Aspen Construction Company			\$20.00	\$4,400.00
		Kovilic Construction Company Inc			\$50.00	\$11,000.00
		Eclipse Companies, LLC			\$125.00	\$27,500.00
		Engineer's Estimate	220	LNFT	\$36.00	\$7,920.00
D0120	20101-0000	CLEARING AND GRUBBING				
		Aspen Construction Company			\$25,000.00	\$5,000.00
		Kovilic Construction Company Inc			\$25,000.00	\$5,000.00
		Eclipse Companies, LLC			\$27,000.00	\$5,400.00
		Engineer's Estimate	0.2	ACRE	\$10,000.00	\$2,000.00

# Tabulation of Bids

Report Date: 08/22/19

19 out of 25

Project No: FW-OCBA T302(1)

Schedule: D

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
D0140	20301-1200	REMOVAL OF HEADWALL				
		Aspen Construction Company			\$1,000.00	\$2,000.00
		Kovilic Construction Company Inc			\$5,000.00	\$10,000.00
		Eclipse Companies, LLC			\$4,000.00	\$8,000.00
		Engineer's Estimate	2	EACH	\$1,500.00	\$3,000.00
D0160	20301-1900	REMOVAL OF PIPE CULVERT				
		Aspen Construction Company			\$1,000.00	\$3,000.00
		Kovilic Construction Company Inc			\$2,000.00	\$6,000.00
		Eclipse Companies, LLC			\$4,000.00	\$12,000.00
		Engineer's Estimate	3	EACH	\$1,100.00	\$3,300.00
D0180	20435-1000	BACKFILL, SELECT GRANULAR				
		Aspen Construction Company			\$50.00	\$2,250.00
		Kovilic Construction Company Inc			\$100.00	\$4,500.00
		Eclipse Companies, LLC			\$122.50	\$5,512.50
		Engineer's Estimate	45	CUYD	\$63.00	\$2,835.00
D0200	20701-1000	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E				
		Aspen Construction Company			\$5.00	\$300.00
		Kovilic Construction Company Inc			\$10.00	\$600.00
		Eclipse Companies, LLC			\$8.50	\$510.00
		Engineer's Estimate	60	SQYD	\$7.00	\$420.00
D0220	20820-0000	DEWATERING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$70,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
D0240	25102-0300	PLACED RIPRAP, METHOD A, CLASS 3				
		Aspen Construction Company			\$120.00	\$12,000.00
		Kovilic Construction Company Inc			\$150.00	\$15,000.00
		Eclipse Companies, LLC			\$121.00	\$12,100.00
		Engineer's Estimate	100	TON	\$130.00	\$13,000.00

# Tabulation of Bids

Report Date: 08/22/19

20 out of 25

Project No: FW-OCBA T302(1)

Schedule: D

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
D0260	30110-0000	AGGREGATE SURFACE COURSE				
		Aspen Construction Company			\$40.00	\$1,400.00
		Kovilic Construction Company Inc			\$100.00	\$3,500.00
		Eclipse Companies, LLC			\$53.50	\$1,872.50
		Engineer's Estimate	35	TON	\$50.00	\$1,750.00
D0280	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Aspen Construction Company			\$2.00	\$4,200.00
		Kovilic Construction Company Inc			\$3.00	\$6,300.00
		Eclipse Companies, LLC			\$4.50	\$9,450.00
		Engineer's Estimate	2,100	LB	\$4.50	\$9,450.00
D0300	60101-0000	CONCRETE (FOOTING AND WINGWALL)				
		Aspen Construction Company			\$500.00	\$15,000.00
		Kovilic Construction Company Inc			\$2,500.00	\$75,000.00
		Eclipse Companies, LLC			\$1,750.00	\$52,500.00
		Engineer's Estimate	30	CUYD	\$470.00	\$14,100.00
D0320	60216-0000	LARGE PRECAST CONCRETE ARCH CULVERT (AND HEADWALLS)				
		Aspen Construction Company			\$1,500.00	\$37,500.00
		Kovilic Construction Company Inc			\$4,000.00	\$100,000.00
		Eclipse Companies, LLC			\$4,000.00	\$100,000.00
		Engineer's Estimate	25	LNFT	\$1,000.00	\$25,000.00
D0340	62502-0000	TURF ESTABLISHMENT				
		Aspen Construction Company			\$10.00	\$1,750.00
		Kovilic Construction Company Inc			\$10.00	\$1,750.00
		Eclipse Companies, LLC			\$13.00	\$2,275.00
		Engineer's Estimate	175	SQYD	\$15.00	\$2,625.00
D0360	63301-1000	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN				
		Aspen Construction Company			\$250.00	\$250.00
		Kovilic Construction Company Inc			\$2,000.00	\$2,000.00
		Eclipse Companies, LLC			\$125.00	\$125.00
		Engineer's Estimate	1	EACH	\$500.00	\$500.00

# Tabulation of Bids

Report Date: 08/22/19

21 out of 25

Project No: FW-OCBA T302(1)

Schedule: D

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
------------------------	--------------	-------------	----------	------	------------	--------

Total Schedule - All Items						
Aspen Construction Company						\$109,800.00
Kovilic Construction Company Inc						\$316,650.00
Eclipse Companies, LLC						\$570,245.00
Engineer's Estimate						\$115,000.00

# Tabulation of Bids

Report Date: 08/22/19

22 out of 25

Project No: FW-OCBA T302(1)

Schedule: E

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Solicitation No: 693C73-19-B-000034

Division: Eastern Federal Lands

State: VA County: Prince William

Federal Land: Occoquan Bay National Wildlife Refuge

Opened at: Sterling, VA

Opened by: Shirley Anderson

Date: 08/15/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson

Title: Contract Specialist

Date: 08/15/19

Contract Awarded to: Aspen Construction Company

Award Date: \_\_\_\_\_

Contractor	Comment	Bid Amount	Responsive
Aspen Construction Company 3798 State 371 NW Hackensack Minnesota 56452		\$138,130.00	
Kovilic Construction Company Inc 3721 N Carnation Street Franklin Park Illinois 60131		\$422,000.00	
Eclipse Companies, LLC 11554 E. Washington Street Chagrin Falls Ohio 44023		\$660,220.00	
Engineer's Estimate		\$135,000.00	

# Tabulation of Bids

Report Date: 08/22/19

23 out of 25

Project No: FW-OCBA T302(1)

Schedule: E

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
E0020	15101-0000	MOBILIZATION				
		Aspen Construction Company			Lump Sum	\$3,005.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$116,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,725.00
E0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$3,000.00
		Eclipse Companies, LLC			Lump Sum	\$13,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,500.00
E0060	15401-0000	CONTRACTOR TESTING				
		Aspen Construction Company			Lump Sum	\$3,000.00
		Kovilic Construction Company Inc			Lump Sum	\$3,000.00
		Eclipse Companies, LLC			Lump Sum	\$75,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
E0080	15701-0000	SOIL EROSION CONTROL (TEMPORARY IN-STREAM DIVERSION)				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$50,000.00
		Eclipse Companies, LLC			Lump Sum	\$80,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
E0100	15705-2000	SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN				
		Aspen Construction Company			\$20.00	\$5,400.00
		Kovilic Construction Company Inc			\$50.00	\$13,500.00
		Eclipse Companies, LLC			\$125.00	\$33,750.00
		Engineer's Estimate	270	LNFT	\$36.00	\$9,720.00
E0120	20101-0000	CLEARING AND GRUBBING				
		Aspen Construction Company			\$25,000.00	\$5,000.00
		Kovilic Construction Company Inc			\$25,000.00	\$5,000.00
		Eclipse Companies, LLC			\$27,000.00	\$5,400.00
		Engineer's Estimate	0.2	ACRE	\$10,000.00	\$2,000.00

# Tabulation of Bids

Report Date: 08/22/19

24 out of 25

Project No: FW-OCBA T302(1)

Schedule: E

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
E0140	20301-1900	REMOVAL OF PIPE CULVERT				
		Aspen Construction Company			\$1,000.00	\$2,000.00
		Kovilic Construction Company Inc			\$5,000.00	\$10,000.00
		Eclipse Companies, LLC			\$4,200.00	\$8,400.00
		Engineer's Estimate	2	EACH	\$1,100.00	\$2,200.00
E0160	20301-2400	REMOVAL OF SIGN				
		Aspen Construction Company			\$1,000.00	\$1,000.00
		Kovilic Construction Company Inc			\$100.00	\$100.00
		Eclipse Companies, LLC			\$125.00	\$125.00
		Engineer's Estimate	1	EACH	\$300.00	\$300.00
E0180	20435-1000	BACKFILL, SELECT GRANULAR				
		Aspen Construction Company			\$50.00	\$3,750.00
		Kovilic Construction Company Inc			\$100.00	\$7,500.00
		Eclipse Companies, LLC			\$136.50	\$10,237.50
		Engineer's Estimate	75	CUYD	\$63.00	\$4,725.00
E0200	20701-1000	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E				
		Aspen Construction Company			\$5.00	\$575.00
		Kovilic Construction Company Inc			\$10.00	\$1,150.00
		Eclipse Companies, LLC			\$9.00	\$1,035.00
		Engineer's Estimate	115	SQYD	\$7.00	\$805.00
E0220	20820-0000	DEWATERING				
		Aspen Construction Company			Lump Sum	\$5,000.00
		Kovilic Construction Company Inc			Lump Sum	\$10,000.00
		Eclipse Companies, LLC			Lump Sum	\$70,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
E0240	30110-0000	AGGREGATE SURFACE COURSE				
		Aspen Construction Company			\$40.00	\$1,400.00
		Kovilic Construction Company Inc			\$100.00	\$3,500.00
		Eclipse Companies, LLC			\$53.50	\$1,872.50
		Engineer's Estimate	35	TON	\$50.00	\$1,750.00



# Tabulation of Bids

Report Date: 08/22/19

25 out of 25

Project No: FW-OCBA T302(1)

Schedule: E

Project Name: Occoquan Bay National Wildlife Refuge

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
E0260	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Aspen Construction Company			\$2.00	\$6,000.00
		Kovilic Construction Company Inc			\$3.00	\$9,000.00
		Eclipse Companies, LLC			\$4.50	\$13,500.00
		Engineer's Estimate	3,000	LB	\$4.50	\$13,500.00
E0280	60101-0000	CONCRETE (FOOTING AND WINGWALL)				
		Aspen Construction Company			\$500.00	\$22,500.00
		Kovilic Construction Company Inc			\$2,500.00	\$112,500.00
		Eclipse Companies, LLC			\$1,700.00	\$76,500.00
		Engineer's Estimate	45	CUYD	\$470.00	\$21,150.00
E0300	60216-0000	LARGE PRECAST CONCRETE ARCH CULVERT (AND HEADWALLS)				
		Aspen Construction Company			\$1,500.00	\$67,500.00
		Kovilic Construction Company Inc			\$4,000.00	\$180,000.00
		Eclipse Companies, LLC			\$3,400.00	\$153,000.00
		Engineer's Estimate	45	LNFT	\$1,000.00	\$45,000.00
E0320	62502-0000	TURF ESTABLISHMENT				
		Aspen Construction Company			\$10.00	\$1,750.00
		Kovilic Construction Company Inc			\$10.00	\$1,750.00
		Eclipse Companies, LLC			\$13.00	\$2,275.00
		Engineer's Estimate	175	SQYD	\$15.00	\$2,625.00
E0340	63301-1000	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN				
		Aspen Construction Company			\$250.00	\$250.00
		Kovilic Construction Company Inc			\$2,000.00	\$2,000.00
		Eclipse Companies, LLC			\$125.00	\$125.00
		Engineer's Estimate	1	EACH	\$500.00	\$500.00
Total Schedule - All Items						
		Aspen Construction Company				\$138,130.00
		Kovilic Construction Company Inc				\$422,000.00
		Eclipse Companies, LLC				\$660,220.00
		Engineer's Estimate				\$135,000.00

Bid Error Report

Report Date: 08/22/19  
1 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: A  
Schedule Type: Base

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
No Line Item Errors Found			

Bid Error Report

Report Date: 08/22/19  
2 out of 10

Project No: FW-OCBA T302(1)

Project Name: Occoquan Bay National Wildlife Refuge

Schedule: A

Schedule Type: Base

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error

Kovilic Construction Company Inc	\$531,950.00	\$531,950.00	
Eclipse Companies, LLC	\$713,050.10	\$713,050.10	
Aspen Construction Company	\$329,870.00	\$329,870.00	

The apparent low bidder is 69.16% above the engineer's estimate.

Bid Error Report

Report Date: 08/22/19  
3 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: B  
Schedule Type: Options

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
No Line Item Errors Found			

Bid Error Report

Report Date: 08/22/19  
4 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: B  
Schedule Type: Options

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error

Kovilic Construction Company Inc	\$332,850.00	\$332,850.00	
Eclipse Companies, LLC	\$570,957.50	\$570,957.50	
Aspen Construction Company	\$110,000.00	\$110,000.00	

The apparent low bidder is 4.35% below the engineer's estimate.

Bid Error Report

Report Date: 08/22/19  
5 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: C  
Schedule Type: Options

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
No Line Item Errors Found			

Bid Error Report

Report Date: 08/22/19  
6 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: C  
Schedule Type: Options

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error

Kovilic Construction Company Inc	\$312,875.00	\$312,875.00	
Eclipse Companies, LLC	\$567,745.00	\$567,745.00	
Aspen Construction Company	\$114,200.00	\$114,200.00	

The apparent low bidder is 0.70% below the engineer's estimate.

Bid Error Report

Report Date: 08/22/19  
7 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: D  
Schedule Type: Options

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
No Line Item Errors Found			



Bid Error Report

Report Date: 08/22/19  
8 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: D  
Schedule Type: Options

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error

Kovilic Construction Company Inc	\$316,650.00	\$316,650.00	
Eclipse Companies, LLC	\$570,245.00	\$570,245.00	
Aspen Construction Company	\$109,800.00	\$109,800.00	

The apparent low bidder is 4.52% below the engineer's estimate.

Bid Error Report

Report Date: 08/22/19  
9 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: E  
Schedule Type: Options

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
No Line Item Errors Found			

Bid Error Report

Report Date: 08/22/19  
10 out of 10

Project No: FW-OCBA T302(1)  
Project Name: Occoquan Bay National Wildlife Refuge

Schedule: E  
Schedule Type: Options

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error

Kovilic Construction Company Inc	\$422,000.00	\$422,000.00	
Eclipse Companies, LLC	\$660,220.00	\$660,220.00	
Aspen Construction Company	\$138,130.00	\$138,130.00	

The apparent low bidder is 2.32% above the engineer's estimate.