

Tabulation of Bids

Report Date: 03/04/19
1 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)
Project Name: Roadway reconstruction and drainage improvement

Contractor	Responsive?	Base Schedule A	Option: B	Option: C
Engineer's Estimate		\$110,000.00	\$200,000.00	\$100,000.00
Blow & Cote, Inc.		\$172,755.00	\$222,278.00	\$118,340.00
CCS Constructors, Inc.		\$262,130.00	\$337,960.00	\$191,350.00
G.W. Tatro Construction		\$258,096.50	\$312,312.75	\$159,344.00
Kingsbury Companies		\$247,875.00	\$372,165.00	\$170,400.00
Kovilic Construction Company, Inc.		\$352,200.00	\$524,300.00	\$219,575.00
N.A. Manosh, Inc.		\$422,774.00	\$544,439.90	\$336,513.00
Pavkov Contracting Co., Inc.		\$412,310.00	\$657,590.00	\$271,945.00
R G Gosselin, Inc.		\$230,800.00	\$419,150.00	\$192,250.00
Winterset, Inc		\$387,350.00	\$402,600.00	\$208,815.00

Contractor	Responsive?
Engineer's Estimate	
Blow & Cote, Inc.	
CCS Constructors, Inc.	
G.W. Tatro Construction	
Kingsbury Companies	

Tabulation of Bids

Report Date: 03/04/19
2 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Project Name: Roadway reconstruction and drainage improvement

Kovilic Construction Company, Inc.
N.A. Manosh, Inc.
Pavkov Contracting Co., Inc.
R G Gosselin, Inc.
Winterset, Inc

Total Base Schedule A and Option(s): B
\$310,000.00
\$395,033.00
\$600,090.00
\$570,409.25
\$620,040.00

Tabulation of Bids

Project No: FW-SICO 10(1), 104(1), 105(1)

Project Name: Roadway reconstruction and drainage improvement

\$876,500.00
\$967,213.90
\$1,069,900.00
\$649,950.00
\$789,950.00

Total Base Schedule A and Option(s): BC
\$410,000.00
\$513,373.00
\$791,440.00
\$729,753.25
\$790,440.00

Tabulation of Bids

Report Date: 03/04/19
4 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)
Project Name: Roadway reconstruction and drainage improvement

\$1,096,075.00
\$1,303,726.90
\$1,341,845.00
\$842,200.00
\$998,765.00

Total Base Schedule A and Option(s): C
\$210,000.00
\$291,095.00
\$453,480.00
\$417,440.50
\$418,275.00

Tabulation of Bids

Report Date: 03/04/19
5 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)
Project Name: Roadway reconstruction and drainage improvement

\$571,775.00
\$759,287.00
\$684,255.00
\$423,050.00
\$596,165.00

Tabulation of Bids

Report Date: 03/04/19

6 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Solicitation No: 693C73-19-B-000009

Division: Eastern Federal Lands

State: VT County: Essex

Federal Land: Silvio O. Conte National Fish & Wildlife Refuge

Opened at: Sterling, VA

Opened by: Melvin Sloan

Date: 02/26/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson
Title: Contract Specialist
Date: 02/26/2019

Contract Awarded to: **Blow & Cote, Inc.**

Award Date: 04/25/2019

Contractor	Comment	Bid Amount	Responsive
Blow & Cote, Inc. 815 VT Route 15 E Morrisville, VT 056618554		\$172,755.00	
R G Gosselin, Inc. 195 Gosselin Drive Derby, VT 05829		\$230,800.00	
Kingsbury Companies 58 Center Road Middlesex, VT 05602		\$247,875.00	
G.W. Tatro Construction 16-17 GW Tatro Dr. Jeffersonville, VT 05464		\$258,096.50	
CCS Constructors, Inc. 138 Munson Avenue Morrisville, VT 05661		\$262,130.00	
Kovilic Construction Company, Inc. 3721 N. Carnation Street Franklin Park, IL 60131		\$352,200.00	
Winterset, Inc 128 Winterset Drive Lyndonville, VT 05851		\$387,350.00	
Pavkov Contracting Co., Inc. 55 S. Guignard Drive Sumter, SC 29150		\$412,310.00	
N.A. Manosh, Inc. 120 Northgate Plaza Morrisville, VT 05661		\$422,774.00	

Tabulation of Bids

Report Date: 03/04/19

7 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Project Name: Roadway reconstruction and drainage improvement

Solicitation No: 693C73-19-B-000009

Division: Eastern Federal Lands

State: VT County: Essex

Federal Land: Silvio O. Conte National Fish & Wildlife Refuge

Schedule: A

Schedule Type: Base

Opened at: Sterling, VA

Opened by: Melvin Sloan

Date: 02/26/19

Engineer's Estimate

\$110,000.00

Tabulation of Bids

Report Date: 03/04/19

8 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0002	15101-0000	MOBILIZATION				
		Blow & Cote, Inc.			Lump Sum	\$27,850.00
		R G Gosselin, Inc.			Lump Sum	\$15,000.00
		Kingsbury Companies			Lump Sum	\$81,300.00
		G.W. Tatro Construction			Lump Sum	\$26,000.00
		CCS Constructors, Inc.			Lump Sum	\$15,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$50,000.00
		Winterset, Inc			Lump Sum	\$71,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$40,000.00
		N.A. Manosh, Inc.			Lump Sum	\$33,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$16,551.25
A0004	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Blow & Cote, Inc.			Lump Sum	\$4,400.00
		R G Gosselin, Inc.			Lump Sum	\$10,000.00
		Kingsbury Companies			Lump Sum	\$10,000.00
		G.W. Tatro Construction			Lump Sum	\$1,775.00
		CCS Constructors, Inc.			Lump Sum	\$4,500.00
		Kovilic Construction Company, Inc.			Lump Sum	\$8,000.00
		Winterset, Inc			Lump Sum	\$7,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$9,000.00
		N.A. Manosh, Inc.			Lump Sum	\$11,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,000.00
A0006	15401-0000	CONTRACTOR TESTING				
		Blow & Cote, Inc.			Lump Sum	\$4,550.00
		R G Gosselin, Inc.			Lump Sum	\$10,000.00
		Kingsbury Companies			Lump Sum	\$12,000.00
		G.W. Tatro Construction			Lump Sum	\$2,950.00
		CCS Constructors, Inc.			Lump Sum	\$5,500.00
		Kovilic Construction Company, Inc.			Lump Sum	\$5,000.00
		Winterset, Inc			Lump Sum	\$4,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$6,000.00
		N.A. Manosh, Inc.			Lump Sum	\$8,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00
A0008	15705-1300	SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL				
		Blow & Cote, Inc.			\$31.75	\$4,762.50
		R G Gosselin, Inc.			\$100.00	\$15,000.00
		Kingsbury Companies			\$24.00	\$3,600.00
		G.W. Tatro Construction			\$127.00	\$19,050.00
		CCS Constructors, Inc.			\$75.00	\$11,250.00
		Kovilic Construction Company, Inc.			\$250.00	\$37,500.00
		Winterset, Inc			\$510.00	\$76,500.00
		Pavkov Contracting Co., Inc.			\$265.00	\$39,750.00
		N.A. Manosh, Inc.			\$141.66	\$21,249.00
		Engineer's Estimate	150	LNFT	\$34.00	\$5,100.00

Tabulation of Bids

Report Date: 03/04/19

9 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0010	15706-2200	SOIL EROSION CONTROL, FILTER BAG				
		Blow & Cote, Inc.			\$2,560.00	\$5,120.00
		R G Gosselin, Inc.			\$500.00	\$1,000.00
		Kingsbury Companies			\$750.00	\$1,500.00
		G.W. Tatro Construction			\$500.00	\$1,000.00
		CCS Constructors, Inc.			\$400.00	\$800.00
		Kovilic Construction Company, Inc.			\$1,000.00	\$2,000.00
		Winterset, Inc			\$900.00	\$1,800.00
		Pavkov Contracting Co., Inc.			\$2,500.00	\$5,000.00
		N.A. Manosh, Inc.			\$1,975.00	\$3,950.00
		Engineer's Estimate	2	EACH	\$480.00	\$960.00
A0012	20103-0000	CLEARING AND GRUBBING				
		Blow & Cote, Inc.			\$8.00	\$2,000.00
		R G Gosselin, Inc.			\$10.00	\$2,500.00
		Kingsbury Companies			\$8.00	\$2,000.00
		G.W. Tatro Construction			\$18.00	\$4,500.00
		CCS Constructors, Inc.			\$35.00	\$8,750.00
		Kovilic Construction Company, Inc.			\$5.00	\$1,250.00
		Winterset, Inc			\$9.00	\$2,250.00
		Pavkov Contracting Co., Inc.			\$16.00	\$4,000.00
		N.A. Manosh, Inc.			\$49.08	\$12,270.00
		Engineer's Estimate	250	SQYD	\$5.70	\$1,425.00
A0014	20301-1200	REMOVAL OF HEADWALL				
		Blow & Cote, Inc.			\$520.00	\$520.00
		R G Gosselin, Inc.			\$2,000.00	\$2,000.00
		Kingsbury Companies			\$1,300.00	\$1,300.00
		G.W. Tatro Construction			\$2,256.00	\$2,256.00
		CCS Constructors, Inc.			\$1,200.00	\$1,200.00
		Kovilic Construction Company, Inc.			\$2,500.00	\$2,500.00
		Winterset, Inc			\$2,500.00	\$2,500.00
		Pavkov Contracting Co., Inc.			\$4,500.00	\$4,500.00
		N.A. Manosh, Inc.			\$3,220.00	\$3,220.00
		Engineer's Estimate	1	EACH	\$1,300.00	\$1,300.00
A0016	20302-2100	REMOVAL OF PIPE CULVERT				
		Blow & Cote, Inc.			\$65.00	\$5,200.00
		R G Gosselin, Inc.			\$100.00	\$8,000.00
		Kingsbury Companies			\$46.00	\$3,680.00
		G.W. Tatro Construction			\$36.00	\$2,880.00
		CCS Constructors, Inc.			\$35.00	\$2,800.00
		Kovilic Construction Company, Inc.			\$100.00	\$8,000.00
		Winterset, Inc			\$23.00	\$1,840.00
		Pavkov Contracting Co., Inc.			\$312.00	\$24,960.00
		N.A. Manosh, Inc.			\$92.25	\$7,380.00
		Engineer's Estimate	80	LNFT	\$30.00	\$2,400.00

Tabulation of Bids

Report Date: 03/04/19

10 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0018	20420-0000	EMBANKMENT CONSTRUCTION				
		Blow & Cote, Inc.			\$45.00	\$900.00
		R G Gosselin, Inc.			\$200.00	\$4,000.00
		Kingsbury Companies			\$29.00	\$580.00
		G.W. Tatro Construction			\$59.00	\$1,180.00
		CCS Constructors, Inc.			\$45.00	\$900.00
		Kovilic Construction Company, Inc.			\$250.00	\$5,000.00
		Winterset, Inc			\$32.00	\$640.00
		Pavkov Contracting Co., Inc.			\$400.00	\$8,000.00
		N.A. Manosh, Inc.			\$65.00	\$1,300.00
		Engineer's Estimate	20	CUYD	\$21.00	\$420.00
A0020	20435-2000	BACKFILL, GRANULAR (AOP EMBEDMENT, SUB LAYER, SITE 220)				
		Blow & Cote, Inc.			\$190.00	\$950.00
		R G Gosselin, Inc.			\$500.00	\$2,500.00
		Kingsbury Companies			\$110.00	\$550.00
		G.W. Tatro Construction			\$360.00	\$1,800.00
		CCS Constructors, Inc.			\$350.00	\$1,750.00
		Kovilic Construction Company, Inc.			\$150.00	\$750.00
		Winterset, Inc			\$180.00	\$900.00
		Pavkov Contracting Co., Inc.			\$800.00	\$4,000.00
		N.A. Manosh, Inc.			\$72.00	\$360.00
		Engineer's Estimate	5	CUYD	\$140.00	\$700.00
A0022	20435-2000	BACKFILL, GRANULAR (AOP EMBEDMENT, TOP LAYER, SITE 220)				
		Blow & Cote, Inc.			\$190.00	\$950.00
		R G Gosselin, Inc.			\$500.00	\$2,500.00
		Kingsbury Companies			\$110.00	\$550.00
		G.W. Tatro Construction			\$360.00	\$1,800.00
		CCS Constructors, Inc.			\$350.00	\$1,750.00
		Kovilic Construction Company, Inc.			\$200.00	\$1,000.00
		Winterset, Inc			\$180.00	\$900.00
		Pavkov Contracting Co., Inc.			\$800.00	\$4,000.00
		N.A. Manosh, Inc.			\$75.00	\$375.00
		Engineer's Estimate	5	CUYD	\$140.00	\$700.00
A0024	20435-2000	BACKFILL, GRANULAR (#57 STONE)				
		Blow & Cote, Inc.			\$86.65	\$1,733.00
		R G Gosselin, Inc.			\$50.00	\$1,000.00
		Kingsbury Companies			\$63.00	\$1,260.00
		G.W. Tatro Construction			\$122.00	\$2,440.00
		CCS Constructors, Inc.			\$65.00	\$1,300.00
		Kovilic Construction Company, Inc.			\$100.00	\$2,000.00
		Winterset, Inc			\$100.00	\$2,000.00
		Pavkov Contracting Co., Inc.			\$300.00	\$6,000.00
		N.A. Manosh, Inc.			\$78.00	\$1,560.00
		Engineer's Estimate	20	CUYD	\$49.00	\$980.00

Tabulation of Bids

Report Date: 03/04/19

11 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0026	30110-0000	AGGREGATE SURFACE COURSE				
		Blow & Cote, Inc.			\$24.85	\$6,461.00
		R G Gosselin, Inc.			\$60.00	\$15,600.00
		Kingsbury Companies			\$48.00	\$12,480.00
		G.W. Tatro Construction			\$40.00	\$10,400.00
		CCS Constructors, Inc.			\$50.00	\$13,000.00
		Kovilic Construction Company, Inc.			\$100.00	\$26,000.00
		Winterset, Inc			\$35.00	\$9,100.00
		Pavkov Contracting Co., Inc.			\$135.00	\$35,100.00
		N.A. Manosh, Inc.			\$58.00	\$15,080.00
		Engineer's Estimate	260	TON	\$29.00	\$7,540.00
A0028	60103-0380	CONCRETE, HEADWALL FOR 96-INCH PIPE CULVERT (BOTTOMLESS ARCH)				
		Blow & Cote, Inc.			\$6,785.00	\$13,570.00
		R G Gosselin, Inc.			\$17,000.00	\$34,000.00
		Kingsbury Companies			\$11,500.00	\$23,000.00
		G.W. Tatro Construction			\$22,795.00	\$45,590.00
		CCS Constructors, Inc.			\$5,500.00	\$11,000.00
		Kovilic Construction Company, Inc.			\$30,000.00	\$60,000.00
		Winterset, Inc			\$30,000.00	\$60,000.00
		Pavkov Contracting Co., Inc.			\$17,000.00	\$34,000.00
		N.A. Manosh, Inc.			\$31,930.00	\$63,860.00
		Engineer's Estimate	2	EACH	\$9,300.00	\$18,600.00
A0030	60202-1600	96-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT (BOTTOMLESS ARCH)				
		Blow & Cote, Inc.			\$922.40	\$36,896.00
		R G Gosselin, Inc.			\$600.00	\$24,000.00
		Kingsbury Companies			\$800.00	\$32,000.00
		G.W. Tatro Construction			\$1,420.00	\$56,800.00
		CCS Constructors, Inc.			\$1,450.00	\$58,000.00
		Kovilic Construction Company, Inc.			\$2,000.00	\$80,000.00
		Winterset, Inc			\$1,700.00	\$68,000.00
		Pavkov Contracting Co., Inc.			\$1,390.00	\$55,600.00
		N.A. Manosh, Inc.			\$3,900.00	\$156,000.00
		Engineer's Estimate	40	LNFT	\$550.00	\$22,000.00
A0032	60220-0650	5 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT				
		Blow & Cote, Inc.			\$1,025.00	\$30,750.00
		R G Gosselin, Inc.			\$1,500.00	\$45,000.00
		Kingsbury Companies			\$1,600.00	\$48,000.00
		G.W. Tatro Construction			\$2,066.00	\$61,980.00
		CCS Constructors, Inc.			\$3,500.00	\$105,000.00
		Kovilic Construction Company, Inc.			\$1,000.00	\$30,000.00
		Winterset, Inc			\$2,100.00	\$63,000.00
		Pavkov Contracting Co., Inc.			\$3,000.00	\$90,000.00
		N.A. Manosh, Inc.			\$1,735.00	\$52,050.00
		Engineer's Estimate	30	LNFT	\$600.00	\$18,000.00

Tabulation of Bids

Report Date: 03/04/19

12 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0034	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		Blow & Cote, Inc.			\$15.00	\$3,375.00
		R G Gosselin, Inc.			\$30.00	\$6,750.00
		Kingsbury Companies			\$4.00	\$900.00
		G.W. Tatro Construction			\$7.75	\$1,743.75
		CCS Constructors, Inc.			\$16.00	\$3,600.00
		Kovilic Construction Company, Inc.			\$10.00	\$2,250.00
		Winterset, Inc			\$6.00	\$1,350.00
		Pavkov Contracting Co., Inc.			\$26.00	\$5,850.00
		N.A. Manosh, Inc.			\$54.60	\$12,285.00
		Engineer's Estimate	225	SQYD	\$5.40	\$1,215.00
A0036	62502-0000	TURF ESTABLISHMENT				
		Blow & Cote, Inc.			\$18.50	\$4,162.50
		R G Gosselin, Inc.			\$30.00	\$6,750.00
		Kingsbury Companies			\$1.00	\$225.00
		G.W. Tatro Construction			\$5.75	\$1,293.75
		CCS Constructors, Inc.			\$6.00	\$1,350.00
		Kovilic Construction Company, Inc.			\$10.00	\$2,250.00
		Winterset, Inc			\$6.00	\$1,350.00
		Pavkov Contracting Co., Inc.			\$22.00	\$4,950.00
		N.A. Manosh, Inc.			\$4.60	\$1,035.00
		Engineer's Estimate	225	SQYD	\$2.15	\$483.75
A0038	62903-0000	CELLULAR CONFINEMENT SYSTEM				
		Blow & Cote, Inc.			\$150.00	\$3,750.00
		R G Gosselin, Inc.			\$200.00	\$5,000.00
		Kingsbury Companies			\$78.00	\$1,950.00
		G.W. Tatro Construction			\$158.00	\$3,950.00
		CCS Constructors, Inc.			\$360.00	\$9,000.00
		Kovilic Construction Company, Inc.			\$90.00	\$2,250.00
		Winterset, Inc			\$100.00	\$2,500.00
		Pavkov Contracting Co., Inc.			\$400.00	\$10,000.00
		N.A. Manosh, Inc.			\$155.00	\$3,875.00
		Engineer's Estimate	25	SQYD	\$46.00	\$1,150.00
A0040	63308-3000	OBJECT MARKER, TYPE 3				
		Blow & Cote, Inc.			\$120.00	\$960.00
		R G Gosselin, Inc.			\$500.00	\$4,000.00
		Kingsbury Companies			\$200.00	\$1,600.00
		G.W. Tatro Construction			\$94.00	\$752.00
		CCS Constructors, Inc.			\$100.00	\$800.00
		Kovilic Construction Company, Inc.			\$500.00	\$4,000.00
		Winterset, Inc			\$125.00	\$1,000.00
		Pavkov Contracting Co., Inc.			\$400.00	\$3,200.00
		N.A. Manosh, Inc.			\$450.00	\$3,600.00
		Engineer's Estimate	8	EACH	\$130.00	\$1,040.00

Tabulation of Bids

Report Date: 03/04/19

13 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0042	63503-0300	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Blow & Cote, Inc.			\$35.00	\$420.00
		R G Gosselin, Inc.			\$100.00	\$1,200.00
		Kingsbury Companies			\$50.00	\$600.00
		G.W. Tatro Construction			\$143.00	\$1,716.00
		CCS Constructors, Inc.			\$90.00	\$1,080.00
		Kovilic Construction Company, Inc.			\$100.00	\$1,200.00
		Winterset, Inc			\$60.00	\$720.00
		Pavkov Contracting Co., Inc.			\$200.00	\$2,400.00
		N.A. Manosh, Inc.			\$100.00	\$1,200.00
		Engineer's Estimate	12	LNFT	\$55.00	\$660.00
A0044	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Blow & Cote, Inc.			\$9.00	\$225.00
		R G Gosselin, Inc.			\$200.00	\$5,000.00
		Kingsbury Companies			\$72.00	\$1,800.00
		G.W. Tatro Construction			\$38.00	\$950.00
		CCS Constructors, Inc.			\$12.00	\$300.00
		Kovilic Construction Company, Inc.			\$50.00	\$1,250.00
		Winterset, Inc			\$40.00	\$1,000.00
		Pavkov Contracting Co., Inc.			\$160.00	\$4,000.00
		N.A. Manosh, Inc.			\$65.00	\$1,625.00
		Engineer's Estimate	25	SQFT	\$31.00	\$775.00
A0046	63701-0000	FIELD OFFICE				
		Blow & Cote, Inc.			\$13,250.00	\$13,250.00
		R G Gosselin, Inc.			\$10,000.00	\$10,000.00
		Kingsbury Companies			\$7,000.00	\$7,000.00
		G.W. Tatro Construction			\$5,290.00	\$5,290.00
		CCS Constructors, Inc.			\$3,500.00	\$3,500.00
		Kovilic Construction Company, Inc.			\$20,000.00	\$20,000.00
		Winterset, Inc			\$8,000.00	\$8,000.00
		Pavkov Contracting Co., Inc.			\$12,000.00	\$12,000.00
		N.A. Manosh, Inc.			\$8,500.00	\$8,500.00
		Engineer's Estimate	1	EACH	\$2,500.00	\$2,500.00
		Total Schedule - All Items				
		Blow & Cote, Inc.				\$172,755.00
		R G Gosselin, Inc.				\$230,800.00
		Kingsbury Companies				\$247,875.00
		G.W. Tatro Construction				\$258,096.50
		CCS Constructors, Inc.				\$262,130.00
		Kovilic Construction Company, Inc.				\$352,200.00
		Winterset, Inc				\$387,350.00
		Pavkov Contracting Co., Inc.				\$412,310.00
		N.A. Manosh, Inc.				\$422,774.00
		Engineer's Estimate				\$110,000.00

Tabulation of Bids

Report Date: 03/04/19

14 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Solicitation No: 693C73-19-B-000009

Division: Eastern Federal Lands

State: VT County: Essex

Federal Land: Silvio O. Conte National Fish & Wildlife Refuge

Opened at: Sterling, VA

Opened by: Melvin Sloan

Date: 02/26/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson
Title: Contract Specialist
Date: 02/26/2019

Contract Awarded to: Blow & Cote, Inc.

Award Date: 04/25/2019

Contractor	Comment	Bid Amount	Responsive
Blow & Cote, Inc. 815 VT Route 15 E Morrisville, VT 056618554		\$222,278.00	
G.W. Tatro Construction 16-17 GW Tatro Dr. Jeffersonville, VT 05464		\$312,312.75	
CCS Constructors, Inc. 138 Munson Avenue Morrisville, VT 05661		\$337,960.00	
Kingsbury Companies 58 Center Road Middlesex, VT 05602		\$372,165.00	
Winterset, Inc 128 Winterset Drive Lyndonville, VT 05851		\$402,600.00	
R G Gosselin, Inc. 195 Gosselin Drive Derby, VT 05829		\$419,150.00	
Kovilic Construction Company, Inc. 3721 N. Carnation Street Franklin Park, IL 60131		\$524,300.00	
N.A. Manosh, Inc. 120 Northgate Plaza Morrisville, VT 05661		\$544,439.90	
Pavkov Contracting Co., Inc. 55 S. Guignard Drive Sumter, SC 29150		\$657,590.00	

Tabulation of Bids

Report Date: 03/04/19

15 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Project Name: Roadway reconstruction and drainage improvement

Solicitation No: 693C73-19-B-000009

Division: Eastern Federal Lands

State: VT County: Essex

Federal Land: Silvio O. Conte National Fish & Wildlife Refuge

Schedule: B

Schedule Type: Options

Opened at: Sterling, VA

Opened by: Melvin Sloan

Date: 02/26/19

Engineer's Estimate

\$200,000.00

Tabulation of Bids

Report Date: 03/04/19

16 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0002	15101-0000	MOBILIZATION				
		Blow & Cote, Inc.			Lump Sum	\$15,600.00
		G.W. Tatro Construction			Lump Sum	\$11,300.00
		CCS Constructors, Inc.			Lump Sum	\$7,000.00
		Kingsbury Companies			Lump Sum	\$90,800.00
		Winterset, Inc.			Lump Sum	\$34,000.00
		R G Gosselin, Inc.			Lump Sum	\$15,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$20,000.00
		N.A. Manosh, Inc.			Lump Sum	\$31,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$65,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$26,902.25
B0004	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Blow & Cote, Inc.			Lump Sum	\$4,400.00
		G.W. Tatro Construction			Lump Sum	\$1,763.00
		CCS Constructors, Inc.			Lump Sum	\$4,500.00
		Kingsbury Companies			Lump Sum	\$10,000.00
		Winterset, Inc.			Lump Sum	\$7,000.00
		R G Gosselin, Inc.			Lump Sum	\$10,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$8,000.00
		N.A. Manosh, Inc.			Lump Sum	\$6,600.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$10,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
B0006	15401-0000	CONTRACTOR TESTING				
		Blow & Cote, Inc.			Lump Sum	\$4,550.00
		G.W. Tatro Construction			Lump Sum	\$2,937.00
		CCS Constructors, Inc.			Lump Sum	\$5,500.00
		Kingsbury Companies			Lump Sum	\$12,000.00
		Winterset, Inc.			Lump Sum	\$3,000.00
		R G Gosselin, Inc.			Lump Sum	\$10,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$5,000.00
		N.A. Manosh, Inc.			Lump Sum	\$8,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$6,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,000.00
B0008	15702-3000	SOIL EROSION CONTROL, SUPERVISOR (ENVIRONMENT SCIENTIST)				
		Blow & Cote, Inc.			Lump Sum	\$5,575.00
		G.W. Tatro Construction			Lump Sum	\$11,750.00
		CCS Constructors, Inc.			Lump Sum	\$8,000.00
		Kingsbury Companies			Lump Sum	\$9,000.00
		Winterset, Inc.			Lump Sum	\$11,000.00
		R G Gosselin, Inc.			Lump Sum	\$20,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$5,000.00
		N.A. Manosh, Inc.			Lump Sum	\$13,250.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$40,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$1,500.00

Tabulation of Bids

Report Date: 03/04/19

17 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0010	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Blow & Cote, Inc.			\$3.25	\$3,672.50
		G.W. Tatro Construction			\$4.25	\$4,802.50
		CCS Constructors, Inc.			\$2.00	\$2,260.00
		Kingsbury Companies			\$5.00	\$5,650.00
		Winterset, Inc			\$10.00	\$11,300.00
		R G Gosselin, Inc.			\$10.00	\$11,300.00
		Kovilic Construction Company, Inc.			\$5.00	\$5,650.00
		N.A. Manosh, Inc.			\$3.00	\$3,390.00
		Pavkov Contracting Co., Inc.			\$12.00	\$13,560.00
		Engineer's Estimate	1,130	LNFT	\$3.75	\$4,237.50
B0012	15705-1300	SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL				
		Blow & Cote, Inc.			\$65.00	\$9,100.00
		G.W. Tatro Construction			\$135.00	\$18,900.00
		CCS Constructors, Inc.			\$75.00	\$10,500.00
		Kingsbury Companies			\$24.00	\$3,360.00
		Winterset, Inc			\$510.00	\$71,400.00
		R G Gosselin, Inc.			\$100.00	\$14,000.00
		Kovilic Construction Company, Inc.			\$250.00	\$35,000.00
		N.A. Manosh, Inc.			\$145.00	\$20,300.00
		Pavkov Contracting Co., Inc.			\$265.00	\$37,100.00
		Engineer's Estimate	140	LNFT	\$34.00	\$4,760.00
B0014	15705-1400	SOIL EROSION CONTROL, FIBER ROLL (SEDIMENT STRAW WATTLE)				
		Blow & Cote, Inc.			\$3.90	\$2,067.00
		G.W. Tatro Construction			\$6.00	\$3,180.00
		CCS Constructors, Inc.			\$3.00	\$1,590.00
		Kingsbury Companies			\$6.00	\$3,180.00
		Winterset, Inc			\$12.00	\$6,360.00
		R G Gosselin, Inc.			\$20.00	\$10,600.00
		Kovilic Construction Company, Inc.			\$25.00	\$13,250.00
		N.A. Manosh, Inc.			\$5.00	\$2,650.00
		Pavkov Contracting Co., Inc.			\$23.00	\$12,190.00
		Engineer's Estimate	530	LNFT	\$3.00	\$1,590.00
B0016	15705-2000	SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN				
		Blow & Cote, Inc.			\$28.00	\$5,880.00
		G.W. Tatro Construction			\$23.00	\$4,830.00
		CCS Constructors, Inc.			\$35.00	\$7,350.00
		Kingsbury Companies			\$36.00	\$7,560.00
		Winterset, Inc			\$45.00	\$9,450.00
		R G Gosselin, Inc.			\$100.00	\$21,000.00
		Kovilic Construction Company, Inc.			\$100.00	\$21,000.00
		N.A. Manosh, Inc.			\$50.35	\$10,573.50
		Pavkov Contracting Co., Inc.			\$71.00	\$14,910.00
		Engineer's Estimate	210	LNFT	\$55.00	\$11,550.00

Tabulation of Bids

Report Date: 03/04/19

18 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0018	15706-2200	SOIL EROSION CONTROL, FILTER BAG				
		Blow & Cote, Inc.			\$2,565.00	\$5,130.00
		G.W. Tatro Construction			\$577.00	\$1,154.00
		CCS Constructors, Inc.			\$400.00	\$800.00
		Kingsbury Companies			\$750.00	\$1,500.00
		Winterset, Inc.			\$900.00	\$1,800.00
		R G Gosselin, Inc.			\$500.00	\$1,000.00
		Kovilic Construction Company, Inc.			\$1,000.00	\$2,000.00
		N.A. Manosh, Inc.			\$1,975.00	\$3,950.00
		Pavkov Contracting Co., Inc.			\$2,500.00	\$5,000.00
		Engineer's Estimate	2	EACH	\$480.00	\$960.00
B0020	20103-0000	CLEARING AND GRUBBING				
		Blow & Cote, Inc.			\$8.80	\$2,244.00
		G.W. Tatro Construction			\$15.75	\$4,016.25
		CCS Constructors, Inc.			\$35.00	\$8,925.00
		Kingsbury Companies			\$8.00	\$2,040.00
		Winterset, Inc.			\$9.00	\$2,295.00
		R G Gosselin, Inc.			\$10.00	\$2,550.00
		Kovilic Construction Company, Inc.			\$5.00	\$1,275.00
		N.A. Manosh, Inc.			\$49.08	\$12,515.40
		Pavkov Contracting Co., Inc.			\$16.00	\$4,080.00
		Engineer's Estimate	255	SQYD	\$5.70	\$1,453.50
B0022	20302-2100	REMOVAL OF PIPE CULVERT				
		Blow & Cote, Inc.			\$34.75	\$5,212.50
		G.W. Tatro Construction			\$34.50	\$5,175.00
		CCS Constructors, Inc.			\$35.00	\$5,250.00
		Kingsbury Companies			\$46.00	\$6,900.00
		Winterset, Inc.			\$30.00	\$4,500.00
		R G Gosselin, Inc.			\$50.00	\$7,500.00
		Kovilic Construction Company, Inc.			\$100.00	\$15,000.00
		N.A. Manosh, Inc.			\$93.00	\$13,950.00
		Pavkov Contracting Co., Inc.			\$200.00	\$30,000.00
		Engineer's Estimate	150	LNFT	\$30.00	\$4,500.00
B0024	20401-0000	ROADWAY EXCAVATION (WETLAND RESTORATION)				
		Blow & Cote, Inc.			\$25.25	\$8,332.50
		G.W. Tatro Construction			\$18.00	\$5,940.00
		CCS Constructors, Inc.			\$70.00	\$23,100.00
		Kingsbury Companies			\$25.00	\$8,250.00
		Winterset, Inc.			\$60.00	\$19,800.00
		R G Gosselin, Inc.			\$50.00	\$16,500.00
		Kovilic Construction Company, Inc.			\$100.00	\$33,000.00
		N.A. Manosh, Inc.			\$156.00	\$51,480.00
		Pavkov Contracting Co., Inc.			\$137.00	\$45,210.00
		Engineer's Estimate	330	CUYD	\$20.00	\$6,600.00

Tabulation of Bids

Report Date: 03/04/19

19 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0026	20420-0000	EMBANKMENT CONSTRUCTION				
		Blow & Cote, Inc.			\$24.10	\$2,892.00
		G.W. Tatro Construction			\$58.00	\$6,960.00
		CCS Constructors, Inc.			\$45.00	\$5,400.00
		Kingsbury Companies			\$29.00	\$3,480.00
		Winterset, Inc.			\$32.00	\$3,840.00
		R G Gosselin, Inc.			\$200.00	\$24,000.00
		Kovilic Construction Company, Inc.			\$100.00	\$12,000.00
		N.A. Manosh, Inc.			\$65.00	\$7,800.00
		Pavkov Contracting Co., Inc.			\$250.00	\$30,000.00
		Engineer's Estimate	120	CUYD	\$21.00	\$2,520.00
B0028	20435-2000	BACKFILL, GRANULAR (TYPE E3 EMBEDMENT MATERIAL)				
		Blow & Cote, Inc.			\$128.00	\$8,960.00
		G.W. Tatro Construction			\$62.00	\$4,340.00
		CCS Constructors, Inc.			\$65.00	\$4,550.00
		Kingsbury Companies			\$125.00	\$8,750.00
		Winterset, Inc.			\$150.00	\$10,500.00
		R G Gosselin, Inc.			\$200.00	\$14,000.00
		Kovilic Construction Company, Inc.			\$100.00	\$7,000.00
		N.A. Manosh, Inc.			\$75.00	\$5,250.00
		Pavkov Contracting Co., Inc.			\$375.00	\$26,250.00
		Engineer's Estimate	70	CUYD	\$140.00	\$9,800.00
B0030	20435-2000	BACKFILL, GRANULAR (#57 STONE)				
		Blow & Cote, Inc.			\$83.80	\$4,190.00
		G.W. Tatro Construction			\$80.00	\$4,000.00
		CCS Constructors, Inc.			\$65.00	\$3,250.00
		Kingsbury Companies			\$63.00	\$3,150.00
		Winterset, Inc.			\$100.00	\$5,000.00
		R G Gosselin, Inc.			\$50.00	\$2,500.00
		Kovilic Construction Company, Inc.			\$100.00	\$5,000.00
		N.A. Manosh, Inc.			\$78.00	\$3,900.00
		Pavkov Contracting Co., Inc.			\$160.00	\$8,000.00
		Engineer's Estimate	50	CUYD	\$49.00	\$2,450.00
B0032	30110-0000	AGGREGATE SURFACE COURSE				
		Blow & Cote, Inc.			\$22.50	\$9,337.50
		G.W. Tatro Construction			\$34.00	\$14,110.00
		CCS Constructors, Inc.			\$50.00	\$20,750.00
		Kingsbury Companies			\$48.00	\$19,920.00
		Winterset, Inc.			\$35.00	\$14,525.00
		R G Gosselin, Inc.			\$60.00	\$24,900.00
		Kovilic Construction Company, Inc.			\$75.00	\$31,125.00
		N.A. Manosh, Inc.			\$58.00	\$24,070.00
		Pavkov Contracting Co., Inc.			\$90.00	\$37,350.00
		Engineer's Estimate	415	TON	\$29.00	\$12,035.00

Tabulation of Bids

Report Date: 03/04/19

20 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0034	60220-1850	8 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT				
		Blow & Cote, Inc.			\$1,050.00	\$36,750.00
		G.W. Tatro Construction			\$2,336.00	\$81,760.00
		CCS Constructors, Inc.			\$2,300.00	\$80,500.00
		Kingsbury Companies			\$1,650.00	\$57,750.00
		Winterset, Inc			\$1,800.00	\$63,000.00
		R G Gosselin, Inc.			\$1,500.00	\$52,500.00
		Kovilic Construction Company, Inc.			\$2,000.00	\$70,000.00
		N.A. Manosh, Inc.			\$2,955.00	\$103,425.00
		Pavkov Contracting Co., Inc.			\$2,115.00	\$74,025.00
		Engineer's Estimate	35	LNFT	\$900.00	\$31,500.00
B0036	60220-2000	8 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT				
		Blow & Cote, Inc.			\$1,410.00	\$35,250.00
		G.W. Tatro Construction			\$2,930.00	\$73,250.00
		CCS Constructors, Inc.			\$3,300.00	\$82,500.00
		Kingsbury Companies			\$2,100.00	\$52,500.00
		Winterset, Inc			\$2,600.00	\$65,000.00
		R G Gosselin, Inc.			\$1,800.00	\$45,000.00
		Kovilic Construction Company, Inc.			\$2,500.00	\$62,500.00
		N.A. Manosh, Inc.			\$4,155.00	\$103,875.00
		Pavkov Contracting Co., Inc.			\$3,160.00	\$79,000.00
		Engineer's Estimate	25	LNFT	\$1,150.00	\$28,750.00
B0038	60226-0000	END SECTION FOR REINFORCED CONCRETE BOX CULVERT (WINGWALLS)				
		Blow & Cote, Inc.			\$10,900.00	\$21,800.00
		G.W. Tatro Construction			\$15,677.00	\$31,354.00
		CCS Constructors, Inc.			\$10,000.00	\$20,000.00
		Kingsbury Companies			\$20,000.00	\$40,000.00
		Winterset, Inc			\$16,000.00	\$32,000.00
		R G Gosselin, Inc.			\$17,500.00	\$35,000.00
		Kovilic Construction Company, Inc.			\$60,000.00	\$120,000.00
		N.A. Manosh, Inc.			\$26,255.00	\$52,510.00
		Pavkov Contracting Co., Inc.			\$20,000.00	\$40,000.00
		Engineer's Estimate	2	EACH	\$11,000.00	\$22,000.00
B0040	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		Blow & Cote, Inc.			\$17.50	\$4,287.50
		G.W. Tatro Construction			\$8.00	\$1,960.00
		CCS Constructors, Inc.			\$15.00	\$3,675.00
		Kingsbury Companies			\$4.00	\$980.00
		Winterset, Inc			\$6.00	\$1,470.00
		R G Gosselin, Inc.			\$30.00	\$7,350.00
		Kovilic Construction Company, Inc.			\$10.00	\$2,450.00
		N.A. Manosh, Inc.			\$65.00	\$15,925.00
		Pavkov Contracting Co., Inc.			\$26.00	\$6,370.00
		Engineer's Estimate	245	SQYD	\$5.40	\$1,323.00

Tabulation of Bids

Report Date: 03/04/19

21 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0042	62502-0000	TURF ESTABLISHMENT				
		Blow & Cote, Inc.			\$21.50	\$5,267.50
		G.W. Tatro Construction			\$6.00	\$1,470.00
		CCS Constructors, Inc.			\$6.00	\$1,470.00
		Kingsbury Companies			\$1.00	\$245.00
		Winterset, Inc.			\$6.00	\$1,470.00
		R G Gosselin, Inc.			\$30.00	\$7,350.00
		Kovilic Construction Company, Inc.			\$10.00	\$2,450.00
		N.A. Manosh, Inc.			\$4.60	\$1,127.00
		Pavkov Contracting Co., Inc.			\$22.00	\$5,390.00
		Engineer's Estimate	245	SQYD	\$2.15	\$526.75
B0044	62632-0000	PLANTINGS				
		Blow & Cote, Inc.			Lump Sum	\$5,250.00
		G.W. Tatro Construction			Lump Sum	\$5,875.00
		CCS Constructors, Inc.			Lump Sum	\$9,000.00
		Kingsbury Companies			Lump Sum	\$4,000.00
		Winterset, Inc.			Lump Sum	\$7,000.00
		R G Gosselin, Inc.			Lump Sum	\$20,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$20,000.00
		N.A. Manosh, Inc.			Lump Sum	\$14,950.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$32,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
B0046	62901-1100	ROLLED EROSION CONTROL PRODUCT, TYPE 4				
		Blow & Cote, Inc.			\$6.75	\$3,577.50
		G.W. Tatro Construction			\$2.50	\$1,325.00
		CCS Constructors, Inc.			\$3.00	\$1,590.00
		Kingsbury Companies			\$5.00	\$2,650.00
		Winterset, Inc.			\$5.00	\$2,650.00
		R G Gosselin, Inc.			\$10.00	\$5,300.00
		Kovilic Construction Company, Inc.			\$5.00	\$2,650.00
		N.A. Manosh, Inc.			\$15.80	\$8,374.00
		Pavkov Contracting Co., Inc.			\$6.00	\$3,180.00
		Engineer's Estimate	530	SQYD	\$3.90	\$2,067.00
B0048	62903-0000	CELLULAR CONFINEMENT SYSTEM				
		Blow & Cote, Inc.			\$31.75	\$2,222.50
		G.W. Tatro Construction			\$78.00	\$5,460.00
		CCS Constructors, Inc.			\$200.00	\$14,000.00
		Kingsbury Companies			\$78.00	\$5,460.00
		Winterset, Inc.			\$100.00	\$7,000.00
		R G Gosselin, Inc.			\$200.00	\$14,000.00
		Kovilic Construction Company, Inc.			\$90.00	\$6,300.00
		N.A. Manosh, Inc.			\$155.00	\$10,850.00
		Pavkov Contracting Co., Inc.			\$183.00	\$12,810.00
		Engineer's Estimate	70	SQYD	\$46.00	\$3,220.00

Tabulation of Bids

Report Date: 03/04/19

22 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0050	63308-3000	OBJECT MARKER, TYPE 3				
		Blow & Cote, Inc.			\$120.00	\$960.00
		G.W. Tatro Construction			\$93.00	\$744.00
		CCS Constructors, Inc.			\$100.00	\$800.00
		Kingsbury Companies			\$200.00	\$1,600.00
		Winterset, Inc.			\$125.00	\$1,000.00
		R G Gosselin, Inc.			\$500.00	\$4,000.00
		Kovilic Construction Company, Inc.			\$500.00	\$4,000.00
		N.A. Manosh, Inc.			\$550.00	\$4,400.00
		Pavkov Contracting Co., Inc.			\$400.00	\$3,200.00
		Engineer's Estimate	8	EACH	\$130.00	\$1,040.00
B0052	63503-0300	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Blow & Cote, Inc.			\$35.00	\$840.00
		G.W. Tatro Construction			\$93.00	\$2,232.00
		CCS Constructors, Inc.			\$90.00	\$2,160.00
		Kingsbury Companies			\$50.00	\$1,200.00
		Winterset, Inc.			\$60.00	\$1,440.00
		R G Gosselin, Inc.			\$200.00	\$4,800.00
		Kovilic Construction Company, Inc.			\$100.00	\$2,400.00
		N.A. Manosh, Inc.			\$100.00	\$2,400.00
		Pavkov Contracting Co., Inc.			\$160.00	\$3,840.00
		Engineer's Estimate	24	LNFT	\$55.00	\$1,320.00
B0054	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Blow & Cote, Inc.			\$9.00	\$405.00
		G.W. Tatro Construction			\$25.00	\$1,125.00
		CCS Constructors, Inc.			\$12.00	\$540.00
		Kingsbury Companies			\$72.00	\$3,240.00
		Winterset, Inc.			\$40.00	\$1,800.00
		R G Gosselin, Inc.			\$200.00	\$9,000.00
		Kovilic Construction Company, Inc.			\$50.00	\$2,250.00
		N.A. Manosh, Inc.			\$65.00	\$2,925.00
		Pavkov Contracting Co., Inc.			\$125.00	\$5,625.00
		Engineer's Estimate	45	SQFT	\$31.00	\$1,395.00
B0056	63701-0000	FIELD OFFICE				
		Blow & Cote, Inc.			\$8,525.00	\$8,525.00
		G.W. Tatro Construction			\$600.00	\$600.00
		CCS Constructors, Inc.			\$3,000.00	\$3,000.00
		Kingsbury Companies			\$7,000.00	\$7,000.00
		Winterset, Inc.			\$3,000.00	\$3,000.00
		R G Gosselin, Inc.			\$10,000.00	\$10,000.00
		Kovilic Construction Company, Inc.			\$10,000.00	\$10,000.00
		N.A. Manosh, Inc.			\$5,000.00	\$5,000.00
		Pavkov Contracting Co., Inc.			\$7,000.00	\$7,000.00
		Engineer's Estimate	1	EACH	\$5,000.00	\$5,000.00

Tabulation of Bids

Report Date: 03/04/19

23 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
------------------------	--------------	-------------	----------	------	------------	--------

Total Schedule - All Items

Blow & Cote, Inc.	\$222,278.00
G.W. Tatro Construction	\$312,312.75
CCS Constructors, Inc.	\$337,960.00
Kingsbury Companies	\$372,165.00
Winterset, Inc	\$402,600.00
R G Gosselin, Inc.	\$419,150.00
Kovilic Construction Company, Inc.	\$524,300.00
N.A. Manosh, Inc.	\$544,439.90
Pavkov Contracting Co., Inc.	\$657,590.00
Engineer's Estimate	\$200,000.00

Tabulation of Bids

Report Date: 03/04/19

24 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Solicitation No: 693C73-19-B-000009

Division: Eastern Federal Lands

State: VT County: Essex

Federal Land: Silvio O. Conte National Fish & Wildlife Refuge

Opened at: Sterling, VA

Opened by: Melvin Sloan

Date: 02/26/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson
Title: Contract Specialist
Date: 02/26/2019

Contract Awarded to: Blow & Cote, Inc.

Award Date: 04/25/2019

Contractor	Comment	Bid Amount	Responsive
Blow & Cote, Inc. 815 VT Route 15 E Morrisville, VT 056618554		\$118,340.00	
G.W. Tatro Construction 16-17 GW Tatro Dr. Jeffersonville, VT 05464		\$159,344.00	
Kingsbury Companies 58 Center Road Middlesex, VT 05602		\$170,400.00	
CCS Constructors, Inc. 138 Munson Avenue Morrisville, VT 05661		\$191,350.00	
R G Gosselin, Inc. 195 Gosselin Drive Derby, VT 05829		\$192,250.00	
Winterset, Inc 128 Winterset Drive Lyndonville, VT 05851		\$208,815.00	
Kovilic Construction Company, Inc. 3721 N. Carnation Street Franklin Park, IL 60131		\$219,575.00	
Pavkov Contracting Co., Inc. 55 S. Guignard Drive Sumter, SC 29150		\$271,945.00	
N.A. Manosh, Inc. 120 Northgate Plaza Morrisville, VT 05661		\$336,513.00	

Tabulation of Bids

Report Date: 03/04/19

25 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Project Name: Roadway reconstruction and drainage improvement

Solicitation No: 693C73-19-B-000009

Division: Eastern Federal Lands

State: VT County: Essex

Federal Land: Silvio O. Conte National Fish & Wildlife Refuge

Schedule: C

Schedule Type: Options

Opened at: Sterling, VA

Opened by: Melvin Sloan

Date: 02/26/19

Engineer's Estimate

\$100,000.00

Tabulation of Bids

Report Date: 03/04/19

26 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0002	15101-0000	MOBILIZATION				
		Blow & Cote, Inc.			Lump Sum	\$13,850.00
		G.W. Tatro Construction			Lump Sum	\$11,260.00
		Kingsbury Companies			Lump Sum	\$34,300.00
		CCS Constructors, Inc.			Lump Sum	\$3,500.00
		R G Gosselin, Inc.			Lump Sum	\$15,000.00
		Winterset, Inc			Lump Sum	\$36,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$10,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$27,000.00
		N.A. Manosh, Inc.			Lump Sum	\$35,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$16,260.75
C0004	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Blow & Cote, Inc.			Lump Sum	\$4,400.00
		G.W. Tatro Construction			Lump Sum	\$1,763.00
		Kingsbury Companies			Lump Sum	\$9,000.00
		CCS Constructors, Inc.			Lump Sum	\$3,500.00
		R G Gosselin, Inc.			Lump Sum	\$10,000.00
		Winterset, Inc			Lump Sum	\$4,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$5,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$4,500.00
		N.A. Manosh, Inc.			Lump Sum	\$8,150.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,000.00
C0006	15401-0000	CONTRACTOR TESTING				
		Blow & Cote, Inc.			Lump Sum	\$4,000.00
		G.W. Tatro Construction			Lump Sum	\$1,175.00
		Kingsbury Companies			Lump Sum	\$8,000.00
		CCS Constructors, Inc.			Lump Sum	\$4,500.00
		R G Gosselin, Inc.			Lump Sum	\$10,000.00
		Winterset, Inc			Lump Sum	\$2,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$5,000.00
		Pavkov Contracting Co., Inc.			Lump Sum	\$3,500.00
		N.A. Manosh, Inc.			Lump Sum	\$9,100.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
C0008	15705-1300	SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL				
		Blow & Cote, Inc.			\$63.00	\$5,985.00
		G.W. Tatro Construction			\$90.00	\$8,550.00
		Kingsbury Companies			\$24.00	\$2,280.00
		CCS Constructors, Inc.			\$75.00	\$7,125.00
		R G Gosselin, Inc.			\$100.00	\$9,500.00
		Winterset, Inc			\$510.00	\$48,450.00
		Kovilic Construction Company, Inc.			\$250.00	\$23,750.00
		Pavkov Contracting Co., Inc.			\$265.00	\$25,175.00
		N.A. Manosh, Inc.			\$155.00	\$14,725.00
		Engineer's Estimate	95	LNFT	\$34.00	\$3,230.00

Tabulation of Bids

Report Date: 03/04/19

27 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0010	15706-2200	SOIL EROSION CONTROL, FILTER BAG				
		Blow & Cote, Inc.			\$2,560.00	\$2,560.00
		G.W. Tatro Construction			\$355.00	\$355.00
		Kingsbury Companies			\$750.00	\$750.00
		CCS Constructors, Inc.			\$400.00	\$400.00
		R G Gosselin, Inc.			\$500.00	\$500.00
		Winterset, Inc			\$900.00	\$900.00
		Kovilic Construction Company, Inc.			\$1,000.00	\$1,000.00
		Pavkov Contracting Co., Inc.			\$2,500.00	\$2,500.00
		N.A. Manosh, Inc.			\$1,975.00	\$1,975.00
		Engineer's Estimate	1	EACH	\$480.00	\$480.00
C0012	20103-0000	CLEARING AND GRUBBING				
		Blow & Cote, Inc.			\$7.10	\$994.00
		G.W. Tatro Construction			\$16.00	\$2,240.00
		Kingsbury Companies			\$8.00	\$1,120.00
		CCS Constructors, Inc.			\$35.00	\$4,900.00
		R G Gosselin, Inc.			\$10.00	\$1,400.00
		Winterset, Inc			\$12.00	\$1,680.00
		Kovilic Construction Company, Inc.			\$5.00	\$700.00
		Pavkov Contracting Co., Inc.			\$16.00	\$2,240.00
		N.A. Manosh, Inc.			\$100.00	\$14,000.00
		Engineer's Estimate	140	SQYD	\$5.70	\$798.00
C0014	20302-2100	REMOVAL OF PIPE CULVERT				
		Blow & Cote, Inc.			\$75.00	\$2,625.00
		G.W. Tatro Construction			\$41.00	\$1,435.00
		Kingsbury Companies			\$46.00	\$1,610.00
		CCS Constructors, Inc.			\$35.00	\$1,225.00
		R G Gosselin, Inc.			\$100.00	\$3,500.00
		Winterset, Inc			\$24.00	\$840.00
		Kovilic Construction Company, Inc.			\$100.00	\$3,500.00
		Pavkov Contracting Co., Inc.			\$350.00	\$12,250.00
		N.A. Manosh, Inc.			\$120.00	\$4,200.00
		Engineer's Estimate	35	LNFT	\$30.00	\$1,050.00
C0016	20420-0000	EMBANKMENT CONSTRUCTION				
		Blow & Cote, Inc.			\$75.00	\$750.00
		G.W. Tatro Construction			\$72.00	\$720.00
		Kingsbury Companies			\$29.00	\$290.00
		CCS Constructors, Inc.			\$45.00	\$450.00
		R G Gosselin, Inc.			\$200.00	\$2,000.00
		Winterset, Inc			\$32.00	\$320.00
		Kovilic Construction Company, Inc.			\$100.00	\$1,000.00
		Pavkov Contracting Co., Inc.			\$400.00	\$4,000.00
		N.A. Manosh, Inc.			\$135.00	\$1,350.00
		Engineer's Estimate	10	CUYD	\$21.00	\$210.00

Tabulation of Bids

Report Date: 03/04/19

28 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0018	20435-2000	BACKFILL, GRANULAR (AOP EMBEDMENT, SUB LAYER, SITE 043)				
		Blow & Cote, Inc.			\$110.00	\$2,750.00
		G.W. Tatro Construction			\$129.00	\$3,225.00
		Kingsbury Companies			\$110.00	\$2,750.00
		CCS Constructors, Inc.			\$350.00	\$8,750.00
		R G Gosselin, Inc.			\$500.00	\$12,500.00
		Winterset, Inc			\$180.00	\$4,500.00
		Kovilic Construction Company, Inc.			\$100.00	\$2,500.00
		Pavkov Contracting Co., Inc.			\$500.00	\$12,500.00
		N.A. Manosh, Inc.			\$72.00	\$1,800.00
		Engineer's Estimate	25	CUYD	\$140.00	\$3,500.00
C0020	20435-2000	BACKFILL, GRANULAR (AOP EMBEDMENT, TOP LAYER, SITE 043)				
		Blow & Cote, Inc.			\$63.00	\$756.00
		G.W. Tatro Construction			\$192.00	\$2,304.00
		Kingsbury Companies			\$110.00	\$1,320.00
		CCS Constructors, Inc.			\$350.00	\$4,200.00
		R G Gosselin, Inc.			\$500.00	\$6,000.00
		Winterset, Inc			\$180.00	\$2,160.00
		Kovilic Construction Company, Inc.			\$100.00	\$1,200.00
		Pavkov Contracting Co., Inc.			\$500.00	\$6,000.00
		N.A. Manosh, Inc.			\$128.00	\$1,536.00
		Engineer's Estimate	12	CUYD	\$140.00	\$1,680.00
C0022	20435-2000	BACKFILL, GRANULAR (#57 STONE)				
		Blow & Cote, Inc.			\$76.00	\$1,900.00
		G.W. Tatro Construction			\$127.00	\$3,175.00
		Kingsbury Companies			\$63.00	\$1,575.00
		CCS Constructors, Inc.			\$65.00	\$1,625.00
		R G Gosselin, Inc.			\$50.00	\$1,250.00
		Winterset, Inc			\$100.00	\$2,500.00
		Kovilic Construction Company, Inc.			\$100.00	\$2,500.00
		Pavkov Contracting Co., Inc.			\$200.00	\$5,000.00
		N.A. Manosh, Inc.			\$118.00	\$2,950.00
		Engineer's Estimate	25	CUYD	\$49.00	\$1,225.00
C0024	30110-0000	AGGREGATE SURFACE COURSE				
		Blow & Cote, Inc.			\$37.00	\$3,515.00
		G.W. Tatro Construction			\$52.00	\$4,940.00
		Kingsbury Companies			\$48.00	\$4,560.00
		CCS Constructors, Inc.			\$50.00	\$4,750.00
		R G Gosselin, Inc.			\$60.00	\$5,700.00
		Winterset, Inc			\$35.00	\$3,325.00
		Kovilic Construction Company, Inc.			\$75.00	\$7,125.00
		Pavkov Contracting Co., Inc.			\$150.00	\$14,250.00
		N.A. Manosh, Inc.			\$126.00	\$11,970.00
		Engineer's Estimate	95	TON	\$29.00	\$2,755.00

Tabulation of Bids

Report Date: 03/04/19

29 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0026	60220-1727	7 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT				
		Blow & Cote, Inc.			\$1,335.00	\$40,050.00
		G.W. Tatro Construction			\$2,536.00	\$76,080.00
		Kingsbury Companies			\$1,700.00	\$51,000.00
		CCS Constructors, Inc.			\$4,100.00	\$123,000.00
		R G Gosselin, Inc.			\$1,500.00	\$45,000.00
		Winterset, Inc			\$2,300.00	\$69,000.00
		Kovilic Construction Company, Inc.			\$2,000.00	\$60,000.00
		Pavkov Contracting Co., Inc.			\$3,033.00	\$90,990.00
		N.A. Manosh, Inc.			\$4,690.00	\$140,700.00
		Engineer's Estimate	30	LNFT	\$1,080.00	\$32,400.00
C0028	60226-0000	END SECTION FOR REINFORCED CONCRETE BOX CULVERT				
		Blow & Cote, Inc.			\$10,250.00	\$20,500.00
		G.W. Tatro Construction			\$15,133.00	\$30,266.00
		Kingsbury Companies			\$20,000.00	\$40,000.00
		CCS Constructors, Inc.			\$4,000.00	\$8,000.00
		R G Gosselin, Inc.			\$17,500.00	\$35,000.00
		Winterset, Inc			\$12,000.00	\$24,000.00
		Kovilic Construction Company, Inc.			\$40,000.00	\$80,000.00
		Pavkov Contracting Co., Inc.			\$17,000.00	\$34,000.00
		N.A. Manosh, Inc.			\$31,216.00	\$62,432.00
		Engineer's Estimate	2	EACH	\$12,000.00	\$24,000.00
C0030	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		Blow & Cote, Inc.			\$11.50	\$862.50
		G.W. Tatro Construction			\$27.00	\$2,025.00
		Kingsbury Companies			\$4.00	\$300.00
		CCS Constructors, Inc.			\$15.00	\$1,125.00
		R G Gosselin, Inc.			\$30.00	\$2,250.00
		Winterset, Inc			\$6.00	\$450.00
		Kovilic Construction Company, Inc.			\$10.00	\$750.00
		Pavkov Contracting Co., Inc.			\$26.00	\$1,950.00
		N.A. Manosh, Inc.			\$64.00	\$4,800.00
		Engineer's Estimate	75	SQYD	\$5.40	\$405.00
C0032	62502-0000	TURF ESTABLISHMENT				
		Blow & Cote, Inc.			\$40.00	\$3,000.00
		G.W. Tatro Construction			\$8.00	\$600.00
		Kingsbury Companies			\$1.00	\$75.00
		CCS Constructors, Inc.			\$6.00	\$450.00
		R G Gosselin, Inc.			\$30.00	\$2,250.00
		Winterset, Inc			\$6.00	\$450.00
		Kovilic Construction Company, Inc.			\$10.00	\$750.00
		Pavkov Contracting Co., Inc.			\$22.00	\$1,650.00
		N.A. Manosh, Inc.			\$5.00	\$375.00
		Engineer's Estimate	75	SQYD	\$2.15	\$161.25

Tabulation of Bids

Report Date: 03/04/19

30 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0034	62903-0000	CELLULAR CONFINEMENT SYSTEM				
		Blow & Cote, Inc.			\$44.50	\$1,557.50
		G.W. Tatro Construction			\$142.00	\$4,970.00
		Kingsbury Companies			\$78.00	\$2,730.00
		CCS Constructors, Inc.			\$250.00	\$8,750.00
		R G Gosselin, Inc.			\$200.00	\$7,000.00
		Winterset, Inc			\$100.00	\$3,500.00
		Kovilic Construction Company, Inc.			\$90.00	\$3,150.00
		Pavkov Contracting Co., Inc.			\$195.00	\$6,825.00
		N.A. Manosh, Inc.			\$155.00	\$5,425.00
		Engineer's Estimate	35	SQYD	\$46.00	\$1,610.00
C0036	63308-3000	OBJECT MARKER, TYPE 3				
		Blow & Cote, Inc.			\$120.00	\$480.00
		G.W. Tatro Construction			\$129.00	\$516.00
		Kingsbury Companies			\$200.00	\$800.00
		CCS Constructors, Inc.			\$100.00	\$400.00
		R G Gosselin, Inc.			\$500.00	\$2,000.00
		Winterset, Inc			\$125.00	\$500.00
		Kovilic Construction Company, Inc.			\$500.00	\$2,000.00
		Pavkov Contracting Co., Inc.			\$400.00	\$1,600.00
		N.A. Manosh, Inc.			\$550.00	\$2,200.00
		Engineer's Estimate	4	EACH	\$130.00	\$520.00
C0038	63503-0300	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Blow & Cote, Inc.			\$35.00	\$840.00
		G.W. Tatro Construction			\$92.00	\$2,208.00
		Kingsbury Companies			\$50.00	\$1,200.00
		CCS Constructors, Inc.			\$90.00	\$2,160.00
		R G Gosselin, Inc.			\$100.00	\$2,400.00
		Winterset, Inc			\$60.00	\$1,440.00
		Kovilic Construction Company, Inc.			\$100.00	\$2,400.00
		Pavkov Contracting Co., Inc.			\$160.00	\$3,840.00
		N.A. Manosh, Inc.			\$100.00	\$2,400.00
		Engineer's Estimate	24	LNFT	\$55.00	\$1,320.00
C0040	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Blow & Cote, Inc.			\$9.00	\$405.00
		G.W. Tatro Construction			\$25.00	\$1,125.00
		Kingsbury Companies			\$72.00	\$3,240.00
		CCS Constructors, Inc.			\$12.00	\$540.00
		R G Gosselin, Inc.			\$200.00	\$9,000.00
		Winterset, Inc			\$40.00	\$1,800.00
		Kovilic Construction Company, Inc.			\$50.00	\$2,250.00
		Pavkov Contracting Co., Inc.			\$115.00	\$5,175.00
		N.A. Manosh, Inc.			\$65.00	\$2,925.00
		Engineer's Estimate	45	SQFT	\$31.00	\$1,395.00

Tabulation of Bids

Report Date: 03/04/19

31 out of 31

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C0042	63701-0000	FIELD OFFICE				
		Blow & Cote, Inc.			\$6,560.00	\$6,560.00
		G.W. Tatro Construction			\$412.00	\$412.00
		Kingsbury Companies			\$3,500.00	\$3,500.00
		CCS Constructors, Inc.			\$2,000.00	\$2,000.00
		R G Gosselin, Inc.			\$10,000.00	\$10,000.00
		Winterset, Inc			\$1,000.00	\$1,000.00
		Kovilic Construction Company, Inc.			\$5,000.00	\$5,000.00
		Pavkov Contracting Co., Inc.			\$7,000.00	\$7,000.00
		N.A. Manosh, Inc.			\$8,500.00	\$8,500.00
		Engineer's Estimate	1	EACH	\$2,000.00	\$2,000.00
Total Schedule - All Items						
		Blow & Cote, Inc.				\$118,340.00
		G.W. Tatro Construction				\$159,344.00
		Kingsbury Companies				\$170,400.00
		CCS Constructors, Inc.				\$191,350.00
		R G Gosselin, Inc.				\$192,250.00
		Winterset, Inc				\$208,815.00
		Kovilic Construction Company, Inc.				\$219,575.00
		Pavkov Contracting Co., Inc.				\$271,945.00
		N.A. Manosh, Inc.				\$336,513.00
		Engineer's Estimate				\$100,000.00

Bid Error Report

Report Date: 03/04/19

1 out of 6

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
N.A. Manosh, Inc.	A0012	\$12,220.00	\$12,270.00

Bid Error Report

Report Date: 03/04/19

2 out of 6

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: A

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Base

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
CCS Constructors, Inc.	\$262,130.00	\$262,130.00	
Kingsbury Companies	\$247,875.00	\$247,875.00	
Pavkov Contracting Co., Inc.	\$412,310.00	\$412,310.00	
Blow & Cote, Inc.	\$172,755.00	\$172,755.00	
Winterset, Inc	\$387,350.00	\$387,350.00	
G.W. Tatro Construction	\$258,096.50	\$258,096.50	
N.A. Manosh, Inc.	\$422,724.00	\$422,774.00	X
R G Gosselin, Inc.	\$230,800.00	\$230,800.00	
Kovilic Construction Company, Inc.	\$352,200.00	\$352,200.00	

The apparent low bidder is 57.05% above the engineer's estimate.

Bid Error Report

Report Date: 03/04/19

3 out of 6

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Bid Item Check Pass

Bidder	Line Item Number	Bidder's Extension	Computed Extension
Blow & Cote, Inc.	B0020	\$1,980.00	\$2,244.00
Kovilic Construction Company, Inc.	B0046	\$5,650.00	\$2,650.00

Bid Error Report

Report Date: 03/04/19

4 out of 6

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: B

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
CCS Constructors, Inc.	\$337,960.00	\$337,960.00	
Kingsbury Companies	\$372,165.00	\$372,165.00	
Pavkov Contracting Co., Inc.	\$657,590.00	\$657,590.00	
Blow & Cote, Inc.	\$222,014.00	\$222,278.00	X
Winterset, Inc	\$402,600.00	\$402,600.00	
G.W. Tatro Construction	\$312,312.75	\$312,312.75	
N.A. Manosh, Inc.	\$544,439.90	\$544,439.90	
R G Gosselin, Inc.	\$419,150.00	\$419,150.00	
Kovilic Construction Company, Inc.	\$527,300.00	\$524,300.00	X

The apparent low bidder is 11.14% above the engineer's estimate.

Bid Error Report

Report Date: 03/04/19

5 out of 6

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Bid Item Check Pass

Bidder

Line Item Number

Bidder's Extension

Computed Extension

No Line Item Errors Found

Bid Error Report

Report Date: 03/04/19

6 out of 6

Project No: FW-SICO 10(1), 104(1), 105(1)

Schedule: C

Project Name: Roadway reconstruction and drainage improvement

Schedule Type: Options

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
CCS Constructors, Inc.	\$191,350.00	\$191,350.00	
Kingsbury Companies	\$170,400.00	\$170,400.00	
Pavkov Contracting Co., Inc.	\$271,945.00	\$271,945.00	
Blow & Cote, Inc.	\$118,340.00	\$118,340.00	
Winterset, Inc	\$208,815.00	\$208,815.00	
G.W. Tatro Construction	\$159,344.00	\$159,344.00	
N.A. Manosh, Inc.	\$336,513.00	\$336,513.00	
R G Gosselin, Inc.	\$192,250.00	\$192,250.00	
Kovilic Construction Company, Inc.	\$219,575.00	\$219,575.00	

The apparent low bidder is 18.34% above the engineer's estimate.