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Project No: WV ERFO FS 2016-1(4)

Project Name: Repair of Williams River Road from Milepost 8.0 to 11.1

Schedule: A

Schedule Type: Base

Solcitation No: 693C73-19-B-000014

Division: Eastern Federal Lands

State: WV       County: Webster

Federal Land: Monongahela National Forest Opened at: Sterling, VA

Opened by: C. Shawn Long

Date: 05/16/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

Estes Bros. Const., Inc. $1,530,941.50
153 Flennortown Road
Jonesville Virginia 37752

Jim Construction, Inc. $2,073,108.09
3324 Pennsylvania Avenue 
Charleston West Virginia 25302

R.K. Construction, Inc. $2,282,361.90
47 Omers Drive
Frametown  West Virginia 26623

Kovilic Construction Company, Inc. $3,065,150.00
3721 N. Carnation Street
Franklin Park Illinois 60131

Engineer's Estimate $2,250,000.00

C. Shawn Long

Contract Specialist

5/16/2019

Estes Bros. Const., Inc. June 27, 2019
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Project No: WV ERFO FS 2016-1(4)

Project Name: Repair of Williams River Road from Milepost 8.0 to 11.1

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0020 15101-0000 MOBILIZATION  

Estes Bros. Const., Inc.      Lump Sum   $251,500.00
Jim Construction, Inc.      Lump Sum   $50,720.36
R.K. Construction, Inc.      Lump Sum   $205,389.27
Kovilic Construction Company, Inc.      Lump Sum   $300,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $141,555.00

A0040 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Estes Bros. Const., Inc.      Lump Sum   $10,100.00
Jim Construction, Inc.      Lump Sum   $17,250.00
R.K. Construction, Inc.      Lump Sum   $37,095.63
Kovilic Construction Company, Inc.      Lump Sum   $50,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $54,000.00

A0060 15401-0000 CONTRACTOR TESTING  

Estes Bros. Const., Inc.      Lump Sum   $18,000.00
Jim Construction, Inc.      Lump Sum   $17,250.00
R.K. Construction, Inc.      Lump Sum   $46,808.80
Kovilic Construction Company, Inc.      Lump Sum   $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A0080 15702-1000 SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL  

Estes Bros. Const., Inc.      Lump Sum   $4,500.00
Jim Construction, Inc.      Lump Sum   $17,462.06
R.K. Construction, Inc.      Lump Sum   $13,921.38
Kovilic Construction Company, Inc.      Lump Sum   $50,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $18,000.00

A0100 15705-1400 SOIL EROSION CONTROL, FIBER ROLL  (TRIPLE STACKED)

Estes Bros. Const., Inc. $15.51 $38,775.00
Jim Construction, Inc. $27.36 $68,400.00
R.K. Construction, Inc. $39.14 $97,850.00
Kovilic Construction Company, Inc. $75.00 $187,500.00
Engineer's Estimate 2,500 LNFT $54.00 $135,000.00

A0120 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT  

Estes Bros. Const., Inc. $1,000.00 $1,000.00
Jim Construction, Inc. $21,002.00 $21,002.00
R.K. Construction, Inc. $5,282.11 $5,282.11
Kovilic Construction Company, Inc. $5,000.00 $5,000.00
Engineer's Estimate 1 EACH $3,000.00 $3,000.00
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Project Name: Repair of Williams River Road from Milepost 8.0 to 11.1

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0140 15720-0000 STORM WATER POLLUTION PREVENTION PLAN  

Estes Bros. Const., Inc.      Lump Sum   $13,000.00
Jim Construction, Inc.      Lump Sum   $51,638.00
R.K. Construction, Inc.      Lump Sum   $25,764.17
Kovilic Construction Company, Inc.      Lump Sum   $20,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $12,000.00

A0160 20202-0000 SELECTIVE CLEARING  

Estes Bros. Const., Inc. $1.50 $3,000.00
Jim Construction, Inc. $8.62 $17,240.00
R.K. Construction, Inc. $3.78 $7,560.00
Kovilic Construction Company, Inc. $5.00 $10,000.00
Engineer's Estimate 2,000 SQYD $15.00 $30,000.00

A0180 20220-1000 REMOVAL, INDIVIDUAL TREE  

Estes Bros. Const., Inc. $400.00 $5,600.00
Jim Construction, Inc. $615.50 $8,617.00
R.K. Construction, Inc. $141.42 $1,979.88
Kovilic Construction Company, Inc. $1,000.00 $14,000.00
Engineer's Estimate 14 EACH $1,400.00 $19,600.00

A0200 20301-2300 REMOVAL OF SIGN/MARKER  

Estes Bros. Const., Inc. $50.00 $200.00
Jim Construction, Inc. $1,005.00 $4,020.00
R.K. Construction, Inc. $257.10 $1,028.40
Kovilic Construction Company, Inc. $250.00 $1,000.00
Engineer's Estimate 4 EACH $190.00 $760.00

A0220 20302-2100 REMOVAL OF PIPE CULVERT  

Estes Bros. Const., Inc. $150.00 $6,000.00
Jim Construction, Inc. $160.90 $6,436.00
R.K. Construction, Inc. $82.57 $3,302.80
Kovilic Construction Company, Inc. $100.00 $4,000.00
Engineer's Estimate 40 LNFT $40.00 $1,600.00

A0240 20303-2000 REMOVAL OF PAVEMENT, ASPHALT, 4-INCH DEPTH  

Estes Bros. Const., Inc. $4.00 $6,000.00
Jim Construction, Inc. $10.72 $16,080.00
R.K. Construction, Inc. $25.73 $38,595.00
Kovilic Construction Company, Inc. $18.00 $27,000.00
Engineer's Estimate 1,500 SQYD $8.00 $12,000.00
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Project Name: Repair of Williams River Road from Milepost 8.0 to 11.1

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0260 20304-2000 REMOVAL OF BRIDGE  (STONE ABUTMENT)

Estes Bros. Const., Inc.      Lump Sum   $4,000.00
Jim Construction, Inc.      Lump Sum   $6,320.52
R.K. Construction, Inc.      Lump Sum   $20,048.00
Kovilic Construction Company, Inc.      Lump Sum   $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $30,000.00

A0280 20304-4000 REMOVAL OF BRIDGE SUPERSTRUCTURE  

Estes Bros. Const., Inc.      Lump Sum   $7,554.00
Jim Construction, Inc.      Lump Sum   $13,216.03
R.K. Construction, Inc.      Lump Sum   $34,089.00
Kovilic Construction Company, Inc.      Lump Sum   $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00

A0300 20315-0000 SAWCUTTING PAVEMENT  

Estes Bros. Const., Inc. $2.00 $1,500.00
Jim Construction, Inc. $10.52 $7,890.00
R.K. Construction, Inc. $3.86 $2,895.00
Kovilic Construction Company, Inc. $5.00 $3,750.00
Engineer's Estimate 750 LNFT $12.00 $9,000.00

A0320 20401-0000 ROADWAY EXCAVATION  

Estes Bros. Const., Inc. $50.00 $1,250.00
Jim Construction, Inc. $34.50 $862.50
R.K. Construction, Inc. $69.77 $1,744.25
Kovilic Construction Company, Inc. $100.00 $2,500.00
Engineer's Estimate 25 CUYD $45.00 $1,125.00

A0340 20420-0000 EMBANKMENT CONSTRUCTION  

Estes Bros. Const., Inc. $27.75 $15,262.50
Jim Construction, Inc. $103.80 $57,090.00
R.K. Construction, Inc. $94.59 $52,024.50
Kovilic Construction Company, Inc. $100.00 $55,000.00
Engineer's Estimate 550 CUYD $50.00 $27,500.00

A0360 20701-0800 SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE C  

Estes Bros. Const., Inc. $2.34 $12,870.00
Jim Construction, Inc. $2.70 $14,850.00
R.K. Construction, Inc. $3.30 $18,150.00
Kovilic Construction Company, Inc. $10.00 $55,000.00
Engineer's Estimate 5,500 SQYD $3.50 $19,250.00
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Project Name: Repair of Williams River Road from Milepost 8.0 to 11.1

Schedule: A

Schedule Type: Base
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A0380 20801-0000 STRUCTURE EXCAVATION  

Estes Bros. Const., Inc. $60.00 $7,800.00
Jim Construction, Inc. $147.00 $19,110.00
R.K. Construction, Inc. $55.79 $7,252.70
Kovilic Construction Company, Inc. $250.00 $32,500.00
Engineer's Estimate 130 CUYD $90.00 $11,700.00

A0400 20803-0000 STRUCTURAL BACKFILL  (#57 STONE)

Estes Bros. Const., Inc. $121.49 $8,504.30
Jim Construction, Inc. $204.15 $14,290.50
R.K. Construction, Inc. $167.82 $11,747.40
Kovilic Construction Company, Inc. $100.00 $7,000.00
Engineer's Estimate 70 CUYD $70.00 $4,900.00

A0420 25102-0500 PLACED RIPRAP, METHOD A, CLASS 5  

Estes Bros. Const., Inc. $61.77 $18,531.00
Jim Construction, Inc. $93.50 $28,050.00
R.K. Construction, Inc. $90.04 $27,012.00
Kovilic Construction Company, Inc. $1.00 $300.00
Engineer's Estimate 300 TON $150.00 $45,000.00

A0440 25202-1000 SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED  (10-29 INCHES)

Estes Bros. Const., Inc. $39.42 $275,940.00
Jim Construction, Inc. $78.80 $551,600.00
R.K. Construction, Inc. $89.63 $627,410.00
Kovilic Construction Company, Inc. $150.00 $1,050,000.00
Engineer's Estimate 7,000 TON $90.00 $630,000.00

A0460 25202-1000 SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED  (48 INCHES)

Estes Bros. Const., Inc. $83.36 $220,904.00
Jim Construction, Inc. $138.60 $367,290.00
R.K. Construction, Inc. $135.53 $359,154.50
Kovilic Construction Company, Inc. $175.00 $463,750.00
Engineer's Estimate 2,650 TON $120.00 $318,000.00

A0480 26002-0000 ROCK DOWEL  

Estes Bros. Const., Inc. $84.67 $11,007.10
Jim Construction, Inc. $57.80 $7,514.00
R.K. Construction, Inc. $116.05 $15,086.50
Kovilic Construction Company, Inc. $25.00 $3,250.00
Engineer's Estimate 130 LNFT $100.00 $13,000.00
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A0500 30101-4000 AGGREGATE BASE GRADING C OR D  

Estes Bros. Const., Inc. $35.65 $21,390.00
Jim Construction, Inc. $63.00 $37,800.00
R.K. Construction, Inc. $62.61 $37,566.00
Kovilic Construction Company, Inc. $75.00 $45,000.00
Engineer's Estimate 600 TON $70.00 $42,000.00

A0520 30111-1000 AGGREGATE SURFACE COURSE, 4-INCH DEPTH  

Estes Bros. Const., Inc. $10.70 $19,795.00
Jim Construction, Inc. $17.26 $31,931.00
R.K. Construction, Inc. $23.50 $43,475.00
Kovilic Construction Company, Inc. $15.00 $27,750.00
Engineer's Estimate 1,850 SQYD $18.00 $33,300.00

A0540 30302-1000 DITCH RECONDITIONING  

Estes Bros. Const., Inc. $5.52 $17,112.00
Jim Construction, Inc. $10.56 $32,736.00
R.K. Construction, Inc. $5.33 $16,523.00
Kovilic Construction Company, Inc. $25.00 $77,500.00
Engineer's Estimate 3,100 LNFT $15.00 $46,500.00

A0560 30302-2000 SHOULDER RECONDITIONING  

Estes Bros. Const., Inc. $4.20 $15,330.00
Jim Construction, Inc. $13.16 $48,034.00
R.K. Construction, Inc. $3.25 $11,862.50
Kovilic Construction Company, Inc. $5.00 $18,250.00
Engineer's Estimate 3,650 LNFT $15.00 $54,750.00

A0580 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)  

Estes Bros. Const., Inc. $1,915.69 $105,362.95
Jim Construction, Inc. $1,656.00 $91,080.00
R.K. Construction, Inc. $989.15 $54,403.25
Kovilic Construction Company, Inc. $2,000.00 $110,000.00
Engineer's Estimate 55 CUYD $1,800.00 $99,000.00

A0600 55201-0800 STRUCTURAL CONCRETE, CLASS D (AE)  

Estes Bros. Const., Inc. $9,096.49 $90,964.90
Jim Construction, Inc. $1,799.00 $17,990.00
R.K. Construction, Inc. $1,601.21 $16,012.10
Kovilic Construction Company, Inc. $2,500.00 $25,000.00
Engineer's Estimate 10 CUYD $1,600.00 $16,000.00
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A0620 55302-0400 PRECAST, PRESTRESSED CONCRETE SLABS, 36-INCH VOIDED  

Estes Bros. Const., Inc. $935.31 $56,118.60
Jim Construction, Inc. $1,002.56 $60,153.60
R.K. Construction, Inc. $1,115.13 $66,907.80
Kovilic Construction Company, Inc. $400.00 $24,000.00
Engineer's Estimate 60 LNFT $800.00 $48,000.00

A0640 55302-0500 PRECAST, PRESTRESSED CONCRETE SLABS, 48-INCH VOIDED  

Estes Bros. Const., Inc. $693.56 $62,420.40
Jim Construction, Inc. $709.00 $63,810.00
R.K. Construction, Inc. $1,061.44 $95,529.60
Kovilic Construction Company, Inc. $500.00 $45,000.00
Engineer's Estimate 90 LNFT $900.00 $81,000.00

A0660 55401-1000 REINFORCING STEEL  

Estes Bros. Const., Inc. $4.97 $25,844.00
Jim Construction, Inc. $2.29 $11,908.00
R.K. Construction, Inc. $2.58 $13,416.00
Kovilic Construction Company, Inc. $3.00 $15,600.00
Engineer's Estimate 5,200 LB $1.50 $7,800.00

A0680 55601-1300 BRIDGE RAILING, TIMBER  (GLULAM)

Estes Bros. Const., Inc. $67.00 $4,489.00
Jim Construction, Inc. $42.91 $2,874.97
R.K. Construction, Inc. $494.87 $33,156.29
Kovilic Construction Company, Inc. $250.00 $16,750.00
Engineer's Estimate 67 LNFT $300.00 $20,100.00

A0700 56401-1000 BEARING DEVICE, ELASTOMERIC  (PLAIN)

Estes Bros. Const., Inc. $86.00 $860.00
Jim Construction, Inc. $172.50 $1,725.00
R.K. Construction, Inc. $273.93 $2,739.30
Kovilic Construction Company, Inc. $300.00 $3,000.00
Engineer's Estimate 10 EACH $100.00 $1,000.00

A0720 60220-3970 12 FEET SPAN, 5 FEET RISE, PRECAST REINFORCED CONCRETE BOX CULVERT  

Estes Bros. Const., Inc. $2,181.45 $61,080.60
Jim Construction, Inc. $6,131.35 $171,677.80
R.K. Construction, Inc. $2,793.89 $78,228.92
Kovilic Construction Company, Inc. $3,500.00 $98,000.00
Engineer's Estimate 28 LNFT $4,000.00 $112,000.00
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A0740 61401-0000 LEAN CONCRETE BACKFILL  

Estes Bros. Const., Inc. $2,044.81 $30,672.15
Jim Construction, Inc. $886.00 $13,290.00
R.K. Construction, Inc. $563.85 $8,457.75
Kovilic Construction Company, Inc. $1,000.00 $15,000.00
Engineer's Estimate 15 CUYD $600.00 $9,000.00

A0760 61702-0600 TERMINAL SECTION, TYPE FLARED   

Estes Bros. Const., Inc. $3,300.00 $9,900.00
Jim Construction, Inc. $4,025.00 $12,075.00
R.K. Construction, Inc. $5,631.00 $16,893.00
Kovilic Construction Company, Inc. $4,000.00 $12,000.00
Engineer's Estimate 3 EACH $2,900.00 $8,700.00

A0780 61702-0800 TERMINAL SECTION TYPE TANGENT   

Estes Bros. Const., Inc. $3,300.00 $3,300.00
Jim Construction, Inc. $4,025.00 $4,025.00
R.K. Construction, Inc. $4,310.41 $4,310.41
Kovilic Construction Company, Inc. $4,000.00 $4,000.00
Engineer's Estimate 1 EACH $3,500.00 $3,500.00

A0800 61707-0000 STRUCTURE TRANSITION RAILING  

Estes Bros. Const., Inc. $275.00 $6,875.00
Jim Construction, Inc. $172.50 $4,312.50
R.K. Construction, Inc. $442.06 $11,051.50
Kovilic Construction Company, Inc. $500.00 $12,500.00
Engineer's Estimate 25 LNFT $100.00 $2,500.00

A0820 62511-2000 SEEDING, HYDRAULIC METHOD  

Estes Bros. Const., Inc. $0.90 $4,320.00
Jim Construction, Inc. $6.00 $28,800.00
R.K. Construction, Inc. $1.52 $7,296.00
Kovilic Construction Company, Inc. $5.00 $24,000.00
Engineer's Estimate 4,800 SQYD $5.00 $24,000.00

A0840 62901-0800 ROLLED EROSION CONTROL PRODUCT, TYPE 2.D  

Estes Bros. Const., Inc. $2.50 $7,000.00
Jim Construction, Inc. $4.78 $13,384.00
R.K. Construction, Inc. $4.12 $11,536.00
Kovilic Construction Company, Inc. $5.00 $14,000.00
Engineer's Estimate 2,800 SQYD $4.50 $12,600.00
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A0860 63308-3000 OBJECT MARKER, TYPE 3  

Estes Bros. Const., Inc. $205.50 $1,644.00
Jim Construction, Inc. $575.00 $4,600.00
R.K. Construction, Inc. $355.15 $2,841.20
Kovilic Construction Company, Inc. $1,000.00 $8,000.00
Engineer's Estimate 8 EACH $250.00 $2,000.00

A0880 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Estes Bros. Const., Inc. $15.00 $525.00
Jim Construction, Inc. $28.75 $1,006.25
R.K. Construction, Inc. $95.17 $3,330.95
Kovilic Construction Company, Inc. $100.00 $3,500.00
Engineer's Estimate 35 LNFT $50.00 $1,750.00

A0900 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Estes Bros. Const., Inc. $12.00 $1,140.00
Jim Construction, Inc. $36.80 $3,496.00
R.K. Construction, Inc. $91.78 $8,719.10
Kovilic Construction Company, Inc. $50.00 $4,750.00
Engineer's Estimate 95 SQFT $58.00 $5,510.00

A0920 63701-0000 FIELD OFFICE  

Estes Bros. Const., Inc. $42,000.00 $42,000.00
Jim Construction, Inc. $32,200.00 $32,200.00
R.K. Construction, Inc. $76,914.94 $76,914.94
Kovilic Construction Company, Inc. $30,000.00 $30,000.00
Engineer's Estimate 1 EACH $22,000.00 $22,000.00

Total Schedule - All Items

Estes Bros. Const., Inc. $1,530,941.50
Jim Construction, Inc. $2,073,108.09
R.K. Construction, Inc. $2,282,361.90
Kovilic Construction Company, Inc. $3,065,150.00
Engineer's Estimate $2,250,000.00
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Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project No: WV ERFO FS 2016-1(4)

Project Name: Repair of Williams River Road from Milepost 8.0 to 11.1

Schedule: A

Schedule Type: Base

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Jim Construction, Inc. $2,073,128.09 $2,073,108.09 X

Estes Bros. Const., Inc. $1,530,941.50 $1,530,941.50

R.K. Construction, Inc. $2,282,361.90 $2,282,361.90

Kovilic Construction Company, Inc. $3,087,650.00 $3,065,150.00 X

The apparent low bidder is 31.96% below the engineer's estimate.


