
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

WA PRA OLYM 12(1)
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Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:
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W

OLYMPIC NATIONAL PARK

VANCOUVER, WA
Julee McTaggart
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I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  C

Lakeside Industries
PO Box 728
Port Angeles, WA  98362

12,722,343.47

Engineer's Estimate 13,468,169.63

/s/ Julee McTaggart

Contracting Officer 1/11/2008

DKJones
Text Box
Lakeside Industries

DKJones
Text Box
2/07/08
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15101-0000 LPSM MOBILIZATION
Lakeside Industries ALL 1,108,867.00  1,108,867.00
ENGINEER'S ESTIMATE 1,275,000.00  1,275,000.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Lakeside Industries ALL 400,000.00    400,000.00
ENGINEER'S ESTIMATE 380,000.00    380,000.00

15301-0010 LPSM CONTRACTOR QUALITY CONTROL AND ASSURANCE
Lakeside Industries ALL 375,000.00    375,000.00
ENGINEER'S ESTIMATE 250,000.00    250,000.00

15401-0000 LPSM CONTRACTOR TESTING
Lakeside Industries ALL 300,000.00    300,000.00
ENGINEER'S ESTIMATE 125,000.00    125,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Lakeside Industries ALL 30,000.00     30,000.00
ENGINEER'S ESTIMATE 30,000.00     30,000.00

15703-1500 ACRE SOIL EROSION CONTROL, TEMPORARY SOIL TACKIFIER
Lakeside Industries 11.0 3,900.00     42,900.00
ENGINEER'S ESTIMATE 3,000.00     33,000.00

15705-1400 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Lakeside Industries 3,700 15.00     55,500.00
ENGINEER'S ESTIMATE 9.50     35,150.00

15801-0000 MGAL WATERING FOR DUST CONTROL
Lakeside Industries 2,500 20.00     50,000.00
ENGINEER'S ESTIMATE 60.00    150,000.00

20102-0000 LPSM CLEARING AND GRUBBING
Lakeside Industries ALL 35,000.00     35,000.00
ENGINEER'S ESTIMATE 8,000.00      8,000.00

20301-1900 EACH REMOVAL OF PIPE CULVERT
Lakeside Industries 6 750.00      4,500.00
ENGINEER'S ESTIMATE 1,200.00      7,200.00
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20301-2400 EACH REMOVAL OF SIGN (STOCKPILING)
Lakeside Industries 13 450.00      5,850.00
ENGINEER'S ESTIMATE 215.00      2,795.00

20302-1200 LNFT REMOVAL OF GUARDRAIL
Lakeside Industries 2,952.0 5.15     15,202.80
ENGINEER'S ESTIMATE 12.00     35,424.00

20303-0300 SQYD REMOVAL OF CONCRETE , CURB
Lakeside Industries 1,467 9.00     13,203.00
ENGINEER'S ESTIMATE 6.00      8,802.00

20303-1200 SQYD REMOVAL OF PAVED WATERWAY, ASPHALT
Lakeside Industries 70 20.00      1,400.00
ENGINEER'S ESTIMATE 18.00      1,260.00

20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
Lakeside Industries 750 9.00      6,750.00
ENGINEER'S ESTIMATE 14.50     10,875.00

20401-0000 CUYD ROADWAY EXCAVATION
Lakeside Industries 2,600 23.50     61,100.00
ENGINEER'S ESTIMATE 18.00     46,800.00

20402-0000 CUYD SUBEXCAVATION
Lakeside Industries 7,925.0 13.75    108,968.75
ENGINEER'S ESTIMATE 21.50    170,387.50

20411-0000 TON SELECT BORROW
Lakeside Industries 5,779.8 28.60    165,302.28
ENGINEER'S ESTIMATE 16.00     92,476.80

20701-0800 SQYD EARTHWORK GEOTEXTILE, TYPE II-B
Lakeside Industries 8,300.00 1.50     12,450.00
ENGINEER'S ESTIMATE 3.50     29,050.00

20703-0000 SQYD GEOGRID
Lakeside Industries 7,300 5.50     40,150.00
ENGINEER'S ESTIMATE 9.50     69,350.00
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21101-1000 SQYD ROADWAY OBLITERATION, METHOD 1
Lakeside Industries 55 400.00     22,000.00
ENGINEER'S ESTIMATE 3.50        192.50

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Lakeside Industries 25 178.00      4,450.00
ENGINEER'S ESTIMATE 36.00        900.00

25301-1000 SQFT GABIONS, GALVANIZED OR ALUMINIZED COATED
Lakeside Industries 2,400 54.00    129,600.00
ENGINEER'S ESTIMATE 70.00    168,000.00

30101-2000 TON AGGREGATE BASE GRADING D
Lakeside Industries 11,500.00 28.50    327,750.00
ENGINEER'S ESTIMATE 24.00    276,000.00

30302-1000 LNFT DITCH RECONDITIONING
Lakeside Industries 520 17.80      9,256.00
ENGINEER'S ESTIMATE 2.00      1,040.00

30303-3000 SQYD ROADWAY RECONDITIONING
Lakeside Industries 110 100.00     11,000.00
ENGINEER'S ESTIMATE 9.00        990.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Lakeside Industries 22,000 13.50    297,000.00
ENGINEER'S ESTIMATE 9.00    198,000.00

30802-2000 TON ROADWAY AGGREGATE, METHOD 2
Lakeside Industries 3,202.86 34.00    108,897.24
ENGINEER'S ESTIMATE 28.00     89,680.08

31001-0000 SQYD RECYCLED AGGREGATE BASE , 6" DEPTH
Lakeside Industries 195,300 4.25    830,025.00
ENGINEER'S ESTIMATE 6.00  1,171,800.00

40101-1000 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL

Lakeside Industries 45,000.00 88.25  3,971,250.00
ENGINEER'S ESTIMATE 100.00  4,500,000.00
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40205-3000 TON ANTISTRIP ADDITIVE, TYPE 3
Lakeside Industries 440.00 425.00    187,000.00
ENGINEER'S ESTIMATE 240.00    105,600.00

41201-1000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Lakeside Industries 100.00 800.00     80,000.00
ENGINEER'S ESTIMATE 475.00     47,500.00

41301-0800 SQYD ASPHALT PAVEMENT MILLING, 3-INCH DEPTH
Lakeside Industries 3,640 12.00     43,680.00
ENGINEER'S ESTIMATE 9.50     34,580.00

60103-0100 EACH CONCRETE, HEADWALL FOR 18-INCH PIPE CULVERT
Lakeside Industries 30 1,900.00     57,000.00
ENGINEER'S ESTIMATE 1,550.00     46,500.00

60103-0140 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Lakeside Industries 5 2,500.00     12,500.00
ENGINEER'S ESTIMATE 1,800.00      9,000.00

60103-0180 EACH CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT
Lakeside Industries 2 7,000.00     14,000.00
ENGINEER'S ESTIMATE 2,050.00      4,100.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Lakeside Industries 54 110.00      5,940.00
ENGINEER'S ESTIMATE 85.00      4,590.00

60201-0800 LNFT 24-INCH PIPE CULVERT
Lakeside Industries 443 41.74     18,490.82
ENGINEER'S ESTIMATE 95.00     42,085.00

60201-1000 LNFT 36-INCH PIPE CULVERT
Lakeside Industries 5 218.00      1,090.00
ENGINEER'S ESTIMATE 120.00        600.00

60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT
Lakeside Industries 10 745.00      7,450.00
ENGINEER'S ESTIMATE 120.00      1,200.00
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60212-0800 EACH ELBOW, 24-INCH
Lakeside Industries 2 570.00      1,140.00
ENGINEER'S ESTIMATE 120.00        240.00

60404-1000 EACH CATCH BASIN, TYPE 1
Lakeside Industries 3 1,880.00      5,640.00
ENGINEER'S ESTIMATE 1,800.00      5,400.00

60409-0200 EACH INLET TOP, METAL FRAME AND GRATE TYPE B
Lakeside Industries 3 891.00      2,673.00
ENGINEER'S ESTIMATE 300.00        900.00

60502-0000 LNFT GEOCOMPOSITE UNDERDRAIN SYSTEM
Lakeside Industries 2,500.0 7.70     19,250.00
ENGINEER'S ESTIMATE 18.00     45,000.00

60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Lakeside Industries 564 121.55     68,554.20
ENGINEER'S ESTIMATE 120.00     67,680.00

60707-0500 LNFT LINING 24-INCH PIPE CULVERT
Lakeside Industries 93 143.55     13,350.15
ENGINEER'S ESTIMATE 180.00     16,740.00

60802-0400 LNFT PAVED WATERWAY, TYPE 4
Lakeside Industries 20 500.00     10,000.00
ENGINEER'S ESTIMATE 9.50        190.00

60901-1700 LNFT CURB, CONCRETE, 18-INCH DEPTH
Lakeside Industries 120.0 35.50      4,260.00
ENGINEER'S ESTIMATE 16.50      1,980.00

60902-1000 LNFT CURB AND GUTTER, CONCRETE, 12-INCH DEPTH
Lakeside Industries 1,700.0 31.00     52,700.00
ENGINEER'S ESTIMATE 30.00     51,000.00

60926-0000 TON BED COURSE MATERIAL
Lakeside Industries 280.0 65.00     18,200.00
ENGINEER'S ESTIMATE 18.00      5,040.00
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61501-0100 SQYD SIDEWALK, CONCRETE
Lakeside Industries 680 45.00     30,600.00
ENGINEER'S ESTIMATE 48.00     32,640.00

61501-1100 SQYD SIDEWALK, ASPHALT
Lakeside Industries 160 75.00     12,000.00
ENGINEER'S ESTIMATE 36.00      5,760.00

61701-1850 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A  WOOD POSTS
Lakeside Industries 3,225.0 21.70     69,982.50
ENGINEER'S ESTIMATE 30.00     96,750.00

61702-0000 EACH TERMINAL SECTION , Type 4
Lakeside Industries 10 670.00      6,700.00
ENGINEER'S ESTIMATE 1,200.00     12,000.00

61702-0300 EACH TERMINAL SECTION, TYPE G4-BAT
Lakeside Industries 10 4,155.00     41,550.00
ENGINEER'S ESTIMATE 2,400.00     24,000.00

61702-0600 EACH TERMINAL SECTION, TYPE FLARED
Lakeside Industries 3 1,680.00      5,040.00
ENGINEER'S ESTIMATE 3,000.00      9,000.00

61702-0800 EACH TERMINAL SECTION TYPE TANGENT
Lakeside Industries 2 2,320.00      4,640.00
ENGINEER'S ESTIMATE 3,000.00      6,000.00

61707-0000 LNFT STRUCTURE TRANSITION RAILING
Lakeside Industries 18.75 66.40      1,245.00
ENGINEER'S ESTIMATE 95.00      1,781.25

62013-2000 SQYD STONE MASONRY WALL
Lakeside Industries 205 675.00    138,375.00
ENGINEER'S ESTIMATE 1,800.00    369,000.00

62201-0950 HOUR WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY
Lakeside Industries 100 85.00      8,500.00
ENGINEER'S ESTIMATE 150.00     15,000.00
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62201-1300 HOUR BULLDOZER, 160HP MINIMUM FLYWHEEL POWER
Lakeside Industries 50 125.00      6,250.00
ENGINEER'S ESTIMATE 170.00      8,500.00

62201-2800 HOUR MOTOR GRADER, 8 FOOT MINIMUM BLADE
Lakeside Industries 50 125.00      6,250.00
ENGINEER'S ESTIMATE 170.00      8,500.00

62201-3150 HOUR HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD
MINIMUM CAPACITY WITH THUMB ATTACHMENT

Lakeside Industries 100 150.00     15,000.00
ENGINEER'S ESTIMATE 160.00     16,000.00

62301-0000 HOUR GENERAL LABOR
Lakeside Industries 200 61.00     12,200.00
ENGINEER'S ESTIMATE 60.00     12,000.00

62405-0300 SQYD PLACING CONSERVED TOPSOIL, 4-INCH DEPTH
Lakeside Industries 30,000 8.45    253,500.00
ENGINEER'S ESTIMATE 3.00     90,000.00

62405-0400 SQYD PLACING CONSERVED TOPSOIL, 6-INCH DEPTH
Lakeside Industries 1,100 13.35     14,685.00
ENGINEER'S ESTIMATE 5.00      5,500.00

63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN
Lakeside Industries 4 600.00      2,400.00
ENGINEER'S ESTIMATE 385.00      1,540.00

63302-0000 SQFT SIGN SYSTEM
Lakeside Industries 283.00 60.00     16,980.00
ENGINEER'S ESTIMATE 60.00     16,980.00

63316-1000 EACH REMOVE AND RESET SIGN
Lakeside Industries 18 200.00      3,600.00
ENGINEER'S ESTIMATE 360.00      6,480.00

63318-1000 EACH SNOWPOLE HOLDER - STEEL
Lakeside Industries 123 200.00     24,600.00
ENGINEER'S ESTIMATE 30.00      3,690.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

WA PRA OLYM 12(1)
HURRICANE RIDGE ROAD

Date: 01/11/08

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   8

Bid Schedule  C

63318-1000 EACH SNOWPOLE HOLDER -  PVC
Lakeside Industries 49 150.00      7,350.00
ENGINEER'S ESTIMATE 25.00      1,225.00

63401-0300 LNFT PAVEMENT MARKINGS, TYPE B, SOLID - YELLOW
Lakeside Industries 256,700 0.07     17,969.00
ENGINEER'S ESTIMATE 0.24     61,608.00

63401-0300 LNFT PAVEMENT MARKINGS, TYPE B, SOLID - WHITE
Lakeside Industries 274,850 0.07     19,239.50
ENGINEER'S ESTIMATE 0.24     65,964.00

63401-0400 LNFT PAVEMENT MARKINGS, TYPE B, BROKEN
Lakeside Industries 8,000 0.07        560.00
ENGINEER'S ESTIMATE 0.24      1,920.00

63405-0850 EACH PAVEMENT MARKINGS, TYPE B, ACCESSIBILITY SYMBOL
Lakeside Industries 3 75.00        225.00
ENGINEER'S ESTIMATE 120.00        360.00

63502-1000 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH
Lakeside Industries 1,000 30.00     30,000.00
ENGINEER'S ESTIMATE 35.00     35,000.00

63502-1400 EACH TEMPORARY TRAFFIC CONTROL, VERTICAL PANEL
Lakeside Industries 80 42.00      3,360.00
ENGINEER'S ESTIMATE 42.00      3,360.00

63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Lakeside Industries 100 75.00      7,500.00
ENGINEER'S ESTIMATE 54.00      5,400.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Lakeside Industries 20 100.00      2,000.00
ENGINEER'S ESTIMATE 65.00      1,300.00

63502-1700 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C
Lakeside Industries 50 75.00      3,750.00
ENGINEER'S ESTIMATE 75.00      3,750.00
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63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

Lakeside Industries 2 15,000.00     30,000.00
ENGINEER'S ESTIMATE 12,000.00     24,000.00

63503-0400 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Lakeside Industries 500 19.60      9,800.00
ENGINEER'S ESTIMATE 60.00     30,000.00

63503-0500 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Lakeside Industries 750 7.05      5,287.50
ENGINEER'S ESTIMATE 35.00     26,250.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Lakeside Industries 542,400 0.19    103,056.00
ENGINEER'S ESTIMATE 0.24    130,176.00

63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Lakeside Industries 2,500 8.00     20,000.00
ENGINEER'S ESTIMATE 6.00     15,000.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Lakeside Industries 703.5 25.00     17,587.50
ENGINEER'S ESTIMATE 35.00     24,622.50

63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Lakeside Industries 8,000 75.00    600,000.00
ENGINEER'S ESTIMATE 75.00    600,000.00

63507-0700 DAY TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Lakeside Industries 222 1,400.00    310,800.00
ENGINEER'S ESTIMATE 650.00    144,300.00

63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Lakeside Industries 16,000 47.00    752,000.00
ENGINEER'S ESTIMATE 47.00    752,000.00

63610-1600 LNFT CONDUIT, 2-INCH, PVC
Lakeside Industries 63,181 1.58     99,825.98
ENGINEER'S ESTIMATE 4.00    252,724.00
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63622-0000 LNFT UTILITY TRENCH
Lakeside Industries 63,181 10.25    647,605.25
ENGINEER'S ESTIMATE 11.00    694,991.00

63623-1000 EACH MANHOLE, ELECTRICAL VAULT
Lakeside Industries 56 3,465.00    194,040.00
ENGINEER'S ESTIMATE 3,500.00    196,000.00




