Summary - Tabulation of Bids
MT OMAD 18(42) Minuteman Missile Base Roads

Bids Opened: May 8, 2009

Shumaker
Trucking &
Excavating

Base $526,960.00

Casino Creek
Concrete Inc

$624,620.00

M.K. Weeden
Construction
Inc

$795,900.00

Engineer's
Estimate

$737,539.00

Option A $155,302.25

$98,712.50

$119,781.25

$116,353.75

Option B $215,750.25

$205,110.00

$219,459.75

$233,893.75

TOTAL $898,012.50

$928,442.50

$1,135,141.00

$1,087,786.50




TABULATION OF BIDS

Bid Schedule - Base
Project No.: MT OMAD 18(42)
Project Name: MINUTEMAN MISSILE BASE ROAD

State: MT Opened at: Helena MT
County: FERGUS By: Alan Woodmansey
MALMSTROM Date: 05/08/09

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed:  /s/ J. McTaggart

Title: Contracting Officer Date: 5/14/09

Contract Awarded to: Shumaker Trucking & Excavating, Inc. Date: 6/23/09

Contractor Bid Amount Responsive
Shumaker Trucking & Excavating Cont 526,960.00
PO Box 1279

Great Falls, MT 59403

Casino Creek Concrete, Inc 624,620.00
PO Box 3501
Lewistown, MT 59457

M.K. Weeden Construction, Inc. 795,900.00

PO Box 1164
Lewistown, MT 59457

Engineer's Estimate 737,539.00




TABULATION OF BIDS

Bid Schedule - Base
Project No.. MT OMAD 18(42)

Project Name: MINUTEMAN MISSILE BASE ROAD

Page 1
Date: 05/11/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
15101-0000 LPSM MOBILIZATION
Shumaker Trucking & Excavating Cont ALL 100,000.00 100,000.00
Casino Creek Concrete, Inc 52,000.00 52,000.00
M.K. Weeden Construction, Inc. 188,000.00 188,000.00
ENGINEER'S ESTIMATE 70,000.00 70,000.00
15301-0000 LPSM CONTRACTOR QUALITY CONTROL
Shumaker Trucking & Excavating Cont ALL 20,000.00 20,000.00
Casino Creek Concrete, Inc 20,500.00 20,500.00
M.K. Weeden Construction, Inc. 26,250.00 26,250.00
ENGINEER'S ESTIMATE 13,000.00 13,000.00
15401-0000 LPSM CONTRACTOR TESTING
Shumaker Trucking & Excavating Cont ALL 15,000.00 15,000.00
Casino Creek Concrete, Inc 16,000.00 16,000.00
M.K. Weeden Construction, Inc. 37,500.00 37,500.00
ENGINEER'S ESTIMATE 24,000.00 24,000.00
15501-0000 LPSM CONSTRUCTION SCHEDULE
Shumaker Trucking & Excavating Cont ALL 5,000.00 5,000.00
Casino Creek Concrete, Inc 1,700.00 1,700.00
M.K. Weeden Construction, Inc. 2,500.00 2,500.00
ENGINEER'S ESTIMATE 5,000.00 5,000.00
15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Shumaker Trucking & Excavating Cont 950 5.00 4,750.00
Casino Creek Concrete, Inc 6.00 5,700.00
M.K. Weeden Construction, Inc. 5.00 4,750.00
ENGINEER'S ESTIMATE 7.50 7,125.00
15801-0000 MGAL WATERING FOR DUST CONTROL
Shumaker Trucking & Excavating Cont 1,000 33.00 33,000.00
Casino Creek Concrete, Inc 30.00 30,000.00
M.K. Weeden Construction, Inc. 30.00 30,000.00
ENGINEER'S ESTIMATE 27.75 27,750.00
30110-0000 TON AGGREGATE SURFACE COURSE
Shumaker Trucking & Excavating Cont 18,400 11.06 203,504.00
Casino Creek Concrete, Inc 18.00 331,200.00
M.K. Weeden Construction, Inc. 21.00 386,400.00
ENGINEER'S ESTIMATE 25.00 460,000.00




Page 2

TABULATION OF BIDS Date: 05/11/09
Bid Schedule - Base
Project No.. MT OMAD 18(42)
Project Name: MINUTEMAN MISSILE BASE ROAD
Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
30303-3000 SQYD ROADWAY RECONDITIONING
Shumaker Trucking & Excavating Cont 93,000 0.29 26,970.00
Casino Creek Concrete, Inc 0.35 32,550.00
M.K. Weeden Construction, Inc. 0.41 38,130.00
ENGINEER'S ESTIMATE 0.25 23,250.00
60201-0500 LNFT 15-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 40 99.00 3,960.00
Casino Creek Concrete, Inc 110.00 4,400.00
M.K. Weeden Construction, Inc. 41.25 1,650.00
ENGINEER'S ESTIMATE 70.00 2,800.00
60201-0600 LNFT 18-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 298 102.00 30,396.00
Casino Creek Concrete, Inc 120.00 35,760.00
M.K. Weeden Construction, Inc. 50.00 14,900.00
ENGINEER'S ESTIMATE 75.00 22,350.00
60201-0800 LNFT 24-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 91 107.00 9,737.00
Casino Creek Concrete, Inc 130.00 11,830.00
M.K. Weeden Construction, Inc. 62.50 5,687.50
ENGINEER'S ESTIMATE 87.00 7,917.00
60201-0900 LNFT 30-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 46 118.00 5,428.00
Casino Creek Concrete, Inc 135.00 6,210.00
M.K. Weeden Construction, Inc. 76.25 3,507.50
ENGINEER'S ESTIMATE 97.00 4,462.00
60201-1800 LNFT 84-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 120 227.00 27,240.00
Casino Creek Concrete, Inc 180.00 21,600.00
M.K. Weeden Construction, Inc. 190.00 22,800.00
ENGINEER'S ESTIMATE 220.00 26,400.00
60202-0800 LNFT 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT
Shumaker Trucking & Excavating Cont 40 163.00 6,520.00
Casino Creek Concrete, Inc 175.00 7,000.00
M.K. Weeden Construction, Inc. 140.00 5,600.00
ENGINEER'S ESTIMATE 195.00 7,800.00




TABULATION OF BIDS

Bid Schedule - Base
Project No.. MT OMAD 18(42)

Project Name: MINUTEMAN MISSILE BASE ROAD

Page 3
Date: 05/11/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY
Shumaker Trucking & Excavating Cont 10 75.00 750.00
Casino Creek Concrete, Inc 100.00 1,000.00
M.K. Weeden Construction, Inc. 87.50 875.00
ENGINEER'S ESTIMATE 80.00 800.00
62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
24-INCH WIDTH
Shumaker Trucking & Excavating Cont 24 65.00 1,560.00
Casino Creek Concrete, Inc 100.00 2,400.00
M.K. Weeden Construction, Inc. 87.50 2,100.00
ENGINEER'S ESTIMATE 75.00 1,800.00
62201-2050 HOUR ROLLER
Shumaker Trucking & Excavating Cont 10 70.00 700.00
Casino Creek Concrete, Inc 90.00 900.00
M.K. Weeden Construction, Inc. 87.50 875.00
ENGINEER'S ESTIMATE 80.00 800.00
62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Shumaker Trucking & Excavating Cont 17 85.00 1,445.00
Casino Creek Concrete, Inc 110.00 1,870.00
M.K. Weeden Construction, Inc. 125.00 2,125.00
ENGINEER'S ESTIMATE 105.00 1,785.00
63501-0000 LPSM TEMPORARY TRAFFIC CONTROL
Shumaker Trucking & Excavating Cont ALL 15,000.00 15,000.00
Casino Creek Concrete, Inc 26,000.00 26,000.00
M.K. Weeden Construction, Inc. 6,250.00 6,250.00
ENGINEER'S ESTIMATE 14,500.00 14,500.00
63509-1000 FIXHR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Shumaker Trucking & Excavating Cont 400 40.00 16,000.00
Casino Creek Concrete, Inc 40.00 16,000.00
M.K. Weeden Construction, Inc. 40.00 16,000.00
ENGINEER'S ESTIMATE 40.00 16,000.00




TABULATION OF BIDS

Bid Schedule - Option A
Project No.: MT OMAD 18(42)
Project Name: MINUTEMAN MISSILE BASE ROAD

State: MT Opened at: Helena MT
County: FERGUS By: Alan Woodmansey
MALMSTROM Date: 05/08/09

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: /s/ J. McTaggart

Tile: Contracting Officer Date: 5/14/09
Contract Awarded to: Date:
Contractor Bid Amount Responsive
Casino Creek Concrete, Inc. 98,712.50
PO Box 3501
Lewiston, MT 59457
M.K. Weeden Construction, Inc. 119,781.25
PO Box 1164
Lewistown, MT 59457
Shumaker Trucking & Excavating Cont 155,302.25

PO Box 1279
Grat Falls, MT 59403

Engineer's Estimate 116,353.75




TABULATION OF BIDS

Bid Schedule - Option A
Project No.. MT OMAD 18(42)

Project Name: MINUTEMAN MISSILE BASE ROAD

Page 1
Date: 05/11/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
15101-0000 LPSM MOBILIZATION
Casino Creek Concrete, Inc. ALL 4,250.00 4,250.00
M.K. Weeden Construction, Inc. 3,000.00 3,000.00
Shumaker Trucking & Excavating Cont 70,000.00 70,000.00
ENGINEER'S ESTIMATE 15,000.00 15,000.00
15301-0000 LPSM CONTRACTOR QUALITY CONTROL
Casino Creek Concrete, Inc. ALL 4,250.00 4,250.00
M.K. Weeden Construction, Inc. 7,500.00 7,500.00
Shumaker Trucking & Excavating Cont 15,000.00 15,000.00
ENGINEER'S ESTIMATE 2,500.00 2,500.00
15401-0000 LPSM CONTRACTOR TESTING
Casino Creek Concrete, Inc. ALL 1,850.00 1,850.00
M.K. Weeden Construction, Inc. 8,750.00 8,750.00
Shumaker Trucking & Excavating Cont 12,000.00 12,000.00
ENGINEER'S ESTIMATE 5,000.00 5,000.00
15501-0000 LPSM CONSTRUCTION SCHEDULE
Casino Creek Concrete, Inc. ALL 1,700.00 1,700.00
M.K. Weeden Construction, Inc. 1,250.00 1,250.00
Shumaker Trucking & Excavating Cont 2,500.00 2,500.00
ENGINEER'S ESTIMATE 1,500.00 1,500.00
15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Casino Creek Concrete, Inc. 100 8.50 850.00
M.K. Weeden Construction, Inc. 5.00 500.00
Shumaker Trucking & Excavating Cont 5.00 500.00
ENGINEER'S ESTIMATE 7.50 750.00
15801-0000 MGAL WATERING FOR DUST CONTROL
Casino Creek Concrete, Inc. 170 60.00 10,200.00
M.K. Weeden Construction, Inc. 30.00 5,100.00
Shumaker Trucking & Excavating Cont 33.00 5,610.00
ENGINEER'S ESTIMATE 27.75 4,717.50
30110-0000 TON AGGREGATE SURFACE COURSE
Casino Creek Concrete, Inc. 3,150 19.00 59,850.00
M.K. Weeden Construction, Inc. 25.40 80,010.00
Shumaker Trucking & Excavating Cont 12.54 39,501.00
ENGINEER'S ESTIMATE 25.00 78,750.00




TABULATION OF BIDS

Bid Schedule - Option A
Project No.. MT OMAD 18(42)

Project Name: MINUTEMAN MISSILE BASE ROAD

Page 2
Date: 05/11/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
30303-3000 SQYD ROADWAY RECONDITIONING
Casino Creek Concrete, Inc. 11,625 0.50 5,812.50
M.K. Weeden Construction, Inc. 0.41 4,766.25
Shumaker Trucking & Excavating Cont 0.29 3,371.25
ENGINEER'S ESTIMATE 0.25 2,906.25
62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY
Casino Creek Concrete, Inc. 4 100.00 400.00
M.K. Weeden Construction, Inc. 87.50 350.00
Shumaker Trucking & Excavating Cont 75.00 300.00
ENGINEER'S ESTIMATE 80.00 320.00
62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
24-INCH WIDTH
Casino Creek Concrete, Inc. 4 100.00 400.00
M.K. Weeden Construction, Inc. 87.50 350.00
Shumaker Trucking & Excavating Cont 65.00 260.00
ENGINEER'S ESTIMATE 75.00 300.00
62201-2050 HOUR ROLLER
Casino Creek Concrete, Inc. 2 90.00 180.00
M.K. Weeden Construction, Inc. 87.50 175.00
Shumaker Trucking & Excavating Cont 70.00 140.00
ENGINEER'S ESTIMATE 80.00 160.00
62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Casino Creek Concrete, Inc. 4 110.00 440.00
M.K. Weeden Construction, Inc. 125.00 500.00
Shumaker Trucking & Excavating Cont 85.00 340.00
ENGINEER'S ESTIMATE 105.00 420.00
63501-0000 LPSM TEMPORARY TRAFFIC CONTROL
Casino Creek Concrete, Inc. ALL 7,250.00 7,250.00
M.K. Weeden Construction, Inc. 6,250.00 6,250.00
Shumaker Trucking & Excavating Cont 4,500.00 4,500.00
ENGINEER'S ESTIMATE 2,750.00 2,750.00
63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Casino Creek Concrete, Inc. 32 40.00 1,280.00
M.K. Weeden Construction, Inc. 40.00 1,280.00
Shumaker Trucking & Excavating Cont 40.00 1,280.00
ENGINEER'S ESTIMATE 40.00 1,280.00




TABULATION OF BIDS

Bid Schedule - Option B
Project No.: MT OMAD 18(42)
Project Name: MINUTEMAN MISSILE BASE ROAD

State: MT Opened at: Helena MT
County: FERGUS By: Alan Woodmansey
MALMSTROM Date: 05/08/09

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed:  /s/ J. McTaggart

Title: Contracting Officer Date: 5/14/09
Contract Awarded to: Date:

Contractor Bid Amount Responsive
Casino Creek Concrete, Inc. 205,110.00
PO Box 3501
Lewistown, MT 59457
Shumaker Trucking & Excavating Cont 215,750.25
PO Box 1279
Great Falls, MT 59403
M.K. Weeden Construction, Inc. 219,459.75

PO Box 1164
Lewistown, MT 59457

Engineer's Estimate 233,893.75




TABULATION OF BIDS

Bid Schedule - Option B
Project No.. MT OMAD 18(42)

Project Name: MINUTEMAN MISSILE BASE ROAD

Page 1
Date: 05/11/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
15101-0000 LPSM MOBILIZATION
Casino Creek Concrete, Inc. ALL 6,000.00 6,000.00
Shumaker Trucking & Excavating Cont 70,000.00 70,000.00
M.K. Weeden Construction, Inc. 3,200.00 3,200.00
ENGINEER'S ESTIMATE 28,000.00 28,000.00
15301-0000 LPSM CONTRACTOR QUALITY CONTROL
Casino Creek Concrete, Inc. ALL 10,500.00 10,500.00
Shumaker Trucking & Excavating Cont 15,000.00 15,000.00
M.K. Weeden Construction, Inc. 8,750.00 8,750.00
ENGINEER'S ESTIMATE 5,000.00 5,000.00
15401-0000 LPSM CONTRACTOR TESTING
Casino Creek Concrete, Inc. ALL 3,250.00 3,250.00
Shumaker Trucking & Excavating Cont 12,000.00 12,000.00
M.K. Weeden Construction, Inc. 8,750.00 8,750.00
ENGINEER'S ESTIMATE 9,000.00 9,000.00
15501-0000 LPSM CONSTRUCTION SCHEDULE
Casino Creek Concrete, Inc. ALL 1,700.00 1,700.00
Shumaker Trucking & Excavating Cont 2,500.00 2,500.00
M.K. Weeden Construction, Inc. 1,250.00 1,250.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00
15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Casino Creek Concrete, Inc. 250 7.00 1,750.00
Shumaker Trucking & Excavating Cont 5.00 1,250.00
M.K. Weeden Construction, Inc. 5.00 1,250.00
ENGINEER'S ESTIMATE 7.50 1,875.00
15801-0000 MGAL WATERING FOR DUST CONTROL
Casino Creek Concrete, Inc. 330 50.00 16,500.00
Shumaker Trucking & Excavating Cont 33.00 10,890.00
M.K. Weeden Construction, Inc. 30.00 9,900.00
ENGINEER'S ESTIMATE 27.75 9,157.50
30110-0000 TON AGGREGATE SURFACE COURSE
Casino Creek Concrete, Inc. 6,375 22.00 140,250.00
Shumaker Trucking & Excavating Cont 13.36 85,170.00
M.K. Weeden Construction, Inc. 25.40 161,925.00
ENGINEER'S ESTIMATE 25.00 159,375.00




TABULATION OF BIDS

Bid Schedule - Option B
Project No.. MT OMAD 18(42)

Project Name: MINUTEMAN MISSILE BASE ROAD

Page 2
Date: 05/11/09

Iﬁ? ILS?]T‘E Delstc(:arrinption Quantity I's’Jrrl]clte Amount
30303-3000 SQYD ROADWAY RECONDITIONING
Casino Creek Concrete, Inc. 28,225 0.40 11,290.00
Shumaker Trucking & Excavating Cont 0.29 8,185.25
M.K. Weeden Construction, Inc. 0.41 11,572.25
ENGINEER'S ESTIMATE 0.25 7,056.25
62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY
Casino Creek Concrete, Inc. 3 100.00 300.00
Shumaker Trucking & Excavating Cont 75.00 225.00
M.K. Weeden Construction, Inc. 87.50 262.50
ENGINEER'S ESTIMATE 80.00 240.00
62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
24-INCH WIDTH
Casino Creek Concrete, Inc. 3 100.00 300.00
Shumaker Trucking & Excavating Cont 65.00 195.00
M.K. Weeden Construction, Inc. 87.50 262.50
ENGINEER'S ESTIMATE 75.00 225.00
62201-2050 HOUR ROLLER
Casino Creek Concrete, Inc. 3 90.00 270.00
Shumaker Trucking & Excavating Cont 70.00 210.00
M.K. Weeden Construction, Inc. 87.50 262.50
ENGINEER'S ESTIMATE 80.00 240.00
62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Casino Creek Concrete, Inc. 5 110.00 550.00
Shumaker Trucking & Excavating Cont 85.00 425.00
M.K. Weeden Construction, Inc. 125.00 625.00
ENGINEER'S ESTIMATE 105.00 525.00
63501-0000 LPSM TEMPORARY TRAFFIC CONTROL
Casino Creek Concrete, Inc. ALL 7,250.00 7,250.00
Shumaker Trucking & Excavating Cont 4,500.00 4,500.00
M.K. Weeden Construction, Inc. 6,250.00 6,250.00
ENGINEER'S ESTIMATE 5,000.00 5,000.00
63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Casino Creek Concrete, Inc. 130 40.00 5,200.00
Shumaker Trucking & Excavating Cont 40.00 5,200.00
M.K. Weeden Construction, Inc. 40.00 5,200.00
ENGINEER'S ESTIMATE 40.00 5,200.00






