

TABULATION OF BIDS

Bid Schedule A

Project No.: OR EMK 2005(2)

Project Name: AGNESS ROAD

State: OR
County: CURRY

SISKIYOU NATIONAL FOREST

Opened at: Vancouver, WA
By: Julee McTaggart
Date: 05/21/10

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: /s/ J. McTaggart

Title: Contracting Officer Date: 5/21/2010

Contract Awarded to: Laskey-Clifton Corporation Date: 6/18/2010

Contractor	Bid Amount	Responsive
Laskey-Clifton Corp 75355 Hwy 101 Reedsport, OR 97467	1,336,872.60	
James W. Fowler Co. PO Box 489 Dallas, OR 97338	1,925,740.00	
Engineer's Estimate	1,283,848.00	

TABULATION OF BIDS

Date: 05/21/10

Bid Schedule A

Project No.: OR EMK 2005(2)

Project Name: AGNESS ROAD

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
	Laskey-Clifton Corp		ALL	175,500.00	175,500.00
	James W. Fowler Co.			190,000.00	190,000.00
	ENGINEER'S ESTIMATE			110,000.00	110,000.00
15214-0000	LPSM	SURVEY AND STAKING, MISCELLANEOUS			
	Laskey-Clifton Corp		ALL	8,129.00	8,129.00
	James W. Fowler Co.			10,000.00	10,000.00
	ENGINEER'S ESTIMATE			2,500.00	2,500.00
15301-0010	LPSM	CONTRACTOR QUALITY CONTROL AND ASSURANCE			
	Laskey-Clifton Corp		ALL	2,424.00	2,424.00
	James W. Fowler Co.			75,000.00	75,000.00
	ENGINEER'S ESTIMATE			4,000.00	4,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
	Laskey-Clifton Corp		ALL	571.00	571.00
	James W. Fowler Co.			20,000.00	20,000.00
	ENGINEER'S ESTIMATE			1,000.00	1,000.00
15501-0000	LPSM	CONSTRUCTION SCHEDULE			
	Laskey-Clifton Corp		ALL	610.00	610.00
	James W. Fowler Co.			5,000.00	5,000.00
	ENGINEER'S ESTIMATE			5,000.00	5,000.00
15705-1500	LNFT	SOIL EROSION CONTROL, SEDIMENT WATTLE			
	Laskey-Clifton Corp		450	7.02	3,159.00
	James W. Fowler Co.			8.00	3,600.00
	ENGINEER'S ESTIMATE			5.00	2,250.00
55601-0900	LNFT	BRIDGE RAILING, STEEL (TRAFFIC SIDE)			
	Laskey-Clifton Corp		1,339	92.25	123,522.75
	James W. Fowler Co.			60.00	80,340.00
	ENGINEER'S ESTIMATE			44.00	58,916.00
55601-0900	LNFT	BRIDGE RAILING, STEEL (PEDESTRIAN SIDE)			
	Laskey-Clifton Corp		1,298	92.25	119,740.50
	James W. Fowler Co.			85.00	110,330.00
	ENGINEER'S ESTIMATE			56.00	72,688.00

TABULATION OF BIDS

Date: 05/21/10

Bid Schedule A

Project No.: OR EMK 2005(2)

Project Name: AGNESS ROAD

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
55601-0900	LNFT	BRIDGE RAILING, STEEL (CURB & POST)			
	Laskey-Clifton Corp		125	92.25	11,531.25
	James W. Fowler Co.			185.00	23,125.00
	ENGINEER'S ESTIMATE			80.00	10,000.00
56301-2000	LPSM	PAINTING, STEEL STRUCTURE			
	Laskey-Clifton Corp		ALL	500,000.00	500,000.00
	James W. Fowler Co.			600,000.00	600,000.00
	ENGINEER'S ESTIMATE			670,000.00	670,000.00
57501-0000	LPSM	MINOR BRIDGE WORK (SEISMIC RETROFIT)			
	Laskey-Clifton Corp		ALL	99,540.00	99,540.00
	James W. Fowler Co.			400,000.00	400,000.00
	ENGINEER'S ESTIMATE			75,000.00	75,000.00
57501-0000	LPSM	MINOR BRIDGE WORK (RESET STEEL ROCKER BEARINGS)			
	Laskey-Clifton Corp		ALL	61,554.00	61,554.00
	James W. Fowler Co.			135,000.00	135,000.00
	ENGINEER'S ESTIMATE			12,000.00	12,000.00
57501-0000	LPSM	MINOR BRIDGE WORK (EXPANSION JOINT TROUGH)			
	Laskey-Clifton Corp		ALL	14,440.00	14,440.00
	James W. Fowler Co.			40,000.00	40,000.00
	ENGINEER'S ESTIMATE			7,000.00	7,000.00
57501-0000	LPSM	MINOR BRIDGE WORK (EXPANSION JOINT REPAIR)			
	Laskey-Clifton Corp		ALL	6,845.00	6,845.00
	James W. Fowler Co.			12,000.00	12,000.00
	ENGINEER'S ESTIMATE			4,000.00	4,000.00
57501-0000	LPSM	MINOR BRIDGE WORK (REPAIR DECK CONCRETE)			
	Laskey-Clifton Corp		ALL	3,978.00	3,978.00
	James W. Fowler Co.			2,000.00	2,000.00
	ENGINEER'S ESTIMATE			1,300.00	1,300.00
57501-0000	LPSM	MINOR BRIDGE WORK (DRAIN HOLES AT FIXED BEARINGS)			
	Laskey-Clifton Corp		ALL	727.00	727.00
	James W. Fowler Co.			1,400.00	1,400.00
	ENGINEER'S ESTIMATE			230.00	230.00

TABULATION OF BIDS

Date: 05/21/10

Bid Schedule A

Project No.: OR EMK 2005(2)

Project Name: AGNESS ROAD

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
57501-0000	LPSM	MINOR BRIDGE WORK (CRACKED WELD REPAIR)			
	Laskey-Clifton Corp		ALL	2,010.00	2,010.00
	James W. Fowler Co.			13,000.00	13,000.00
	ENGINEER'S ESTIMATE			2,500.00	2,500.00
57501-0000	LPSM	MINOR BRIDGE WORK (REPLACE MISSING NUTS)			
	Laskey-Clifton Corp		ALL	277.00	277.00
	James W. Fowler Co.			5,000.00	5,000.00
	ENGINEER'S ESTIMATE			50.00	50.00
60101-0000	CUYD	CONCRETE (APPROACH CURBS)			
	Laskey-Clifton Corp		6	626.50	3,759.00
	James W. Fowler Co.			1,300.00	7,800.00
	ENGINEER'S ESTIMATE			1,800.00	10,800.00
61701-1850	LNFT	GUARDRAIL SYSTEM G4, TYPE 4, CLASS A WOOD POSTS			
	Laskey-Clifton Corp		88	30.00	2,640.00
	James W. Fowler Co.			34.00	2,992.00
	ENGINEER'S ESTIMATE			45.00	3,960.00
61702-1200	EACH	TERMINAL SECTION, TYPE LST			
	Laskey-Clifton Corp		6	1,432.50	8,595.00
	James W. Fowler Co.			1,600.00	9,600.00
	ENGINEER'S ESTIMATE			4,000.00	24,000.00
61702-1300	EACH	TERMINAL SECTION, TYPE MELT			
	Laskey-Clifton Corp		1	2,972.00	2,972.00
	James W. Fowler Co.			3,000.00	3,000.00
	ENGINEER'S ESTIMATE			4,000.00	4,000.00
61707-0000	LNFT	STRUCTURE TRANSITION RAILING			
	Laskey-Clifton Corp		142	157.00	22,294.00
	James W. Fowler Co.			170.00	24,140.00
	ENGINEER'S ESTIMATE			130.00	18,460.00
63401-0000	LNFT	PAVEMENT MARKINGS			
	Laskey-Clifton Corp		12,500	0.25	3,125.00
	James W. Fowler Co.			0.25	3,125.00
	ENGINEER'S ESTIMATE			1.50	18,750.00

TABULATION OF BIDS

Date: 05/21/10

Bid Schedule A

Project No.: OR EMK 2005(2)

Project Name: AGNESS ROAD

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63502-1300	EACH	TEMPORARY TRAFFIC CONTROL, DRUM			
	Laskey-Clifton Corp		120	75.00	9,000.00
	James W. Fowler Co.			55.00	6,600.00
	ENGINEER'S ESTIMATE			64.00	7,680.00
63502-2100	EACH	TEMPORARY TRAFFIC CONTROL, CRASH CUSHION			
	Laskey-Clifton Corp		4	3,919.00	15,676.00
	James W. Fowler Co.			3,000.00	12,000.00
	ENGINEER'S ESTIMATE			4,000.00	16,000.00
63502-3100	EACH	TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM			
	Laskey-Clifton Corp		2	24,957.00	49,914.00
	James W. Fowler Co.			18,000.00	36,000.00
	ENGINEER'S ESTIMATE			50,000.00	100,000.00
63503-0500	LNFT	TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER			
	Laskey-Clifton Corp		1,596	41.25	65,835.00
	James W. Fowler Co.			45.00	71,820.00
	ENGINEER'S ESTIMATE			7.50	11,970.00
63503-0700	LNFT	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS			
	Laskey-Clifton Corp		108	2.70	291.60
	James W. Fowler Co.			3.50	378.00
	ENGINEER'S ESTIMATE			0.50	54.00
63503-0800	LNFT	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL			
	Laskey-Clifton Corp		12,500	0.53	6,625.00
	James W. Fowler Co.			0.60	7,500.00
	ENGINEER'S ESTIMATE			1.50	18,750.00
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
	Laskey-Clifton Corp		250	21.39	5,347.50
	James W. Fowler Co.			35.00	8,750.00
	ENGINEER'S ESTIMATE			19.00	4,750.00
63509-1000	FIX HR RATE	TEMPORARY TRAFFIC CONTROL, FLAGGER			
	Laskey-Clifton Corp		120	52.00	6,240.00
	James W. Fowler Co.			52.00	6,240.00
	ENGINEER'S ESTIMATE			52.00	6,240.00