

# Tabulation of Bids

Report Date: 12/13/13

1 out of 17

Project No: ID PFH CDP 67(3)  
 Project Name: Grangemont Road  
 Solicitation No: DTFH70-13-B-00017  
 Division: Western Federal Lands  
 State: ID County: Clearwater  
 Federal Land: Clearwater National Forest

Schedule: A  
 Schedule Type: Base

Opened at: Vancouver, WA  
 Opened by: Angy Liljedahl  
 Date: 12/11/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: */s/Angy Liljedahl*  
 Title: Contracting Officer  
 Date: 12/13/13

Ascorp, Inc. dba

Contract Awarded to: Debco Construction

Award Date: 01/09/2014

Contractor	Comment	Bid Amount	Responsive
Ascorp, Inc. dba Debco Construction P.O. Box 363 Orofino, ID 83544		\$1,246,246.47	
Cook and Sons Construction 726 Deer Creek Road White Bird, ID 83554		\$1,279,537.95	
Crea Construction, Inc. PO Box 833 Lewiston, ID 83501		\$1,288,330.00	
MDM Construction, Inc. PO Box 2006 Hayden, ID 83835		\$1,457,696.00	
Thompson Bros. Excavating, Inc. 18211 NE Fourth Plain Rd. Vancouver, WA 98682		\$1,492,475.00	
T & T Contracting, Inc. PO Box 67 Victor, MT 59875		\$1,519,705.20	
M.L. ALBRIGHT & SONGS, INC. PO Box 603 Lewiston, ID 83501		\$1,620,736.35	
M. A. DeATLEY CONSTRUCTION, INC. 829 Evans Road Clarkston, WA 99403		\$1,744,776.00	
Western Construction of Lewiston, Inc. 3900 Industrial Way Lewiston, WA 83501		\$1,858,505.00	
West Company Inc.		\$1,915,507.00	

## Tabulation of Bids

Report Date: 12/13/13

2 out of 17

Project No: ID PFH CDP 67(3)

Project Name: Grangemont Road

Solicitation No: DTFH70-13-B-00017

Division: Western Federal Lands

State: ID County: Clearwater

Federal Land: Clearwater National Forest

Schedule: A

Schedule Type: Base

Opened at: Vancouver, WA

Opened by: Angy Liljedahl

Date: 12/11/13

2010 S. Fairview Heights Rd.  
Medical Lake, WA 99022

# Tabulation of Bids

Report Date: 12/13/13

3 out of 17

Project No: ID PFH CDP 67(3)

Project Name: Grangemont Road

Solicitation No: DTFH70-13-B-00017

Division: Western Federal Lands

State: ID County: Clearwater

Federal Land: Clearwater National Forest

Schedule: A

Schedule Type: Base

Opened at: Vancouver, WA

Opened by: Angy Liljedahl

Date: 12/11/13

Contractor	Comment	Bid Amount	Responsive
Bristol Engineering Services Corporation 111 W 16th Ave 3rd Floor Anchorage, AK 99501		\$2,809,261.00	
Engineer's Estimate		\$1,930,051.00	

# Tabulation of Bids

Report Date: 12/13/13

4 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0100	15101-0000	MOBILIZATION				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$87,496.92
		Cook and Sons Construction			Lump Sum	\$137,853.45
		Crea Construction, Inc.			Lump Sum	\$126,500.00
		MDM Construction, Inc.			Lump Sum	\$165,000.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$145,000.00
		T & T Contracting, Inc.			Lump Sum	\$130,000.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$123,000.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$165,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$185,000.00
		West Company Inc.			Lump Sum	\$190,000.00
		Bristol Engineering Services Corporation			Lump Sum	\$99,300.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$160,000.00
A0150	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$22,506.11
		Cook and Sons Construction			Lump Sum	\$20,000.00
		Crea Construction, Inc.			Lump Sum	\$25,000.00
		MDM Construction, Inc.			Lump Sum	\$26,000.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$30,000.00
		T & T Contracting, Inc.			Lump Sum	\$49,800.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$25,000.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$30,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$33,000.00
		West Company Inc.			Lump Sum	\$25,000.00
		Bristol Engineering Services Corporation			Lump Sum	\$25,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$30,000.00
A0200	15301-0010	CONTRACTOR QUALITY CONTROL AND ASSURANCE				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$29,789.69
		Cook and Sons Construction			Lump Sum	\$36,000.00
		Crea Construction, Inc.			Lump Sum	\$32,000.00
		MDM Construction, Inc.			Lump Sum	\$20,000.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$12,000.00
		T & T Contracting, Inc.			Lump Sum	\$36,500.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$12,500.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$50,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$33,000.00
		West Company Inc.			Lump Sum	\$100,000.00
		Bristol Engineering Services Corporation			Lump Sum	\$160,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$45,000.00

## Tabulation of Bids

Report Date: 12/13/13

5 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0250	15401-0000	CONTRACTOR TESTING				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$16,038.75
		Cook and Sons Construction			Lump Sum	\$25,000.00
		Crea Construction, Inc.			Lump Sum	\$7,500.00
		MDM Construction, Inc.			Lump Sum	\$15,000.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$22,000.00
		T & T Contracting, Inc.			Lump Sum	\$48,000.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$13,750.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$30,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$18,000.00
		West Company Inc.			Lump Sum	\$50,000.00
		Bristol Engineering Services Corporation			Lump Sum	\$30,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00
A0300	15501-0000	CONSTRUCTION SCHEDULE				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$6,052.38
		Cook and Sons Construction			Lump Sum	\$4,000.00
		Crea Construction, Inc.			Lump Sum	\$3,000.00
		MDM Construction, Inc.			Lump Sum	\$3,500.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$15,000.00
		T & T Contracting, Inc.			Lump Sum	\$6,000.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$1,800.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$5,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$7,000.00
		West Company Inc.			Lump Sum	\$2,500.00
		Bristol Engineering Services Corporation			Lump Sum	\$1,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$1,000.00
A0350	15702-1000	SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$996.19
		Cook and Sons Construction			Lump Sum	\$6,500.00
		Crea Construction, Inc.			Lump Sum	\$4,200.00
		MDM Construction, Inc.			Lump Sum	\$12,000.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$15,000.00
		T & T Contracting, Inc.			Lump Sum	\$24,000.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$3,500.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$5,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$8,500.00
		West Company Inc.			Lump Sum	\$10,000.00
		Bristol Engineering Services Corporation			Lump Sum	\$8,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$6,000.00

## Tabulation of Bids

Report Date: 12/13/13

6 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0400	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Ascorp, Inc. dba Debeo Construction			\$3.45	\$4,140.00
		Cook and Sons Construction			\$6.00	\$7,200.00
		Crea Construction, Inc.			\$3.50	\$4,200.00
		MDM Construction, Inc.			\$3.20	\$3,840.00
		Thompson Bros. Excavating, Inc.			\$4.00	\$4,800.00
		T & T Contracting, Inc.			\$3.00	\$3,600.00
		M.L. ALBRIGHT & SONGS, INC.			\$3.75	\$4,500.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$5.00	\$6,000.00
		Western Construction of Lewiston, Inc.			\$4.00	\$4,800.00
		West Company Inc.			\$3.50	\$4,200.00
		Bristol Engineering Services Corporation			\$3.50	\$4,200.00
		Engineer's Estimate	1,200	LNFT	\$5.00	\$6,000.00
A0450	15705-1500	SOIL EROSION CONTROL, SEDIMENT WATTLE				
		Ascorp, Inc. dba Debeo Construction			\$3.18	\$20,511.00
		Cook and Sons Construction			\$3.50	\$22,575.00
		Crea Construction, Inc.			\$3.00	\$19,350.00
		MDM Construction, Inc.			\$2.10	\$13,545.00
		Thompson Bros. Excavating, Inc.			\$3.50	\$22,575.00
		T & T Contracting, Inc.			\$4.00	\$25,800.00
		M.L. ALBRIGHT & SONGS, INC.			\$4.50	\$29,025.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$6.00	\$38,700.00
		Western Construction of Lewiston, Inc.			\$4.00	\$25,800.00
		West Company Inc.			\$2.75	\$17,737.50
		Bristol Engineering Services Corporation			\$2.50	\$16,125.00
		Engineer's Estimate	6,450	LNFT	\$4.00	\$25,800.00
A0500	20101-0000	CLEARING AND GRUBBING				
		Ascorp, Inc. dba Debeo Construction			\$6,342.78	\$45,668.02
		Cook and Sons Construction			\$1,000.00	\$7,200.00
		Crea Construction, Inc.			\$4,000.00	\$28,800.00
		MDM Construction, Inc.			\$5,170.00	\$37,224.00
		Thompson Bros. Excavating, Inc.			\$5,000.00	\$36,000.00
		T & T Contracting, Inc.			\$7,300.00	\$52,560.00
		M.L. ALBRIGHT & SONGS, INC.			\$10,350.00	\$74,520.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$12,000.00	\$86,400.00
		Western Construction of Lewiston, Inc.			\$2,500.00	\$18,000.00
		West Company Inc.			\$5,000.00	\$36,000.00
		Bristol Engineering Services Corporation			\$29,000.00	\$208,800.00
		Engineer's Estimate	7.2	ACRE	\$4,500.00	\$32,400.00

## Tabulation of Bids

Report Date: 12/13/13

7 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0550	20301-2300	REMOVAL OF SIGN/MARKER				
		Ascorp, Inc. dba Debeo Construction			\$55.16	\$827.40
		Cook and Sons Construction			\$70.00	\$1,050.00
		Crea Construction, Inc.			\$68.00	\$1,020.00
		MDM Construction, Inc.			\$76.50	\$1,147.50
		Thompson Bros. Excavating, Inc.			\$40.00	\$600.00
		T & T Contracting, Inc.			\$61.00	\$915.00
		M.L. ALBRIGHT & SONGS, INC.			\$30.00	\$450.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$100.00	\$1,500.00
		Western Construction of Lewiston, Inc.			\$100.00	\$1,500.00
		West Company Inc.			\$75.00	\$1,125.00
		Bristol Engineering Services Corporation			\$110.00	\$1,650.00
		Engineer's Estimate	15	EACH	\$160.00	\$2,400.00
A0600	20302-1200	REMOVAL OF GUARDRAIL				
		Ascorp, Inc. dba Debeo Construction			\$6.30	\$1,033.20
		Cook and Sons Construction			\$5.00	\$820.00
		Crea Construction, Inc.			\$5.50	\$902.00
		MDM Construction, Inc.			\$6.50	\$1,066.00
		Thompson Bros. Excavating, Inc.			\$8.00	\$1,312.00
		T & T Contracting, Inc.			\$7.30	\$1,197.20
		M.L. ALBRIGHT & SONGS, INC.			\$6.00	\$984.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$6.00	\$984.00
		Western Construction of Lewiston, Inc.			\$10.00	\$1,640.00
		West Company Inc.			\$6.25	\$1,025.00
		Bristol Engineering Services Corporation			\$10.00	\$1,640.00
		Engineer's Estimate	164	LNFT	\$8.00	\$1,312.00
A0650	20401-0000	ROADWAY EXCAVATION				
		Ascorp, Inc. dba Debeo Construction			\$4.36	\$357,520.00
		Cook and Sons Construction			\$4.25	\$348,500.00
		Crea Construction, Inc.			\$4.10	\$336,200.00
		MDM Construction, Inc.			\$5.75	\$471,500.00
		Thompson Bros. Excavating, Inc.			\$4.90	\$401,800.00
		T & T Contracting, Inc.			\$4.58	\$375,560.00
		M.L. ALBRIGHT & SONGS, INC.			\$8.15	\$668,300.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$7.75	\$635,500.00
		Western Construction of Lewiston, Inc.			\$9.00	\$738,000.00
		West Company Inc.			\$9.65	\$791,300.00
		Bristol Engineering Services Corporation			\$18.00	\$1,476,000.00
		Engineer's Estimate	82,000	CUYD	\$10.50	\$861,000.00

# Tabulation of Bids

Report Date: 12/13/13

8 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0700	21101-2000	ROADWAY OBLITERATION, METHOD 2				
		Ascorp, Inc. dba Debeo Construction			\$5.28	\$19,008.00
		Cook and Sons Construction			\$0.14	\$504.00
		Crea Construction, Inc.			\$3.75	\$13,500.00
		MDM Construction, Inc.			\$1.20	\$4,320.00
		Thompson Bros. Excavating, Inc.			\$5.00	\$18,000.00
		T & T Contracting, Inc.			\$4.00	\$14,400.00
		M.L. ALBRIGHT & SONGS, INC.			\$2.00	\$7,200.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$5.00	\$18,000.00
		Western Construction of Lewiston, Inc.			\$6.00	\$21,600.00
		West Company Inc.			\$5.00	\$18,000.00
		Bristol Engineering Services Corporation			\$6.50	\$23,400.00
		Engineer's Estimate	3,600	SQYD	\$2.15	\$7,740.00
A0750	25101-3000	PLACED RIPRAP, CLASS 3				
		Ascorp, Inc. dba Debeo Construction			\$66.16	\$661.60
		Cook and Sons Construction			\$45.00	\$450.00
		Crea Construction, Inc.			\$100.00	\$1,000.00
		MDM Construction, Inc.			\$213.00	\$2,130.00
		Thompson Bros. Excavating, Inc.			\$80.00	\$800.00
		T & T Contracting, Inc.			\$125.00	\$1,250.00
		M.L. ALBRIGHT & SONGS, INC.			\$80.00	\$800.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$150.00	\$1,500.00
		Western Construction of Lewiston, Inc.			\$200.00	\$2,000.00
		West Company Inc.			\$150.00	\$1,500.00
		Bristol Engineering Services Corporation			\$125.00	\$1,250.00
		Engineer's Estimate	10	CUYD	\$200.00	\$2,000.00
A0800	30802-2000	ROADWAY AGGREGATE, METHOD 2				
		Ascorp, Inc. dba Debeo Construction			\$17.85	\$135,660.00
		Cook and Sons Construction			\$16.46	\$125,096.00
		Crea Construction, Inc.			\$18.20	\$138,320.00
		MDM Construction, Inc.			\$17.00	\$129,200.00
		Thompson Bros. Excavating, Inc.			\$17.50	\$133,000.00
		T & T Contracting, Inc.			\$20.00	\$152,000.00
		M.L. ALBRIGHT & SONGS, INC.			\$17.70	\$134,520.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$19.50	\$148,200.00
		Western Construction of Lewiston, Inc.			\$22.00	\$167,200.00
		West Company Inc.			\$17.50	\$133,000.00
		Bristol Engineering Services Corporation			\$20.00	\$152,000.00
		Engineer's Estimate	7,600	TON	\$21.00	\$159,600.00

## Tabulation of Bids

Report Date: 12/13/13

9 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0850	40301-0000	HOT ASPHALT CONCRETE PAVEMENT				
		Ascorp, Inc. dba Debeo Construction			\$89.50	\$241,650.00
		Cook and Sons Construction			\$99.20	\$267,840.00
		Crea Construction, Inc.			\$100.00	\$270,000.00
		MDM Construction, Inc.			\$96.50	\$260,550.00
		Thompson Bros. Excavating, Inc.			\$120.00	\$324,000.00
		T & T Contracting, Inc.			\$110.00	\$297,000.00
		M.L. ALBRIGHT & SONGS, INC.			\$94.00	\$253,800.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$90.00	\$243,000.00
		Western Construction of Lewiston, Inc.			\$104.00	\$280,800.00
		West Company Inc.			\$92.00	\$248,400.00
		Bristol Engineering Services Corporation			\$120.00	\$324,000.00
		Engineer's Estimate	2,700	TON	\$85.00	\$229,500.00
A0900	60201-0600	18-INCH PIPE CULVERT				
		Ascorp, Inc. dba Debeo Construction			\$51.89	\$8,821.30
		Cook and Sons Construction			\$39.00	\$6,630.00
		Crea Construction, Inc.			\$47.00	\$7,990.00
		MDM Construction, Inc.			\$54.00	\$9,180.00
		Thompson Bros. Excavating, Inc.			\$70.00	\$11,900.00
		T & T Contracting, Inc.			\$38.00	\$6,460.00
		M.L. ALBRIGHT & SONGS, INC.			\$41.70	\$7,089.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$50.00	\$8,500.00
		Western Construction of Lewiston, Inc.			\$48.00	\$8,160.00
		West Company Inc.			\$50.00	\$8,500.00
		Bristol Engineering Services Corporation			\$44.00	\$7,480.00
		Engineer's Estimate	170	LNFT	\$75.00	\$12,750.00
A0950	60201-0800	24-INCH PIPE CULVERT				
		Ascorp, Inc. dba Debeo Construction			\$59.52	\$5,654.40
		Cook and Sons Construction			\$42.00	\$3,990.00
		Crea Construction, Inc.			\$85.00	\$8,075.00
		MDM Construction, Inc.			\$62.00	\$5,890.00
		Thompson Bros. Excavating, Inc.			\$80.00	\$7,600.00
		T & T Contracting, Inc.			\$51.00	\$4,845.00
		M.L. ALBRIGHT & SONGS, INC.			\$79.15	\$7,519.25
		M. A. DeATLEY CONSTRUCTION, INC.			\$60.00	\$5,700.00
		Western Construction of Lewiston, Inc.			\$59.00	\$5,605.00
		West Company Inc.			\$65.00	\$6,175.00
		Bristol Engineering Services Corporation			\$50.00	\$4,750.00
		Engineer's Estimate	95	LNFT	\$85.00	\$8,075.00

## Tabulation of Bids

Report Date: 12/13/13

10 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1000	60201-1000	36-INCH PIPE CULVERT				
		Ascorp, Inc. dba Debeo Construction			\$80.98	\$18,787.36
		Cook and Sons Construction			\$110.00	\$25,520.00
		Crea Construction, Inc.			\$110.00	\$25,520.00
		MDM Construction, Inc.			\$75.50	\$17,516.00
		Thompson Bros. Excavating, Inc.			\$90.00	\$20,880.00
		T & T Contracting, Inc.			\$77.00	\$17,864.00
		M.L. ALBRIGHT & SONGS, INC.			\$76.75	\$17,806.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$80.00	\$18,560.00
		Western Construction of Lewiston, Inc.			\$90.00	\$20,880.00
		West Company Inc.			\$100.00	\$23,200.00
		Bristol Engineering Services Corporation			\$88.00	\$20,416.00
		Engineer's Estimate	232	LNFT	\$110.00	\$25,520.00
A1050	61701-1350	GUARDRAIL SYSTEM G4, TYPE 2, CLASS B STEEL POSTS				
		Ascorp, Inc. dba Debeo Construction			\$25.20	\$21,747.60
		Cook and Sons Construction			\$27.00	\$23,301.00
		Crea Construction, Inc.			\$25.00	\$21,575.00
		MDM Construction, Inc.			\$26.00	\$22,438.00
		Thompson Bros. Excavating, Inc.			\$26.00	\$22,438.00
		T & T Contracting, Inc.			\$29.00	\$25,027.00
		M.L. ALBRIGHT & SONGS, INC.			\$25.20	\$21,747.60
		M. A. DeATLEY CONSTRUCTION, INC.			\$24.00	\$20,712.00
		Western Construction of Lewiston, Inc.			\$26.00	\$22,438.00
		West Company Inc.			\$25.00	\$21,575.00
		Bristol Engineering Services Corporation			\$30.00	\$25,890.00
		Engineer's Estimate	863	LNFT	\$28.00	\$24,164.00
A1100	61701-4150	GUARDRAIL SYSTEM CRG, TYPE 2, CLASS B				
		Ascorp, Inc. dba Debeo Construction			\$31.50	\$2,362.50
		Cook and Sons Construction			\$33.00	\$2,475.00
		Crea Construction, Inc.			\$32.00	\$2,400.00
		MDM Construction, Inc.			\$32.50	\$2,437.50
		Thompson Bros. Excavating, Inc.			\$32.00	\$2,400.00
		T & T Contracting, Inc.			\$37.00	\$2,775.00
		M.L. ALBRIGHT & SONGS, INC.			\$31.50	\$2,362.50
		M. A. DeATLEY CONSTRUCTION, INC.			\$30.00	\$2,250.00
		Western Construction of Lewiston, Inc.			\$32.20	\$2,415.00
		West Company Inc.			\$30.00	\$2,250.00
		Bristol Engineering Services Corporation			\$38.00	\$2,850.00
		Engineer's Estimate	75	LNFT	\$120.00	\$9,000.00

# Tabulation of Bids

Report Date: 12/13/13

11 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1150	61702-0300	TERMINAL SECTION, TYPE G4-BAT				
		Ascorp, Inc. dba Debeo Construction			\$5,250.00	\$5,250.00
		Cook and Sons Construction			\$5,200.00	\$5,200.00
		Crea Construction, Inc.			\$5,000.00	\$5,000.00
		MDM Construction, Inc.			\$5,405.00	\$5,405.00
		Thompson Bros. Excavating, Inc.			\$5,200.00	\$5,200.00
		T & T Contracting, Inc.			\$6,100.00	\$6,100.00
		M.L. ALBRIGHT & SONGS, INC.			\$5,250.00	\$5,250.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$5,000.00	\$5,000.00
		Western Construction of Lewiston, Inc.			\$5,400.00	\$5,400.00
		West Company Inc.			\$5,100.00	\$5,100.00
		Bristol Engineering Services Corporation			\$6,200.00	\$6,200.00
		Engineer's Estimate	1	EACH	\$2,300.00	\$2,300.00
A1200	61702-0400	TERMINAL SECTION, TYPE G4-CRT				
		Ascorp, Inc. dba Debeo Construction			\$1,680.00	\$3,360.00
		Cook and Sons Construction			\$1,800.00	\$3,600.00
		Crea Construction, Inc.			\$1,800.00	\$3,600.00
		MDM Construction, Inc.			\$1,730.00	\$3,460.00
		Thompson Bros. Excavating, Inc.			\$1,800.00	\$3,600.00
		T & T Contracting, Inc.			\$1,950.00	\$3,900.00
		M.L. ALBRIGHT & SONGS, INC.			\$1,680.00	\$3,360.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$1,600.00	\$3,200.00
		Western Construction of Lewiston, Inc.			\$1,750.00	\$3,500.00
		West Company Inc.			\$1,650.00	\$3,300.00
		Bristol Engineering Services Corporation			\$2,050.00	\$4,100.00
		Engineer's Estimate	2	EACH	\$2,350.00	\$4,700.00
A1250	61702-0600	TERMINAL SECTION, TYPE FLARED				
		Ascorp, Inc. dba Debeo Construction			\$2,520.00	\$2,520.00
		Cook and Sons Construction			\$2,600.00	\$2,600.00
		Crea Construction, Inc.			\$2,500.00	\$2,500.00
		MDM Construction, Inc.			\$2,595.00	\$2,595.00
		Thompson Bros. Excavating, Inc.			\$2,600.00	\$2,600.00
		T & T Contracting, Inc.			\$2,900.00	\$2,900.00
		M.L. ALBRIGHT & SONGS, INC.			\$2,520.00	\$2,520.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$2,400.00	\$2,400.00
		Western Construction of Lewiston, Inc.			\$2,600.00	\$2,600.00
		West Company Inc.			\$2,450.00	\$2,450.00
		Bristol Engineering Services Corporation			\$3,000.00	\$3,000.00
		Engineer's Estimate	1	EACH	\$2,300.00	\$2,300.00

## Tabulation of Bids

Report Date: 12/13/13

12 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1300	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		Ascorp, Inc. dba Debeo Construction			\$110.00	\$8,800.00
		Cook and Sons Construction			\$110.00	\$8,800.00
		Crea Construction, Inc.			\$110.00	\$8,800.00
		MDM Construction, Inc.			\$125.00	\$10,000.00
		Thompson Bros. Excavating, Inc.			\$125.00	\$10,000.00
		T & T Contracting, Inc.			\$135.00	\$10,800.00
		M.L. ALBRIGHT & SONGS, INC.			\$135.00	\$10,800.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$120.00	\$9,600.00
		Western Construction of Lewiston, Inc.			\$90.00	\$7,200.00
		West Company Inc.			\$115.00	\$9,200.00
		Bristol Engineering Services Corporation			\$90.00	\$7,200.00
		Engineer's Estimate	80	HOUR	\$127.00	\$10,160.00
A1350	62201-3150	HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT				
		Ascorp, Inc. dba Debeo Construction			\$110.00	\$4,400.00
		Cook and Sons Construction			\$125.00	\$5,000.00
		Crea Construction, Inc.			\$160.00	\$6,400.00
		MDM Construction, Inc.			\$170.00	\$6,800.00
		Thompson Bros. Excavating, Inc.			\$175.00	\$7,000.00
		T & T Contracting, Inc.			\$185.00	\$7,400.00
		M.L. ALBRIGHT & SONGS, INC.			\$185.00	\$7,400.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$120.00	\$4,800.00
		Western Construction of Lewiston, Inc.			\$150.00	\$6,000.00
		West Company Inc.			\$140.00	\$5,600.00
		Bristol Engineering Services Corporation			\$125.00	\$5,000.00
		Engineer's Estimate	40	HOUR	\$135.00	\$5,400.00
A1400	62301-0000	GENERAL LABOR				
		Ascorp, Inc. dba Debeo Construction			\$50.44	\$2,522.00
		Cook and Sons Construction			\$38.75	\$1,937.50
		Crea Construction, Inc.			\$52.00	\$2,600.00
		MDM Construction, Inc.			\$45.00	\$2,250.00
		Thompson Bros. Excavating, Inc.			\$45.00	\$2,250.00
		T & T Contracting, Inc.			\$50.00	\$2,500.00
		M.L. ALBRIGHT & SONGS, INC.			\$60.00	\$3,000.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$50.00	\$2,500.00
		Western Construction of Lewiston, Inc.			\$60.00	\$3,000.00
		West Company Inc.			\$50.00	\$2,500.00
		Bristol Engineering Services Corporation			\$48.00	\$2,400.00
		Engineer's Estimate	50	HOUR	\$75.00	\$3,750.00

## Tabulation of Bids

Report Date: 12/13/13

13 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1450	62406-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		Ascorp, Inc. dba Debeo Construction			\$7,542.63	\$39,221.68
		Cook and Sons Construction			\$1,100.00	\$5,720.00
		Crea Construction, Inc.			\$1,750.00	\$9,100.00
		MDM Construction, Inc.			\$3,505.00	\$18,226.00
		Thompson Bros. Excavating, Inc.			\$7,000.00	\$36,400.00
		T & T Contracting, Inc.			\$3,300.00	\$17,160.00
		M.L. ALBRIGHT & SONGS, INC.			\$7,810.00	\$40,612.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$4,500.00	\$23,400.00
		Western Construction of Lewiston, Inc.			\$7,500.00	\$39,000.00
		West Company Inc.			\$5,000.00	\$26,000.00
		Bristol Engineering Services Corporation			\$5,900.00	\$30,680.00
		Engineer's Estimate	5.2	ACRE	\$4,700.00	\$24,440.00
A1500	62510-2000	SEEDING, HYDRAULIC METHOD				
		Ascorp, Inc. dba Debeo Construction			\$538.65	\$3,231.90
		Cook and Sons Construction			\$520.00	\$3,120.00
		Crea Construction, Inc.			\$1,100.00	\$6,600.00
		MDM Construction, Inc.			\$2,780.00	\$16,680.00
		Thompson Bros. Excavating, Inc.			\$575.00	\$3,450.00
		T & T Contracting, Inc.			\$1,500.00	\$9,000.00
		M.L. ALBRIGHT & SONGS, INC.			\$540.00	\$3,240.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$600.00	\$3,600.00
		Western Construction of Lewiston, Inc.			\$552.00	\$3,312.00
		West Company Inc.			\$1,500.00	\$9,000.00
		Bristol Engineering Services Corporation			\$650.00	\$3,900.00
		Engineer's Estimate	6.0	ACRE	\$2,500.00	\$15,000.00
A1550	62515-3000	MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX				
		Ascorp, Inc. dba Debeo Construction			\$2,899.27	\$17,395.62
		Cook and Sons Construction			\$2,800.00	\$16,800.00
		Crea Construction, Inc.			\$2,600.00	\$15,600.00
		MDM Construction, Inc.			\$1,665.00	\$9,990.00
		Thompson Bros. Excavating, Inc.			\$3,000.00	\$18,000.00
		T & T Contracting, Inc.			\$2,100.00	\$12,600.00
		M.L. ALBRIGHT & SONGS, INC.			\$2,900.00	\$17,400.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$2,800.00	\$16,800.00
		Western Construction of Lewiston, Inc.			\$3,000.00	\$18,000.00
		West Company Inc.			\$1,500.00	\$9,000.00
		Bristol Engineering Services Corporation			\$3,500.00	\$21,000.00
		Engineer's Estimate	6.0	ACRE	\$4,500.00	\$27,000.00

# Tabulation of Bids

Report Date: 12/13/13

14 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1600	63302-0000	SIGN SYSTEM				
		Ascorp, Inc. dba Debeo Construction			\$31.50	\$819.00
		Cook and Sons Construction			\$41.00	\$1,066.00
		Crea Construction, Inc.			\$42.00	\$1,092.00
		MDM Construction, Inc.			\$42.00	\$1,092.00
		Thompson Bros. Excavating, Inc.			\$35.00	\$910.00
		T & T Contracting, Inc.			\$31.00	\$806.00
		M.L. ALBRIGHT & SONGS, INC.			\$40.95	\$1,064.70
		M. A. DeATLEY CONSTRUCTION, INC.			\$30.00	\$780.00
		Western Construction of Lewiston, Inc.			\$90.00	\$2,340.00
		West Company Inc.			\$40.00	\$1,040.00
		Bristol Engineering Services Corporation			\$90.00	\$2,340.00
		Engineer's Estimate	26	SQFT	\$45.00	\$1,170.00
A1650	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID Solid White				
		Ascorp, Inc. dba Debeo Construction			\$0.22	\$2,420.00
		Cook and Sons Construction			\$0.12	\$1,320.00
		Crea Construction, Inc.			\$0.20	\$2,200.00
		MDM Construction, Inc.			\$0.20	\$2,200.00
		Thompson Bros. Excavating, Inc.			\$0.25	\$2,750.00
		T & T Contracting, Inc.			\$0.25	\$2,750.00
		M.L. ALBRIGHT & SONGS, INC.			\$0.10	\$1,100.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$0.20	\$2,200.00
		Western Construction of Lewiston, Inc.			\$0.50	\$5,500.00
		West Company Inc.			\$0.10	\$1,100.00
		Bristol Engineering Services Corporation			\$0.33	\$3,630.00
		Engineer's Estimate	11,000	LNFT	\$0.15	\$1,650.00
A1700	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID SOLID YELLOW				
		Ascorp, Inc. dba Debeo Construction			\$0.22	\$2,420.00
		Cook and Sons Construction			\$0.15	\$1,650.00
		Crea Construction, Inc.			\$0.20	\$2,200.00
		MDM Construction, Inc.			\$0.20	\$2,200.00
		Thompson Bros. Excavating, Inc.			\$0.25	\$2,750.00
		T & T Contracting, Inc.			\$0.25	\$2,750.00
		M.L. ALBRIGHT & SONGS, INC.			\$0.12	\$1,320.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$0.20	\$2,200.00
		Western Construction of Lewiston, Inc.			\$0.50	\$5,500.00
		West Company Inc.			\$0.10	\$1,100.00
		Bristol Engineering Services Corporation			\$0.33	\$3,630.00
		Engineer's Estimate	11,000	LNFT	\$0.15	\$1,650.00

# Tabulation of Bids

Report Date: 12/13/13

15 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1750	63501-1000	TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR				
		Ascorp, Inc. dba Debeo Construction			Lump Sum	\$33,959.39
		Cook and Sons Construction			Lump Sum	\$42,000.00
		Crea Construction, Inc.			Lump Sum	\$40,000.00
		MDM Construction, Inc.			Lump Sum	\$43,220.00
		Thompson Bros. Excavating, Inc.			Lump Sum	\$30,000.00
		T & T Contracting, Inc.			Lump Sum	\$49,000.00
		M.L. ALBRIGHT & SONGS, INC.			Lump Sum	\$5,000.00
		M. A. DeATLEY CONSTRUCTION, INC.			Lump Sum	\$40,000.00
		Western Construction of Lewiston, Inc.			Lump Sum	\$36,000.00
		West Company Inc.			Lump Sum	\$40,000.00
		Bristol Engineering Services Corporation			Lump Sum	\$15,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$35,000.00
A1800	63502-0600	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Ascorp, Inc. dba Debeo Construction			\$102.94	\$411.76
		Cook and Sons Construction			\$100.00	\$400.00
		Crea Construction, Inc.			\$150.00	\$600.00
		MDM Construction, Inc.			\$108.00	\$432.00
		Thompson Bros. Excavating, Inc.			\$400.00	\$1,600.00
		T & T Contracting, Inc.			\$122.00	\$488.00
		M.L. ALBRIGHT & SONGS, INC.			\$102.00	\$408.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$100.00	\$400.00
		Western Construction of Lewiston, Inc.			\$215.00	\$860.00
		West Company Inc.			\$105.00	\$420.00
		Bristol Engineering Services Corporation			\$125.00	\$500.00
		Engineer's Estimate	4	EACH	\$210.00	\$840.00
A1850	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Ascorp, Inc. dba Debeo Construction			\$34.66	\$2,426.20
		Cook and Sons Construction			\$27.00	\$1,890.00
		Crea Construction, Inc.			\$20.00	\$1,400.00
		MDM Construction, Inc.			\$27.00	\$1,890.00
		Thompson Bros. Excavating, Inc.			\$70.00	\$4,900.00
		T & T Contracting, Inc.			\$30.00	\$2,100.00
		M.L. ALBRIGHT & SONGS, INC.			\$25.50	\$1,785.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$25.00	\$1,750.00
		Western Construction of Lewiston, Inc.			\$30.00	\$2,100.00
		West Company Inc.			\$26.00	\$1,820.00
		Bristol Engineering Services Corporation			\$31.00	\$2,170.00
		Engineer's Estimate	70	EACH	\$50.00	\$3,500.00

# Tabulation of Bids

Report Date: 12/13/13

16 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1900	63502-1500	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A				
		Ascorp, Inc. dba Debeo Construction			\$15.75	\$189.00
		Cook and Sons Construction			\$15.00	\$180.00
		Crea Construction, Inc.			\$3.00	\$36.00
		MDM Construction, Inc.			\$48.50	\$582.00
		Thompson Bros. Excavating, Inc.			\$30.00	\$360.00
		T & T Contracting, Inc.			\$54.00	\$648.00
		M.L. ALBRIGHT & SONGS, INC.			\$45.90	\$550.80
		M. A. DeATLEY CONSTRUCTION, INC.			\$45.00	\$540.00
		Western Construction of Lewiston, Inc.			\$65.00	\$780.00
		West Company Inc.			\$46.00	\$552.00
		Bristol Engineering Services Corporation			\$55.00	\$660.00
		Engineer's Estimate	12	EACH	\$40.00	\$480.00
A1950	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Ascorp, Inc. dba Debeo Construction			\$12.41	\$4,343.50
		Cook and Sons Construction			\$5.00	\$1,750.00
		Crea Construction, Inc.			\$8.00	\$2,800.00
		MDM Construction, Inc.			\$5.40	\$1,890.00
		Thompson Bros. Excavating, Inc.			\$20.00	\$7,000.00
		T & T Contracting, Inc.			\$6.00	\$2,100.00
		M.L. ALBRIGHT & SONGS, INC.			\$5.10	\$1,785.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$5.00	\$1,750.00
		Western Construction of Lewiston, Inc.			\$24.00	\$8,400.00
		West Company Inc.			\$5.25	\$1,837.50
		Bristol Engineering Services Corporation			\$16.00	\$5,600.00
		Engineer's Estimate	350.0	SQFT	\$22.00	\$7,700.00
A2000	63506-0600	TEMPORARY TRAFFIC CONTROL, PILOT CAR				
		Ascorp, Inc. dba Debeo Construction			\$0.96	\$624.00
		Cook and Sons Construction			\$60.00	\$39,000.00
		Crea Construction, Inc.			\$55.00	\$35,750.00
		MDM Construction, Inc.			\$62.00	\$40,300.00
		Thompson Bros. Excavating, Inc.			\$64.00	\$41,600.00
		T & T Contracting, Inc.			\$71.00	\$46,150.00
		M.L. ALBRIGHT & SONGS, INC.			\$59.95	\$38,967.50
		M. A. DeATLEY CONSTRUCTION, INC.			\$59.00	\$38,350.00
		Western Construction of Lewiston, Inc.			\$59.50	\$38,675.00
		West Company Inc.			\$60.00	\$39,000.00
		Bristol Engineering Services Corporation			\$50.00	\$32,500.00
		Engineer's Estimate	650	HOUR	\$75.00	\$48,750.00

# Tabulation of Bids

Report Date: 12/13/13

17 out of 17

Project No: ID PFH CDP 67(3)  
Project Name: Grangemont Road

Schedule: A  
Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A2050	63509-1000	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Ascorp, Inc. dba Debeo Construction			\$50.00	\$65,000.00
		Cook and Sons Construction			\$50.00	\$65,000.00
		Crea Construction, Inc.			\$50.00	\$65,000.00
		MDM Construction, Inc.			\$50.00	\$65,000.00
		Thompson Bros. Excavating, Inc.			\$50.00	\$65,000.00
		T & T Contracting, Inc.			\$50.00	\$65,000.00
		M.L. ALBRIGHT & SONGS, INC.			\$50.00	\$65,000.00
		M. A. DeATLEY CONSTRUCTION, INC.			\$50.00	\$65,000.00
		Western Construction of Lewiston, Inc.			\$50.00	\$65,000.00
		West Company Inc.			\$50.00	\$65,000.00
		Bristol Engineering Services Corporation			\$50.00	\$65,000.00
		Engineer's Estimate	1,300	FXHR	\$50.00	\$65,000.00
Total Schedule - All Items						
		Ascorp, Inc. dba Debeo Construction				\$1,246,246.47
		Cook and Sons Construction				\$1,279,537.95
		Crea Construction, Inc.				\$1,288,330.00
		MDM Construction, Inc.				\$1,457,696.00
		Thompson Bros. Excavating, Inc.				\$1,492,475.00
		T & T Contracting, Inc.				\$1,519,705.20
		M.L. ALBRIGHT & SONGS, INC.				\$1,620,736.35
		M. A. DeATLEY CONSTRUCTION, INC.				\$1,744,776.00
		Western Construction of Lewiston, Inc.				\$1,858,505.00
		West Company Inc.				\$1,915,507.00
		Bristol Engineering Services Corporation				\$2,809,261.00
		Engineer's Estimate				\$1,930,051.00