

# Tabulation of Bids

Report Date: 10/09/13

1 out of 2

Project No: MT DOD 13(55)  
Project Name: DAR 2013 Bridge Repair and Replacement  
Solicitation No: DTFH70-13-B-00011  
Division: Western Federal Lands  
State: MT County:  
Federal Land:

Schedule: A  
Schedule Type: Base

Opened at: Helena Montana  
Opened by: Jeff Patton  
Date: 10/07/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: /s/ Angy Liljedahl  
Title: Contracting Officer  
Date: 10/08/2013

Contract Awarded to: M J Hughes

Award Date: 11-01-2013

Contractor	Comment	Bid Amount	Responsive
MJ Hughes Construction, Inc 11510 NE 87th Avenue Vancouver, WA 98662		\$349,200.00	
West Company Inc. 2010 S. Fairview Heights Rd. Medical Lake, WA 99022		\$418,800.00	
Engineer's Estimate		\$422,900.00	

## Tabulation of Bids

Report Date: 10/09/13

2 out of 2

Project No: MT DOD 13(55)

Schedule: A

Project Name: DAR 2013 Bridge Repair and Replacement

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount	
A1000	15101-0000	MOBILIZATION					
		MJ Hughes Construction, Inc			Lump Sum	\$35,000.00	
		West Company Inc.			Lump Sum	\$40,000.00	
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$100,000.00	
A1010	15501-0000	CONSTRUCTION SCHEDULE					
		MJ Hughes Construction, Inc			Lump Sum	\$3,000.00	
		West Company Inc.			Lump Sum	\$5,000.00	
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00	
A1020	55207-0000	REPAIR CONCRETE (FIBER REINFORCED POLYMER SYSTEM)					
		MJ Hughes Construction, Inc			Lump Sum	\$140,000.00	
		West Company Inc.			Lump Sum	\$235,000.00	
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$200,000.00	
A1030	55502-0000	STRUCTURAL STEEL, FURNISHED, FABRICATED, AND ERECTED					
		MJ Hughes Construction, Inc			\$13.00	\$96,200.00	
		West Company Inc.			\$12.00	\$88,800.00	
		Engineer's Estimate	7,400	LB	\$8.50	\$62,900.00	
A1040	63501-0000	TEMPORARY TRAFFIC CONTROL					
		MJ Hughes Construction, Inc			Lump Sum	\$75,000.00	
		West Company Inc.			Lump Sum	\$50,000.00	
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$50,000.00	
		Total Schedule - All Items					
		MJ Hughes Construction, Inc				\$349,200.00	
		West Company Inc.				\$418,800.00	
		Engineer's Estimate				\$422,900.00	