
In accordance with Federal Acquisition clause 52.219-4, Notice of Price Evaluation 

Preference for HUBZone Small Business Concerns,
a factor of 10% is added to the price of the lowest, responsive bidder 
when the low bid is submitted by a LARGE business.    

For evaluation purposes, we consider only the apparent low bid 
and the lowest bid submitted by a HUBZone firm.

This calculation is for evaluation purposes only.  
Award amounts will reflect the numbers in the "Bid Amount" column.

HUBZone
Price Final

Business Evaluation Evaluation
Contractor Bid Amount Type Factor Price Rank

MidMountain Contractors Inc 2,736,077.50$ Large 273,607.75$ 3,009,685.25$ 1

Q King Trucking & Construction I 3,193,098.45$ Hubzone small n/a 3,193,098.45$ 2

Project Name:  Suiattle River Road MP 6.0 - MP 14.4 Combined Projects
Project No:  WA FS ERFO 071-2023

Solicitation No: DTFH70-13-B-00009

Application of HUBZone Price Evaluation Preference 
to the Tabulation of Bids

This project was awarded to MidMountain Contractors Inc

on July 31, 2013.
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Report Date: 07/09/13

1 out of 11
Project No: WA FS ERFO 071-2023

Project Name: Suiattle River Road MP 6.0 - MP 14.4 Combined Projects

Schedule: A

Schedule Type: Base

Solcitation No: DTFH70-13-B-00009

Division: Western Federal Lands

State: WA       County: 

Federal Land: Opened at: 

Opened by: 

Date: 07/09/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

MidMountain Contractors, Inc $2,736,077.50
825 Fifth Avenue
Kirkland, WA 98033

DLM Contracting, Inc. $2,790,725.00
801 West Main Street, Ste #1C
Bozeman, MT 59715

Q King Trucking & Construction, Inc. $3,193,098.45
473 Peters Rd.
Randle, WA 98377

HOOKER CREEK, INC. $3,421,491.50
2150 Main Street, Suite 2
Red Bluff, CA 96080

Engineer's Estimate $2,694,037.00

/s/Julee McTaggart
Contracting Officer

July 10, 2013

MidMountain Contractors Inc                                                July 31, 2013
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Project No: WA FS ERFO 071-2023

Project Name: Suiattle River Road MP 6.0 - MP 14.4 Combined Projects

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0020 15101-0000 MOBILIZATION  

MidMountain Contractors, Inc      Lump Sum   $188,000.00
DLM Contracting, Inc.      Lump Sum   $260,000.00
Q King Trucking & Construction, Inc.      Lump Sum   $312,199.00
HOOKER CREEK, INC.      Lump Sum   $328,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $222,000.00

A0040 15201-0000 CONSTRUCTION SURVEY AND STAKING  

MidMountain Contractors, Inc      Lump Sum   $50,000.00
DLM Contracting, Inc.      Lump Sum   $40,000.00
Q King Trucking & Construction, Inc.      Lump Sum   $62,975.00
HOOKER CREEK, INC.      Lump Sum   $80,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $25,000.00

A0060 15301-0010 CONTRACTOR QUALITY CONTROL AND ASSURANCE  

MidMountain Contractors, Inc      Lump Sum   $52,000.00
DLM Contracting, Inc.      Lump Sum   $25,000.00
Q King Trucking & Construction, Inc.      Lump Sum   $128,000.00
HOOKER CREEK, INC.      Lump Sum   $130,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $40,000.00

A0080 15401-0000 CONTRACTOR TESTING  

MidMountain Contractors, Inc      Lump Sum   $67,000.00
DLM Contracting, Inc.      Lump Sum   $50,000.00
Q King Trucking & Construction, Inc.      Lump Sum   $48,685.00
HOOKER CREEK, INC.      Lump Sum   $100,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $40,000.00

A0100 15501-0000 CONSTRUCTION SCHEDULE  

MidMountain Contractors, Inc      Lump Sum   $15,000.00
DLM Contracting, Inc.      Lump Sum   $10,000.00
Q King Trucking & Construction, Inc.      Lump Sum   $3,478.00
HOOKER CREEK, INC.      Lump Sum   $10,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $5,000.00

A0120 15702-2000 SOIL EROSION CONTROL, TURBIDITY MONITORING  

MidMountain Contractors, Inc      Lump Sum   $9,000.00
DLM Contracting, Inc.      Lump Sum   $5,000.00
Q King Trucking & Construction, Inc.      Lump Sum   $19,799.00
HOOKER CREEK, INC.      Lump Sum   $10,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00
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Number

A0140 15703-1500 SOIL EROSION CONTROL, TEMPORARY SOIL TACKIFIER  

MidMountain Contractors, Inc $500.00 $4,000.00
DLM Contracting, Inc. $1,000.00 $8,000.00
Q King Trucking & Construction, Inc. $392.00 $3,136.00
HOOKER CREEK, INC. $1,650.00 $13,200.00
Engineer's Estimate 8.0 ACRE $2,900.00 $23,200.00

A0160 15705-1300 SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL  

MidMountain Contractors, Inc $50.00 $47,000.00
DLM Contracting, Inc. $20.00 $18,800.00
Q King Trucking & Construction, Inc. $59.00 $55,460.00
HOOKER CREEK, INC. $49.00 $46,060.00
Engineer's Estimate 940 LNFT $32.00 $30,080.00

A0180 15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE  

MidMountain Contractors, Inc $4.00 $113,600.00
DLM Contracting, Inc. $4.00 $113,600.00
Q King Trucking & Construction, Inc. $3.20 $90,880.00
HOOKER CREEK, INC. $4.00 $113,600.00
Engineer's Estimate 28,400 LNFT $4.00 $113,600.00

A0200 15801-0000 WATERING FOR DUST CONTROL  

MidMountain Contractors, Inc $15.00 $60,000.00
DLM Contracting, Inc. $25.00 $100,000.00
Q King Trucking & Construction, Inc. $10.70 $42,800.00
HOOKER CREEK, INC. $15.00 $60,000.00
Engineer's Estimate 4,000 MGAL $30.00 $120,000.00

A0220 20101-0000 CLEARING AND GRUBBING  

MidMountain Contractors, Inc $9,500.00 $104,500.00
DLM Contracting, Inc. $10,000.00 $110,000.00
Q King Trucking & Construction, Inc. $8,560.00 $94,160.00
HOOKER CREEK, INC. $13,500.00 $148,500.00
Engineer's Estimate 11.0 ACRE $7,900.00 $86,900.00

A0240 20104-0000 CLEARING  

MidMountain Contractors, Inc $5,500.00 $3,850.00
DLM Contracting, Inc. $7,500.00 $5,250.00
Q King Trucking & Construction, Inc. $5,350.00 $3,745.00
HOOKER CREEK, INC. $11,800.00 $8,260.00
Engineer's Estimate 0.7 ACRE $7,400.00 $5,180.00
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A0260 20301-0600 REMOVAL OF CATTLE GUARD  

MidMountain Contractors, Inc $300.00 $300.00
DLM Contracting, Inc. $500.00 $500.00
Q King Trucking & Construction, Inc. $268.00 $268.00
HOOKER CREEK, INC. $5,000.00 $5,000.00
Engineer's Estimate 1 EACH $500.00 $500.00

A0280 20301-1100 REMOVAL OF GATE  

MidMountain Contractors, Inc $300.00 $300.00
DLM Contracting, Inc. $500.00 $500.00
Q King Trucking & Construction, Inc. $268.00 $268.00
HOOKER CREEK, INC. $1,000.00 $1,000.00
Engineer's Estimate 1 EACH $300.00 $300.00

A0300 20301-2400 REMOVAL OF SIGN  

MidMountain Contractors, Inc $100.00 $100.00
DLM Contracting, Inc. $200.00 $200.00
Q King Trucking & Construction, Inc. $161.00 $161.00
HOOKER CREEK, INC. $250.00 $250.00
Engineer's Estimate 1 EACH $100.00 $100.00

A0320 20401-0000 ROADWAY EXCAVATION  

MidMountain Contractors, Inc $17.00 $617,610.00
DLM Contracting, Inc. $15.00 $544,950.00
Q King Trucking & Construction, Inc. $10.70 $388,731.00
HOOKER CREEK, INC. $15.70 $570,381.00
Engineer's Estimate 36,330 CUYD $8.00 $290,640.00

A0340 20402-0000 SUBEXCAVATION  

MidMountain Contractors, Inc $10.00 $9,400.00
DLM Contracting, Inc. $30.00 $28,200.00
Q King Trucking & Construction, Inc. $8.00 $7,520.00
HOOKER CREEK, INC. $20.00 $18,800.00
Engineer's Estimate 940 CUYD $22.00 $20,680.00

A0360 20411-0000 SELECT BORROW  

MidMountain Contractors, Inc $20.00 $368,000.00
DLM Contracting, Inc. $20.00 $368,000.00
Q King Trucking & Construction, Inc. $28.40 $522,560.00
HOOKER CREEK, INC. $28.00 $515,200.00
Engineer's Estimate 18,400 TON $20.00 $368,000.00
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A0380 20425-1000 DITCH, EXCAVATION  , OUTLET DITCH

MidMountain Contractors, Inc $9.00 $2,790.00
DLM Contracting, Inc. $30.00 $9,300.00
Q King Trucking & Construction, Inc. $11.00 $3,410.00
HOOKER CREEK, INC. $9.00 $2,790.00
Engineer's Estimate 310 LNFT $42.00 $13,020.00

A0400 20425-1000 DITCH, EXCAVATION  , CHANNEL MODIFIFICATION

MidMountain Contractors, Inc $9.00 $1,305.00
DLM Contracting, Inc. $30.00 $4,350.00
Q King Trucking & Construction, Inc. $11.00 $1,595.00
HOOKER CREEK, INC. $55.00 $7,975.00
Engineer's Estimate 145 LNFT $42.00 $6,090.00

A0420 20501-0000 CONTROLLED BLAST HOLE  

MidMountain Contractors, Inc $45.00 $90,675.00
DLM Contracting, Inc. $40.00 $80,600.00
Q King Trucking & Construction, Inc. $25.00 $50,375.00
HOOKER CREEK, INC. $1.00 $2,015.00
Engineer's Estimate 2,015 LNFT $28.00 $56,420.00

A0440 20701-0100 EARTHWORK GEOTEXTILE, TYPE I-A   (NON-WOVEN)

MidMountain Contractors, Inc $1.30 $1,131.00
DLM Contracting, Inc. $3.00 $2,610.00
Q King Trucking & Construction, Inc. $2.70 $2,349.00
HOOKER CREEK, INC. $2.50 $2,175.00
Engineer's Estimate 870 SQYD $2.00 $1,740.00

A0460 20701-1000 EARTHWORK GEOTEXTILE, TYPE III-A   (NON-WOVEN)

MidMountain Contractors, Inc $1.50 $43,650.00
DLM Contracting, Inc. $3.00 $87,300.00
Q King Trucking & Construction, Inc. $3.07 $89,337.00
HOOKER CREEK, INC. $2.30 $66,930.00
Engineer's Estimate 29,100 SQYD $2.00 $58,200.00

A0480 20703-2000 GEOGRID, BIAXIAL   

MidMountain Contractors, Inc $2.00 $8,440.00
DLM Contracting, Inc. $5.00 $21,100.00
Q King Trucking & Construction, Inc. $5.35 $22,577.00
HOOKER CREEK, INC. $4.50 $18,990.00
Engineer's Estimate 4,220 SQYD $7.00 $29,540.00
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A0500 21101-1000 ROADWAY OBLITERATION, METHOD 1  

MidMountain Contractors, Inc $4.00 $40,000.00
DLM Contracting, Inc. $5.00 $50,000.00
Q King Trucking & Construction, Inc. $5.64 $56,400.00
HOOKER CREEK, INC. $4.30 $43,000.00
Engineer's Estimate 10,000 SQYD $4.00 $40,000.00

A0520 25101-3000 PLACED RIPRAP, CLASS 3  , HEADWALL

MidMountain Contractors, Inc $65.00 $8,645.00
DLM Contracting, Inc. $100.00 $13,300.00
Q King Trucking & Construction, Inc. $161.00 $21,413.00
HOOKER CREEK, INC. $122.00 $16,226.00
Engineer's Estimate 133 CUYD $80.00 $10,640.00

A0540 25101-4000 PLACED RIPRAP, CLASS 4  , ROCK ARMOR

MidMountain Contractors, Inc $65.00 $33,475.00
DLM Contracting, Inc. $100.00 $51,500.00
Q King Trucking & Construction, Inc. $161.00 $82,915.00
HOOKER CREEK, INC. $91.00 $46,865.00
Engineer's Estimate 515 CUYD $50.00 $25,750.00

A0560 25101-4000 PLACED RIPRAP, CLASS 4  , CHANNEL PROTECTION

MidMountain Contractors, Inc $60.00 $10,200.00
DLM Contracting, Inc. $100.00 $17,000.00
Q King Trucking & Construction, Inc. $161.00 $27,370.00
HOOKER CREEK, INC. $93.00 $15,810.00
Engineer's Estimate 170 CUYD $50.00 $8,500.00

A0580 25101-4000 PLACED RIPRAP, CLASS 4  , ENERGY DISSIPATOR

MidMountain Contractors, Inc $65.00 $3,900.00
DLM Contracting, Inc. $100.00 $6,000.00
Q King Trucking & Construction, Inc. $161.00 $9,660.00
HOOKER CREEK, INC. $207.00 $12,420.00
Engineer's Estimate 60 CUYD $50.00 $3,000.00

A0600 25120-1000 RIPRAP DITCH, CLASS 1  

MidMountain Contractors, Inc $12.00 $57,000.00
DLM Contracting, Inc. $15.00 $71,250.00
Q King Trucking & Construction, Inc. $41.00 $194,750.00
HOOKER CREEK, INC. $16.00 $76,000.00
Engineer's Estimate 4,750 LNFT $17.00 $80,750.00
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A0620 25201-1000 SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED  

MidMountain Contractors, Inc $70.00 $22,960.00
DLM Contracting, Inc. $150.00 $49,200.00
Q King Trucking & Construction, Inc. $80.00 $26,240.00
HOOKER CREEK, INC. $100.00 $32,800.00
Engineer's Estimate 328 CUYD $85.00 $27,880.00

A0640 30503-0000 AGGREGATE-TOPSOIL COURSE  

MidMountain Contractors, Inc $75.00 $225.00
DLM Contracting, Inc. $100.00 $300.00
Q King Trucking & Construction, Inc. $54.00 $162.00
HOOKER CREEK, INC. $250.00 $750.00
Engineer's Estimate 3 CUYD $130.00 $390.00

A0660 30802-2000 ROADWAY AGGREGATE, METHOD 2  

MidMountain Contractors, Inc $30.00 $239,100.00
DLM Contracting, Inc. $20.00 $159,400.00
Q King Trucking & Construction, Inc. $28.00 $223,160.00
HOOKER CREEK, INC. $32.00 $255,040.00
Engineer's Estimate 7,970 TON $27.00 $215,190.00

A0680 40301-0000 HOT ASPHALT CONCRETE PAVEMENT  

MidMountain Contractors, Inc $140.00 $152,600.00
DLM Contracting, Inc. $150.00 $163,500.00
Q King Trucking & Construction, Inc. $144.00 $156,960.00
HOOKER CREEK, INC. $135.00 $147,150.00
Engineer's Estimate 1,090 TON $170.00 $185,300.00

A0700 60201-0800 24-INCH PIPE CULVERT  

MidMountain Contractors, Inc $69.00 $48,990.00
DLM Contracting, Inc. $40.00 $28,400.00
Q King Trucking & Construction, Inc. $113.00 $80,230.00
HOOKER CREEK, INC. $105.00 $74,550.00
Engineer's Estimate 710 LNFT $90.00 $63,900.00

A0720 60201-1000 36-INCH PIPE CULVERT  

MidMountain Contractors, Inc $90.00 $10,800.00
DLM Contracting, Inc. $60.00 $7,200.00
Q King Trucking & Construction, Inc. $196.00 $23,520.00
HOOKER CREEK, INC. $144.00 $17,280.00
Engineer's Estimate 120 LNFT $110.00 $13,200.00
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A0740 60202-0800 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT  

MidMountain Contractors, Inc $143.00 $15,015.00
DLM Contracting, Inc. $150.00 $15,750.00
Q King Trucking & Construction, Inc. $255.00 $26,775.00
HOOKER CREEK, INC. $204.00 $21,420.00
Engineer's Estimate 105 LNFT $210.00 $22,050.00

A0760 60202-1200 72-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT  

MidMountain Contractors, Inc $197.00 $11,820.00
DLM Contracting, Inc. $300.00 $18,000.00
Q King Trucking & Construction, Inc. $436.00 $26,160.00
HOOKER CREEK, INC. $339.00 $20,340.00
Engineer's Estimate 60 LNFT $330.00 $19,800.00

A0780 60202-1300 78-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT  

MidMountain Contractors, Inc $221.00 $30,940.00
DLM Contracting, Inc. $400.00 $56,000.00
Q King Trucking & Construction, Inc. $411.00 $57,540.00
HOOKER CREEK, INC. $444.00 $62,160.00
Engineer's Estimate 140 LNFT $360.00 $50,400.00

A0800 60413-0000 TRENCH DRAIN  , GRATED BOX CULVERT

MidMountain Contractors, Inc $375.00 $33,750.00
DLM Contracting, Inc. $250.00 $22,500.00
Q King Trucking & Construction, Inc. $960.00 $86,400.00
HOOKER CREEK, INC. $800.00 $72,000.00
Engineer's Estimate 90 LNFT $1,600.00 $144,000.00

A0820 61902-1400 GATE, METAL, 16 FEET WIDTH   

MidMountain Contractors, Inc $2,500.00 $5,000.00
DLM Contracting, Inc. $2,500.00 $5,000.00
Q King Trucking & Construction, Inc. $2,140.00 $4,280.00
HOOKER CREEK, INC. $3,500.00 $7,000.00
Engineer's Estimate 2 EACH $1,600.00 $3,200.00

A0840 62201-0200 DUMP TRUCK, 8 CUBIC YARD MINIMUM CAPACITY     

MidMountain Contractors, Inc $125.00 $7,500.00
DLM Contracting, Inc. $120.00 $7,200.00
Q King Trucking & Construction, Inc. $118.00 $7,080.00
HOOKER CREEK, INC. $90.00 $5,400.00
Engineer's Estimate 60 HOUR $110.00 $6,600.00
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A0860 62201-1250 BULLDOZER, 120HP MINIMUM FLYWHEEL POWER     

MidMountain Contractors, Inc $145.00 $5,800.00
DLM Contracting, Inc. $150.00 $6,000.00
Q King Trucking & Construction, Inc. $118.00 $4,720.00
HOOKER CREEK, INC. $200.00 $8,000.00
Engineer's Estimate 40 HOUR $155.00 $6,200.00

A0880 62201-3150 HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB

ATTACHMENT    

MidMountain Contractors, Inc $145.00 $8,700.00
DLM Contracting, Inc. $150.00 $9,000.00
Q King Trucking & Construction, Inc. $118.00 $7,080.00
HOOKER CREEK, INC. $155.00 $9,300.00
Engineer's Estimate 60 HOUR $140.00 $8,400.00

A0900 62201-3750 CHAIN SAW      , 24-INCH MINIMUM BAR LENGTH (WITHOUT OPERATOR)

MidMountain Contractors, Inc $15.00 $300.00
DLM Contracting, Inc. $80.00 $1,600.00
Q King Trucking & Construction, Inc. $11.00 $220.00
HOOKER CREEK, INC. $63.00 $1,260.00
Engineer's Estimate 20 HOUR $14.00 $280.00

A0920 62301-0000 GENERAL LABOR  

MidMountain Contractors, Inc $57.00 $5,130.00
DLM Contracting, Inc. $60.00 $5,400.00
Q King Trucking & Construction, Inc. $70.00 $6,300.00
HOOKER CREEK, INC. $53.00 $4,770.00
Engineer's Estimate 90 HOUR $60.00 $5,400.00

A0940 62406-0300 PLACING CONSERVED TOPSOIL, 4-INCH DEPTH  

MidMountain Contractors, Inc $5,500.00 $44,000.00
DLM Contracting, Inc. $2,500.00 $20,000.00
Q King Trucking & Construction, Inc. $4,551.00 $36,408.00
HOOKER CREEK, INC. $6,400.00 $51,200.00
Engineer's Estimate 8.0 ACRE $6,500.00 $52,000.00



Tabulation of Bids
Report Date: 07/09/13

10 out of 11

Project No: WA FS ERFO 071-2023

Project Name: Suiattle River Road MP 6.0 - MP 14.4 Combined Projects

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0960 62501-0000 TURF ESTABLISHMENT  

MidMountain Contractors, Inc $1,000.00 $9,100.00
DLM Contracting, Inc. $1,800.00 $16,380.00
Q King Trucking & Construction, Inc. $1,932.00 $17,581.20
HOOKER CREEK, INC. $850.00 $7,735.00
Engineer's Estimate 9.1 ACRE $400.00 $3,640.00

A0980 62901-1100 ROLLED EROSION CONTROL PRODUCT, TYPE 4  

MidMountain Contractors, Inc $2.00 $500.00
DLM Contracting, Inc. $15.00 $3,750.00
Q King Trucking & Construction, Inc. $5.40 $1,350.00
HOOKER CREEK, INC. $3.00 $750.00
Engineer's Estimate 250 SQYD $6.00 $1,500.00

A1000 63302-0000 SIGN SYSTEM  

MidMountain Contractors, Inc $50.00 $937.50
DLM Contracting, Inc. $20.00 $375.00
Q King Trucking & Construction, Inc. $27.00 $506.25
HOOKER CREEK, INC. $90.00 $1,687.50
Engineer's Estimate 18.75 SQFT $60.00 $1,125.00

A1020 63309-0900 DELINEATOR, TYPE FLEXIBLE  

MidMountain Contractors, Inc $80.00 $1,200.00
DLM Contracting, Inc. $50.00 $750.00
Q King Trucking & Construction, Inc. $50.00 $750.00
HOOKER CREEK, INC. $100.00 $1,500.00
Engineer's Estimate 15 EACH $32.00 $480.00

A1040 63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID  , SOLID YELLOW EDGE LINE

MidMountain Contractors, Inc $0.30 $3,060.00
DLM Contracting, Inc. $0.40 $4,080.00
Q King Trucking & Construction, Inc. $0.32 $3,264.00
HOOKER CREEK, INC. $0.35 $3,570.00
Engineer's Estimate 10,200 LNFT $0.19 $1,938.00

A1060 63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID  , SOLID WHITE EDGE LINE

MidMountain Contractors, Inc $0.30 $3,060.00
DLM Contracting, Inc. $0.40 $4,080.00
Q King Trucking & Construction, Inc. $0.32 $3,264.00
HOOKER CREEK, INC. $0.35 $3,570.00
Engineer's Estimate 10,200 LNFT $0.19 $1,938.00
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A1080 63502-1200 TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 28-INCH  

MidMountain Contractors, Inc $32.00 $1,344.00
DLM Contracting, Inc. $20.00 $840.00
Q King Trucking & Construction, Inc. $32.00 $1,344.00
HOOKER CREEK, INC. $38.00 $1,596.00
Engineer's Estimate 42 EACH $32.00 $1,344.00

A1100 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE  , ORANGE

MidMountain Contractors, Inc $2.00 $17,000.00
DLM Contracting, Inc. $1.50 $12,750.00
Q King Trucking & Construction, Inc. $2.65 $22,525.00
HOOKER CREEK, INC. $3.50 $29,750.00
Engineer's Estimate 8,500 LNFT $4.00 $34,000.00

A1120 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

MidMountain Contractors, Inc $25.00 $3,075.00
DLM Contracting, Inc. $20.00 $2,460.00
Q King Trucking & Construction, Inc. $27.00 $3,321.00
HOOKER CREEK, INC. $42.00 $5,166.00
Engineer's Estimate 123.00 SQFT $24.00 $2,952.00

A1140 63509-1000 TEMPORARY TRAFFIC CONTROL, FLAGGER  

MidMountain Contractors, Inc $55.00 $5,500.00
DLM Contracting, Inc. $55.00 $5,500.00
Q King Trucking & Construction, Inc. $55.00 $5,500.00
HOOKER CREEK, INC. $55.00 $5,500.00
Engineer's Estimate 100 FXHR $55.00 $5,500.00

A1160 64706-1000 MITIGATION, WETLANDS MITIGATION  , CREATION

MidMountain Contractors, Inc $6.00 $37,800.00
DLM Contracting, Inc. $10.00 $63,000.00
Q King Trucking & Construction, Inc. $2.14 $13,482.00
HOOKER CREEK, INC. $16.00 $100,800.00
Engineer's Estimate 6,300 SQYD $12.00 $75,600.00

Total Schedule - All Items

MidMountain Contractors, Inc $2,736,077.50
DLM Contracting, Inc. $2,790,725.00
Q King Trucking & Construction, Inc. $3,193,098.45
HOOKER CREEK, INC. $3,421,491.50
Engineer's Estimate $2,694,037.00
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