

Tabulation of Bids

Report Date: 12/04/13
27 out of 51

Project No: WA PRA MORA 14(6)
Project Name: Nisqually - Paradise Road, Phase I
Solicitation No: DTFH70-13-B-00014
Division: Western Federal Lands
State: WA County: Lewis
Federal Land: Mount Rainier National Park

Schedule: B
Schedule Type: Base

Opened at:
Opened by:
Date: 12/03/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: /s/ Julee McTaggart
Title: Contracting Officer
Date: December 4, 2013

See Schedule A

Contract Awarded to: Schedule B not awarded

Award Date: _____

Contractor	Comment	Bid Amount	Responsive
Tucci & Sons, Inc. 4224 Waller Road E. Tacoma, WA 98443		\$9,110,554.45	
Wildish Standard Paving Co. PO Box 40310 Eugene, OR 97404		\$9,969,405.20	
MidMountain Contractors, Inc 825 Fifth Avenue Kirkland, WA 98033		\$10,129,382.50	
C.A. Carey Corporation 537 NW Locust Street Issaquah, WA 98027		\$12,053,573.00	
Shimmick Construction Company, Inc. 8201 Edgewater Drive, Ste 202 Oakland, CA 94621		\$12,280,720.00	
Engineer's Estimate		\$10,034,056.72	

Tabulation of Bids

Report Date: 12/04/13

28 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0020	15101-0000	MOBILIZATION				
		Tucci & Sons, Inc.			Lump Sum	\$525,000.00
		Wildish Standard Paving Co.			Lump Sum	\$1,536,000.00
		MidMountain Contractors, Inc			Lump Sum	\$410,011.00
		C.A. Carey Corporation			Lump Sum	\$1,200,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$1,200,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$993,652.47
B0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Tucci & Sons, Inc.			Lump Sum	\$68,000.00
		Wildish Standard Paving Co.			Lump Sum	\$100,000.00
		MidMountain Contractors, Inc			Lump Sum	\$80,000.00
		C.A. Carey Corporation			Lump Sum	\$125,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$220,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$100,000.00
B0060	15301-0010	CONTRACTOR QUALITY CONTROL AND ASSURANCE				
		Tucci & Sons, Inc.			Lump Sum	\$100,000.00
		Wildish Standard Paving Co.			Lump Sum	\$75,000.00
		MidMountain Contractors, Inc			Lump Sum	\$90,000.00
		C.A. Carey Corporation			Lump Sum	\$135,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$150,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$220,000.00
B0080	15401-0000	CONTRACTOR TESTING				
		Tucci & Sons, Inc.			Lump Sum	\$67,000.00
		Wildish Standard Paving Co.			Lump Sum	\$200,000.00
		MidMountain Contractors, Inc			Lump Sum	\$76,000.00
		C.A. Carey Corporation			Lump Sum	\$135,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$210,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$150,000.00
B0100	15501-0000	CONSTRUCTION SCHEDULE				
		Tucci & Sons, Inc.			Lump Sum	\$5,000.00
		Wildish Standard Paving Co.			Lump Sum	\$10,000.00
		MidMountain Contractors, Inc			Lump Sum	\$6,000.00
		C.A. Carey Corporation			Lump Sum	\$70,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$50,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00

Tabulation of Bids

Report Date: 12/04/13

29 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0120	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Tucci & Sons, Inc.			\$5.25	\$16,800.00
		Wildish Standard Paving Co.			\$7.00	\$22,400.00
		MidMountain Contractors, Inc			\$6.00	\$19,200.00
		C.A. Carey Corporation			\$12.00	\$38,400.00
		Shimmick Construction Company, Inc.			\$4.00	\$12,800.00
		Engineer's Estimate	3,200	LNFT	\$7.00	\$22,400.00
B0140	15705-1400	SOIL EROSION CONTROL, SEDIMENT LOG				
		Tucci & Sons, Inc.			\$8.50	\$38,250.00
		Wildish Standard Paving Co.			\$7.00	\$31,500.00
		MidMountain Contractors, Inc			\$7.00	\$31,500.00
		C.A. Carey Corporation			\$12.00	\$54,000.00
		Shimmick Construction Company, Inc.			\$5.00	\$22,500.00
		Engineer's Estimate	4,500	LNFT	\$10.00	\$45,000.00
B0160	15801-0000	WATERING FOR DUST CONTROL				
		Tucci & Sons, Inc.			\$1.00	\$600.00
		Wildish Standard Paving Co.			\$45.00	\$27,000.00
		MidMountain Contractors, Inc			\$61.85	\$37,110.00
		C.A. Carey Corporation			\$60.00	\$36,000.00
		Shimmick Construction Company, Inc.			\$280.00	\$168,000.00
		Engineer's Estimate	600	MGAL	\$70.00	\$42,000.00
B0180	20301-0300	REMOVAL OF BOX CULVERT				
		Tucci & Sons, Inc.			\$2,915.00	\$2,915.00
		Wildish Standard Paving Co.			\$30,000.00	\$30,000.00
		MidMountain Contractors, Inc			\$5,000.00	\$5,000.00
		C.A. Carey Corporation			\$20,000.00	\$20,000.00
		Shimmick Construction Company, Inc.			\$100,000.00	\$100,000.00
		Engineer's Estimate	1	EACH	\$6,000.00	\$6,000.00
B0200	20301-1200	REMOVAL OF HEADWALL				
		Tucci & Sons, Inc.			\$810.00	\$810.00
		Wildish Standard Paving Co.			\$15,000.00	\$15,000.00
		MidMountain Contractors, Inc			\$3,000.00	\$3,000.00
		C.A. Carey Corporation			\$2,100.00	\$2,100.00
		Shimmick Construction Company, Inc.			\$15,000.00	\$15,000.00
		Engineer's Estimate	1	EACH	\$1,200.00	\$1,200.00

Tabulation of Bids

Report Date: 12/04/13

30 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0220	20301-1900	REMOVAL OF PIPE CULVERT				
		Tucci & Sons, Inc.			\$300.00	\$1,200.00
		Wildish Standard Paving Co.			\$1,000.00	\$4,000.00
		MidMountain Contractors, Inc			\$2,250.00	\$9,000.00
		C.A. Carey Corporation			\$950.00	\$3,800.00
		Shimmick Construction Company, Inc.			\$10,000.00	\$40,000.00
		Engineer's Estimate	4	EACH	\$750.00	\$3,000.00
B0240	20301-2800	REMOVAL OF STRUCTURES AND OBSTRUCTIONS , HEADWALL CONDUIT				
		Tucci & Sons, Inc.			\$286.00	\$3,718.00
		Wildish Standard Paving Co.			\$1,000.00	\$13,000.00
		MidMountain Contractors, Inc			\$1,040.00	\$13,520.00
		C.A. Carey Corporation			\$925.00	\$12,025.00
		Shimmick Construction Company, Inc.			\$400.00	\$5,200.00
		Engineer's Estimate	13	EACH	\$120.00	\$1,560.00
B0260	20301-2800	REMOVAL OF STRUCTURES AND OBSTRUCTIONS , ELECTRICAL TRANSCLOSURE				
		Tucci & Sons, Inc.			\$981.00	\$6,867.00
		Wildish Standard Paving Co.			\$1,000.00	\$7,000.00
		MidMountain Contractors, Inc			\$1,325.00	\$9,275.00
		C.A. Carey Corporation			\$850.00	\$5,950.00
		Shimmick Construction Company, Inc.			\$3,000.00	\$21,000.00
		Engineer's Estimate	7	EACH	\$450.00	\$3,150.00
B0280	20302-0400	REMOVAL OF CURB, ASPHALT				
		Tucci & Sons, Inc.			\$4.40	\$18,040.00
		Wildish Standard Paving Co.			\$5.00	\$20,500.00
		MidMountain Contractors, Inc			\$5.00	\$20,500.00
		C.A. Carey Corporation			\$2.00	\$8,200.00
		Shimmick Construction Company, Inc.			\$2.00	\$8,200.00
		Engineer's Estimate	4,100	LNFT	\$7.00	\$28,700.00
B0300	20302-0500	REMOVAL OF CURB, CONCRETE				
		Tucci & Sons, Inc.			\$3.25	\$1,072.50
		Wildish Standard Paving Co.			\$5.00	\$1,650.00
		MidMountain Contractors, Inc			\$4.00	\$1,320.00
		C.A. Carey Corporation			\$4.00	\$1,320.00
		Shimmick Construction Company, Inc.			\$3.00	\$990.00
		Engineer's Estimate	330	LNFT	\$12.00	\$3,960.00

Tabulation of Bids

Report Date: 12/04/13

31 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0320	20302-0625	REMOVAL OF CURB, LOG				
		Tucci & Sons, Inc.			\$4.50	\$1,665.00
		Wildish Standard Paving Co.			\$6.00	\$2,220.00
		MidMountain Contractors, Inc			\$7.50	\$2,775.00
		C.A. Carey Corporation			\$24.00	\$8,880.00
		Shimmick Construction Company, Inc.			\$1.00	\$370.00
		Engineer's Estimate	370	LNFT	\$6.00	\$2,220.00
B0340	20302-1300	REMOVAL OF GUARDRAIL, CONCRETE BARRIER , Kautz Creek				
		Tucci & Sons, Inc.			\$12.50	\$2,000.00
		Wildish Standard Paving Co.			\$15.00	\$2,400.00
		MidMountain Contractors, Inc			\$12.00	\$1,920.00
		C.A. Carey Corporation			\$17.00	\$2,720.00
		Shimmick Construction Company, Inc.			\$10.00	\$1,600.00
		Engineer's Estimate	160	LNFT	\$13.00	\$2,080.00
B0360	20303-1600	REMOVAL OF PAVEMENT, ASPHALT				
		Tucci & Sons, Inc.			\$86.00	\$1,892.00
		Wildish Standard Paving Co.			\$100.00	\$2,200.00
		MidMountain Contractors, Inc			\$27.00	\$594.00
		C.A. Carey Corporation			\$100.00	\$2,200.00
		Shimmick Construction Company, Inc.			\$30.00	\$660.00
		Engineer's Estimate	22	SQYD	\$50.00	\$1,100.00
B0380	20303-3000	REMOVAL OF SIDEWALK, ASPHALT				
		Tucci & Sons, Inc.			\$8.75	\$2,222.50
		Wildish Standard Paving Co.			\$20.00	\$5,080.00
		MidMountain Contractors, Inc			\$20.00	\$5,080.00
		C.A. Carey Corporation			\$12.00	\$3,048.00
		Shimmick Construction Company, Inc.			\$25.00	\$6,350.00
		Engineer's Estimate	254	SQYD	\$26.00	\$6,604.00
B0400	20304-2000	REMOVAL OF BRIDGE				
		Tucci & Sons, Inc.			Lump Sum	\$115,000.00
		Wildish Standard Paving Co.			Lump Sum	\$200,000.00
		MidMountain Contractors, Inc			Lump Sum	\$87,500.00
		C.A. Carey Corporation			Lump Sum	\$30,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$100,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$120,000.00

Tabulation of Bids

Report Date: 12/04/13

32 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0420	20304-7000	REMOVAL OF UTILITY CONDUITS , KAUTZ CREEK BRIDGE				
		Tucci & Sons, Inc.			Lump Sum	\$4,133.00
		Wildish Standard Paving Co.			Lump Sum	\$2,000.00
		MidMountain Contractors, Inc			Lump Sum	\$3,500.00
		C.A. Carey Corporation			Lump Sum	\$6,800.00
		Shimmick Construction Company, Inc.			Lump Sum	\$5,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
B0440	20304-7000	REMOVAL OF UTILITY CONDUITS , TAHOMA CREEK BRIDGE				
		Tucci & Sons, Inc.			Lump Sum	\$4,133.00
		Wildish Standard Paving Co.			Lump Sum	\$2,000.00
		MidMountain Contractors, Inc			Lump Sum	\$3,500.00
		C.A. Carey Corporation			Lump Sum	\$5,700.00
		Shimmick Construction Company, Inc.			Lump Sum	\$6,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00
B0460	20402-0000	SUBEXCAVATION				
		Tucci & Sons, Inc.			\$43.00	\$170,108.00
		Wildish Standard Paving Co.			\$18.00	\$71,208.00
		MidMountain Contractors, Inc			\$100.00	\$395,600.00
		C.A. Carey Corporation			\$56.00	\$221,536.00
		Shimmick Construction Company, Inc.			\$85.00	\$336,260.00
		Engineer's Estimate	3,956	CUYD	\$45.00	\$178,020.00
B0480	20410-0000	SELECT BORROW				
		Tucci & Sons, Inc.			\$74.25	\$178,200.00
		Wildish Standard Paving Co.			\$35.00	\$84,000.00
		MidMountain Contractors, Inc			\$68.00	\$163,200.00
		C.A. Carey Corporation			\$48.00	\$115,200.00
		Shimmick Construction Company, Inc.			\$25.00	\$60,000.00
		Engineer's Estimate	2,400	CUYD	\$60.00	\$144,000.00
B0500	20701-1000	EARTHWORK GEOTEXTILE, TYPE III-A				
		Tucci & Sons, Inc.			\$1.00	\$6,089.00
		Wildish Standard Paving Co.			\$2.00	\$12,178.00
		MidMountain Contractors, Inc			\$3.50	\$21,311.50
		C.A. Carey Corporation			\$3.00	\$18,267.00
		Shimmick Construction Company, Inc.			\$4.00	\$24,356.00
		Engineer's Estimate	6,089	SQYD	\$3.00	\$18,267.00

Tabulation of Bids

Report Date: 12/04/13

33 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0520	20701-1300	EARTHWORK GEOTEXTILE, TYPE IV-B , Kautz Creek Armor				
		Tucci & Sons, Inc.			\$1.00	\$5,219.00
		Wildish Standard Paving Co.			\$2.00	\$10,438.00
		MidMountain Contractors, Inc			\$3.50	\$18,266.50
		C.A. Carey Corporation			\$3.00	\$15,657.00
		Shimmick Construction Company, Inc.			\$4.00	\$20,876.00
		Engineer's Estimate	5,219	SQYD	\$3.00	\$15,657.00
B0540	20703-1000	GEOGRID, UNIAXIAL				
		Tucci & Sons, Inc.			\$2.00	\$32,286.00
		Wildish Standard Paving Co.			\$2.50	\$40,357.50
		MidMountain Contractors, Inc			\$5.00	\$80,715.00
		C.A. Carey Corporation			\$4.00	\$64,572.00
		Shimmick Construction Company, Inc.			\$4.00	\$64,572.00
		Engineer's Estimate	16,143	SQYD	\$3.75	\$60,536.25
B0560	20703-2000	GEOGRID, BIAXIAL				
		Tucci & Sons, Inc.			\$1.60	\$5,619.20
		Wildish Standard Paving Co.			\$2.00	\$7,024.00
		MidMountain Contractors, Inc			\$4.50	\$15,804.00
		C.A. Carey Corporation			\$3.50	\$12,292.00
		Shimmick Construction Company, Inc.			\$3.50	\$12,292.00
		Engineer's Estimate	3,512	SQYD	\$3.75	\$13,170.00
B0580	21101-1000	ROADWAY OBLITERATION, METHOD 1				
		Tucci & Sons, Inc.			\$16.00	\$5,360.00
		Wildish Standard Paving Co.			\$10.00	\$3,350.00
		MidMountain Contractors, Inc			\$35.00	\$11,725.00
		C.A. Carey Corporation			\$22.00	\$7,370.00
		Shimmick Construction Company, Inc.			\$25.00	\$8,375.00
		Engineer's Estimate	335	SQYD	\$10.00	\$3,350.00
B0600	25101-4000	PLACED RIPRAP, CLASS 4				
		Tucci & Sons, Inc.			\$151.00	\$40,770.00
		Wildish Standard Paving Co.			\$115.00	\$31,050.00
		MidMountain Contractors, Inc			\$138.00	\$37,260.00
		C.A. Carey Corporation			\$85.00	\$22,950.00
		Shimmick Construction Company, Inc.			\$125.00	\$33,750.00
		Engineer's Estimate	270	CUYD	\$200.00	\$54,000.00

Tabulation of Bids

Report Date: 12/04/13

34 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0620	25101-4000	PLACED RIPRAP, CLASS 4 , Kautz Creek Armor				
		Tucci & Sons, Inc.			\$131.55	\$603,682.95
		Wildish Standard Paving Co.			\$115.00	\$527,735.00
		MidMountain Contractors, Inc			\$95.00	\$435,955.00
		C.A. Carey Corporation			\$88.00	\$403,832.00
		Shimmick Construction Company, Inc.			\$100.00	\$458,900.00
		Engineer's Estimate	4,589	CUYD	\$120.00	\$550,680.00
B0640	25501-1000	MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE , Ricksecker Point				
		Tucci & Sons, Inc.			\$146.00	\$93,440.00
		Wildish Standard Paving Co.			\$125.00	\$80,000.00
		MidMountain Contractors, Inc			\$86.00	\$55,040.00
		C.A. Carey Corporation			\$150.00	\$96,000.00
		Shimmick Construction Company, Inc.			\$65.00	\$41,600.00
		Engineer's Estimate	640	SQFT	\$180.00	\$115,200.00
B0660	30302-1000	DITCH RECONDITIONING				
		Tucci & Sons, Inc.			\$5.25	\$105,000.00
		Wildish Standard Paving Co.			\$3.50	\$70,000.00
		MidMountain Contractors, Inc			\$7.00	\$140,000.00
		C.A. Carey Corporation			\$7.00	\$140,000.00
		Shimmick Construction Company, Inc.			\$6.00	\$120,000.00
		Engineer's Estimate	20,000	LNFT	\$8.00	\$160,000.00
B0680	30302-3000	SHOULDER AND DITCH RECONDITIONING				
		Tucci & Sons, Inc.			\$12.70	\$8,890.00
		Wildish Standard Paving Co.			\$60.00	\$42,000.00
		MidMountain Contractors, Inc			\$78.00	\$54,600.00
		C.A. Carey Corporation			\$60.00	\$42,000.00
		Shimmick Construction Company, Inc.			\$7.00	\$4,900.00
		Engineer's Estimate	700	LNFT	\$13.00	\$9,100.00
B0700	30503-0000	AGGREGATE-TOPSOIL COURSE				
		Tucci & Sons, Inc.			\$64.50	\$43,408.50
		Wildish Standard Paving Co.			\$90.00	\$60,570.00
		MidMountain Contractors, Inc			\$107.00	\$72,011.00
		C.A. Carey Corporation			\$100.00	\$67,300.00
		Shimmick Construction Company, Inc.			\$50.00	\$33,650.00
		Engineer's Estimate	673	CUYD	\$90.00	\$60,570.00

Tabulation of Bids

Report Date: 12/04/13

35 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0720	30802-2000	ROADWAY AGGREGATE, METHOD 2				
		Tucci & Sons, Inc.			\$83.00	\$16,600.00
		Wildish Standard Paving Co.			\$46.00	\$9,200.00
		MidMountain Contractors, Inc			\$55.00	\$11,000.00
		C.A. Carey Corporation			\$64.00	\$12,800.00
		Shimmick Construction Company, Inc.			\$45.00	\$9,000.00
		Engineer's Estimate	200	TON	\$60.00	\$12,000.00
B0740	31001-0000	RECYCLED AGGREGATE BASE , 5" COMPACTED DEPTH				
		Tucci & Sons, Inc.			\$8.50	\$69,096.50
		Wildish Standard Paving Co.			\$3.80	\$30,890.20
		MidMountain Contractors, Inc			\$13.50	\$109,741.50
		C.A. Carey Corporation			\$8.00	\$65,032.00
		Shimmick Construction Company, Inc.			\$3.00	\$24,387.00
		Engineer's Estimate	8,129	SQYD	\$6.00	\$48,774.00
B0780	40101-5600	SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL (TYPE I ROUGHNESS)				
		Tucci & Sons, Inc.			\$112.20	\$948,090.00
		Wildish Standard Paving Co.			\$115.00	\$971,750.00
		MidMountain Contractors, Inc			\$117.00	\$988,650.00
		C.A. Carey Corporation			\$150.00	\$1,267,500.00
		Shimmick Construction Company, Inc.			\$120.00	\$1,014,000.00
		Engineer's Estimate	8,450	TON	\$99.00	\$836,550.00
B0800	40105-3000	ANTISTRIP ADDITIVE, TYPE 3				
		Tucci & Sons, Inc.			\$450.00	\$38,250.00
		Wildish Standard Paving Co.			\$500.00	\$42,500.00
		MidMountain Contractors, Inc			\$649.00	\$55,165.00
		C.A. Carey Corporation			\$700.00	\$59,500.00
		Shimmick Construction Company, Inc.			\$780.00	\$66,300.00
		Engineer's Estimate	85	TON	\$500.00	\$42,500.00
B0840	40301-0000	HOT ASPHALT CONCRETE PAVEMENT , WEDGE AND LEVELING COURSE				
		Tucci & Sons, Inc.			\$101.00	\$307,040.00
		Wildish Standard Paving Co.			\$140.00	\$425,600.00
		MidMountain Contractors, Inc			\$129.00	\$392,160.00
		C.A. Carey Corporation			\$160.00	\$486,400.00
		Shimmick Construction Company, Inc.			\$112.00	\$340,480.00
		Engineer's Estimate	3,040	TON	\$130.00	\$395,200.00

Tabulation of Bids

Report Date: 12/04/13

36 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0860	40401-0000	MINOR HOT ASPHALT CONCRETE				
		Tucci & Sons, Inc.			\$124.25	\$275,835.00
		Wildish Standard Paving Co.			\$140.00	\$310,800.00
		MidMountain Contractors, Inc			\$167.00	\$370,740.00
		C.A. Carey Corporation			\$250.00	\$555,000.00
		Shimmick Construction Company, Inc.			\$131.00	\$290,820.00
		Engineer's Estimate	2,220	TON	\$150.00	\$333,000.00
B0880	41201-1000	TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H				
		Tucci & Sons, Inc.			\$820.00	\$45,100.00
		Wildish Standard Paving Co.			\$500.00	\$27,500.00
		MidMountain Contractors, Inc			\$982.00	\$54,010.00
		C.A. Carey Corporation			\$750.00	\$41,250.00
		Shimmick Construction Company, Inc.			\$1,150.00	\$63,250.00
		Engineer's Estimate	55	TON	\$940.00	\$51,700.00
B0900	41301-0000	ASPHALT PAVEMENT MILLING , 10-INCH DEPTH				
		Tucci & Sons, Inc.			\$13.60	\$39,521.60
		Wildish Standard Paving Co.			\$8.00	\$23,248.00
		MidMountain Contractors, Inc			\$25.00	\$72,650.00
		C.A. Carey Corporation			\$16.00	\$46,496.00
		Shimmick Construction Company, Inc.			\$11.00	\$31,966.00
		Engineer's Estimate	2,906	SQYD	\$11.00	\$31,966.00
B0920	41301-0000	ASPHALT PAVEMENT MILLING , 1 TO 3-INCH DEPTH				
		Tucci & Sons, Inc.			\$6.70	\$65,807.40
		Wildish Standard Paving Co.			\$2.75	\$27,010.50
		MidMountain Contractors, Inc			\$6.00	\$58,932.00
		C.A. Carey Corporation			\$7.00	\$68,754.00
		Shimmick Construction Company, Inc.			\$6.00	\$58,932.00
		Engineer's Estimate	9,822	SQYD	\$7.00	\$68,754.00
B0940	41301-0600	ASPHALT PAVEMENT MILLING, 2-INCH DEPTH				
		Tucci & Sons, Inc.			\$9.90	\$21,116.70
		Wildish Standard Paving Co.			\$3.50	\$7,465.50
		MidMountain Contractors, Inc			\$6.50	\$13,864.50
		C.A. Carey Corporation			\$12.00	\$25,596.00
		Shimmick Construction Company, Inc.			\$8.00	\$17,064.00
		Engineer's Estimate	2,133	SQYD	\$6.00	\$12,798.00

Tabulation of Bids

Report Date: 12/04/13

37 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0960	55207-0000	REPAIR CONCRETE , Tahoma Creek Bridge				
		Tucci & Sons, Inc.			Lump Sum	\$19,500.00
		Wildish Standard Paving Co.			Lump Sum	\$15,000.00
		MidMountain Contractors, Inc			Lump Sum	\$10,000.00
		C.A. Carey Corporation			Lump Sum	\$5,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$5,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,500.00
B0980	55210-0000	SEAL CONCRETE SURFACE				
		Tucci & Sons, Inc.			\$45.00	\$19,080.00
		Wildish Standard Paving Co.			\$80.00	\$33,920.00
		MidMountain Contractors, Inc			\$23.00	\$9,752.00
		C.A. Carey Corporation			\$12.00	\$5,088.00
		Shimmick Construction Company, Inc.			\$28.00	\$11,872.00
		Engineer's Estimate	424	SQYD	\$30.00	\$12,720.00
B1000	55221-0000	EXPANSION JOINT REPAIR , Tahoma Creek Bridge				
		Tucci & Sons, Inc.			Lump Sum	\$6,000.00
		Wildish Standard Paving Co.			Lump Sum	\$13,000.00
		MidMountain Contractors, Inc			Lump Sum	\$28,000.00
		C.A. Carey Corporation			Lump Sum	\$3,700.00
		Shimmick Construction Company, Inc.			Lump Sum	\$20,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$24,000.00
B1020	55221-0000	EXPANSION JOINT REPAIR , Kautz Creek Bridge				
		Tucci & Sons, Inc.			Lump Sum	\$7,500.00
		Wildish Standard Paving Co.			Lump Sum	\$7,000.00
		MidMountain Contractors, Inc			Lump Sum	\$8,000.00
		C.A. Carey Corporation			Lump Sum	\$2,650.00
		Shimmick Construction Company, Inc.			Lump Sum	\$25,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$24,000.00
B1040	55901-2000	MEMBRANE WATERPROOFING, TYPE 2				
		Tucci & Sons, Inc.			\$180.00	\$3,960.00
		Wildish Standard Paving Co.			\$500.00	\$11,000.00
		MidMountain Contractors, Inc			\$74.00	\$1,628.00
		C.A. Carey Corporation			\$200.00	\$4,400.00
		Shimmick Construction Company, Inc.			\$70.00	\$1,540.00
		Engineer's Estimate	22	SQYD	\$130.00	\$2,860.00

Tabulation of Bids

Report Date: 12/04/13

38 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1060	56301-2000	PAINTING, STEEL STRUCTURE , Kautz Creek Bridge				
		Tucci & Sons, Inc.			Lump Sum	\$16,500.00
		Wildish Standard Paving Co.			Lump Sum	\$10,000.00
		MidMountain Contractors, Inc			Lump Sum	\$22,000.00
		C.A. Carey Corporation			Lump Sum	\$22,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$16,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$25,000.00
B1080	56301-2000	PAINTING, STEEL STRUCTURE , Tahoma Creek Bridge				
		Tucci & Sons, Inc.			Lump Sum	\$15,000.00
		Wildish Standard Paving Co.			Lump Sum	\$11,000.00
		MidMountain Contractors, Inc			Lump Sum	\$22,000.00
		C.A. Carey Corporation			Lump Sum	\$22,000.00
		Shimmick Construction Company, Inc.			Lump Sum	\$15,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$22,000.00
B1100	60201-0600	18-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$130.00	\$23,400.00
		Wildish Standard Paving Co.			\$160.00	\$28,800.00
		MidMountain Contractors, Inc			\$198.00	\$35,640.00
		C.A. Carey Corporation			\$140.00	\$25,200.00
		Shimmick Construction Company, Inc.			\$160.00	\$28,800.00
		Engineer's Estimate	180	LNFT	\$120.00	\$21,600.00
B1120	60201-0800	24-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$105.00	\$87,150.00
		Wildish Standard Paving Co.			\$160.00	\$132,800.00
		MidMountain Contractors, Inc			\$200.00	\$166,000.00
		C.A. Carey Corporation			\$155.00	\$128,650.00
		Shimmick Construction Company, Inc.			\$350.00	\$290,500.00
		Engineer's Estimate	830	LNFT	\$160.00	\$132,800.00
B1140	60201-1000	36-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$237.75	\$7,608.00
		Wildish Standard Paving Co.			\$600.00	\$19,200.00
		MidMountain Contractors, Inc			\$270.00	\$8,640.00
		C.A. Carey Corporation			\$220.00	\$7,040.00
		Shimmick Construction Company, Inc.			\$220.00	\$7,040.00
		Engineer's Estimate	32	LNFT	\$180.00	\$5,760.00

Tabulation of Bids

Report Date: 12/04/13

39 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1160	60201-2400	132-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$1,560.00	\$112,320.00
		Wildish Standard Paving Co.			\$1,800.00	\$129,600.00
		MidMountain Contractors, Inc			\$1,650.00	\$118,800.00
		C.A. Carey Corporation			\$2,900.00	\$208,800.00
		Shimmick Construction Company, Inc.			\$5,500.00	\$396,000.00
		Engineer's Estimate	72	LNFT	\$1,400.00	\$100,800.00
B1180	60220-1200	6 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT				
		Tucci & Sons, Inc.			\$1,075.00	\$66,650.00
		Wildish Standard Paving Co.			\$1,700.00	\$105,400.00
		MidMountain Contractors, Inc			\$1,150.00	\$71,300.00
		C.A. Carey Corporation			\$1,200.00	\$74,400.00
		Shimmick Construction Company, Inc.			\$3,000.00	\$186,000.00
		Engineer's Estimate	62	LNFT	\$1,200.00	\$74,400.00
B1200	60404-1000	CATCH BASIN, TYPE 1				
		Tucci & Sons, Inc.			\$2,050.00	\$2,050.00
		Wildish Standard Paving Co.			\$2,500.00	\$2,500.00
		MidMountain Contractors, Inc			\$3,800.00	\$3,800.00
		C.A. Carey Corporation			\$3,600.00	\$3,600.00
		Shimmick Construction Company, Inc.			\$2,000.00	\$2,000.00
		Engineer's Estimate	1	EACH	\$2,200.00	\$2,200.00
B1220	60501-0000	STANDARD UNDERDRAIN SYSTEM				
		Tucci & Sons, Inc.			\$45.40	\$159,308.60
		Wildish Standard Paving Co.			\$20.00	\$70,180.00
		MidMountain Contractors, Inc			\$64.00	\$224,576.00
		C.A. Carey Corporation			\$54.00	\$189,486.00
		Shimmick Construction Company, Inc.			\$70.00	\$245,630.00
		Engineer's Estimate	3,509	LNFT	\$45.00	\$157,905.00
B1240	60704-0000	CLEANING CULVERT IN PLACE				
		Tucci & Sons, Inc.			\$200.00	\$14,600.00
		Wildish Standard Paving Co.			\$700.00	\$51,100.00
		MidMountain Contractors, Inc			\$500.00	\$36,500.00
		C.A. Carey Corporation			\$500.00	\$36,500.00
		Shimmick Construction Company, Inc.			\$500.00	\$36,500.00
		Engineer's Estimate	73	EACH	\$500.00	\$36,500.00

Tabulation of Bids

Report Date: 12/04/13

40 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1260	60706-0000	CLEANING DRAINAGE STRUCTURE STONE MASONRY HEADWALL				
		Tucci & Sons, Inc.			\$100.00	\$5,400.00
		Wildish Standard Paving Co.			\$750.00	\$40,500.00
		MidMountain Contractors, Inc			\$271.00	\$14,634.00
		C.A. Carey Corporation			\$1,000.00	\$54,000.00
		Shimmick Construction Company, Inc.			\$2,000.00	\$108,000.00
		Engineer's Estimate	54	EACH	\$900.00	\$48,600.00
B1280	60901-4200	CURB, STONE, TYPE 1, 18-INCH DEPTH				
		Tucci & Sons, Inc.			\$411.00	\$258,930.00
		Wildish Standard Paving Co.			\$350.00	\$220,500.00
		MidMountain Contractors, Inc			\$415.00	\$261,450.00
		C.A. Carey Corporation			\$380.00	\$239,400.00
		Shimmick Construction Company, Inc.			\$380.00	\$239,400.00
		Engineer's Estimate	630	LNFT	\$300.00	\$189,000.00
B1300	60901-7000	CURB, LOG				
		Tucci & Sons, Inc.			\$38.00	\$18,620.00
		Wildish Standard Paving Co.			\$110.00	\$53,900.00
		MidMountain Contractors, Inc			\$50.00	\$24,500.00
		C.A. Carey Corporation			\$45.00	\$22,050.00
		Shimmick Construction Company, Inc.			\$25.00	\$12,250.00
		Engineer's Estimate	490	LNFT	\$40.00	\$19,600.00
B1320	61102-2900	6-INCH WATERLINE, GALVANIZED STEEL				
		Tucci & Sons, Inc.			\$750.00	\$2,250.00
		Wildish Standard Paving Co.			\$500.00	\$1,500.00
		MidMountain Contractors, Inc			\$1,000.00	\$3,000.00
		C.A. Carey Corporation			\$860.00	\$2,580.00
		Shimmick Construction Company, Inc.			\$350.00	\$1,050.00
		Engineer's Estimate	3	LNFT	\$120.00	\$360.00
B1340	61501-0100	SIDEWALK, CONCRETE				
		Tucci & Sons, Inc.			\$230.00	\$25,760.00
		Wildish Standard Paving Co.			\$200.00	\$22,400.00
		MidMountain Contractors, Inc			\$120.00	\$13,440.00
		C.A. Carey Corporation			\$62.00	\$6,944.00
		Shimmick Construction Company, Inc.			\$135.00	\$15,120.00
		Engineer's Estimate	112	SQYD	\$150.00	\$16,800.00

Tabulation of Bids

Report Date: 12/04/13

41 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1360	61501-0700	SIDEWALK, DECOMPOSED GRANITE				
		Tucci & Sons, Inc.			\$67.75	\$15,582.50
		Wildish Standard Paving Co.			\$115.00	\$26,450.00
		MidMountain Contractors, Inc			\$76.00	\$17,480.00
		C.A. Carey Corporation			\$60.00	\$13,800.00
		Shimmick Construction Company, Inc.			\$30.00	\$6,900.00
		Engineer's Estimate	230	SQYD	\$45.00	\$10,350.00
B1380	61501-0900	SIDEWALK, STONE				
		Tucci & Sons, Inc.			\$550.00	\$1,100.00
		Wildish Standard Paving Co.			\$600.00	\$1,200.00
		MidMountain Contractors, Inc			\$596.00	\$1,192.00
		C.A. Carey Corporation			\$680.00	\$1,360.00
		Shimmick Construction Company, Inc.			\$1,050.00	\$2,100.00
		Engineer's Estimate	2	SQYD	\$250.00	\$500.00
B1400	61502-1000	DRIVE PAD, CONCRETE				
		Tucci & Sons, Inc.			\$357.00	\$20,349.00
		Wildish Standard Paving Co.			\$350.00	\$19,950.00
		MidMountain Contractors, Inc			\$150.00	\$8,550.00
		C.A. Carey Corporation			\$110.00	\$6,270.00
		Shimmick Construction Company, Inc.			\$135.00	\$7,695.00
		Engineer's Estimate	57	SQYD	\$400.00	\$22,800.00
B1420	61701-4400	GUARDRAIL SYSTEM SBLG , LG				
		Tucci & Sons, Inc.			\$126.75	\$34,222.50
		Wildish Standard Paving Co.			\$225.00	\$60,750.00
		MidMountain Contractors, Inc			\$70.00	\$18,900.00
		C.A. Carey Corporation			\$320.00	\$86,400.00
		Shimmick Construction Company, Inc.			\$35.00	\$9,450.00
		Engineer's Estimate	270	LNFT	\$160.00	\$43,200.00
B1440	62011-0300	STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$2,800.00	\$5,600.00
		Wildish Standard Paving Co.			\$3,000.00	\$6,000.00
		MidMountain Contractors, Inc			\$3,500.00	\$7,000.00
		C.A. Carey Corporation			\$3,650.00	\$7,300.00
		Shimmick Construction Company, Inc.			\$3,300.00	\$6,600.00
		Engineer's Estimate	2	EACH	\$7,000.00	\$14,000.00

Tabulation of Bids

Report Date: 12/04/13

42 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1460	62011-0500	STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$3,500.00	\$17,500.00
		Wildish Standard Paving Co.			\$3,800.00	\$19,000.00
		MidMountain Contractors, Inc			\$4,700.00	\$23,500.00
		C.A. Carey Corporation			\$4,500.00	\$22,500.00
		Shimmick Construction Company, Inc.			\$3,700.00	\$18,500.00
		Engineer's Estimate	5	EACH	\$8,000.00	\$40,000.00
B1480	62011-0700	STONE MASONRY HEADWALL FOR 36-INCH PIPE CULVERT				
		Tucci & Sons, Inc.			\$6,600.00	\$6,600.00
		Wildish Standard Paving Co.			\$7,000.00	\$7,000.00
		MidMountain Contractors, Inc			\$8,500.00	\$8,500.00
		C.A. Carey Corporation			\$8,200.00	\$8,200.00
		Shimmick Construction Company, Inc.			\$7,600.00	\$7,600.00
		Engineer's Estimate	1	EACH	\$11,000.00	\$11,000.00
B1500	62013-2000	STONE MASONRY WALL VENEER				
		Tucci & Sons, Inc.			\$1,050.00	\$52,500.00
		Wildish Standard Paving Co.			\$1,100.00	\$55,000.00
		MidMountain Contractors, Inc			\$1,200.00	\$60,000.00
		C.A. Carey Corporation			\$1,200.00	\$60,000.00
		Shimmick Construction Company, Inc.			\$1,100.00	\$55,000.00
		Engineer's Estimate	50	SQYD	\$800.00	\$40,000.00
B1520	62028-1000	REMOVE AND RESET STONE MASONRY HEADWALL				
		Tucci & Sons, Inc.			\$3,432.00	\$51,480.00
		Wildish Standard Paving Co.			\$4,700.00	\$70,500.00
		MidMountain Contractors, Inc			\$4,700.00	\$70,500.00
		C.A. Carey Corporation			\$6,300.00	\$94,500.00
		Shimmick Construction Company, Inc.			\$4,500.00	\$67,500.00
		Engineer's Estimate	15	EACH	\$4,000.00	\$60,000.00
B1540	62031-0000	REPOINT STONE MASONRY (HEADWALL)				
		Tucci & Sons, Inc.			\$65.00	\$32,500.00
		Wildish Standard Paving Co.			\$75.00	\$37,500.00
		MidMountain Contractors, Inc			\$71.00	\$35,500.00
		C.A. Carey Corporation			\$75.00	\$37,500.00
		Shimmick Construction Company, Inc.			\$70.00	\$35,000.00
		Engineer's Estimate	500	SQFT	\$50.00	\$25,000.00

Tabulation of Bids

Report Date: 12/04/13

43 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1560	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		Tucci & Sons, Inc.			\$150.00	\$30,000.00
		Wildish Standard Paving Co.			\$165.00	\$33,000.00
		MidMountain Contractors, Inc			\$110.00	\$22,000.00
		C.A. Carey Corporation			\$200.00	\$40,000.00
		Shimmick Construction Company, Inc.			\$140.00	\$28,000.00
		Engineer's Estimate	200	HOUR	\$130.00	\$26,000.00
B1580	62201-0350	BACKHOE				
		Tucci & Sons, Inc.			\$125.00	\$37,500.00
		Wildish Standard Paving Co.			\$70.00	\$21,000.00
		MidMountain Contractors, Inc			\$90.00	\$27,000.00
		C.A. Carey Corporation			\$85.00	\$25,500.00
		Shimmick Construction Company, Inc.			\$150.00	\$45,000.00
		Engineer's Estimate	300	HOUR	\$170.00	\$51,000.00
B1600	62301-0000	GENERAL LABOR				
		Tucci & Sons, Inc.			\$75.00	\$30,000.00
		Wildish Standard Paving Co.			\$75.00	\$30,000.00
		MidMountain Contractors, Inc			\$58.00	\$23,200.00
		C.A. Carey Corporation			\$75.00	\$30,000.00
		Shimmick Construction Company, Inc.			\$85.00	\$34,000.00
		Engineer's Estimate	400	HOUR	\$75.00	\$30,000.00
B1620	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH , Kautz Creek Armor				
		Tucci & Sons, Inc.			\$2.50	\$13,047.50
		Wildish Standard Paving Co.			\$4.50	\$23,485.50
		MidMountain Contractors, Inc			\$4.50	\$23,485.50
		C.A. Carey Corporation			\$7.00	\$36,533.00
		Shimmick Construction Company, Inc.			\$6.00	\$31,314.00
		Engineer's Estimate	5,219	SQYD	\$3.00	\$15,657.00
B1640	62516-1000	MULCHING, DRY METHOD , WOOD STRAND				
		Tucci & Sons, Inc.			\$0.30	\$450.00
		Wildish Standard Paving Co.			\$1.00	\$1,500.00
		MidMountain Contractors, Inc			\$1.25	\$1,875.00
		C.A. Carey Corporation			\$5.00	\$7,500.00
		Shimmick Construction Company, Inc.			\$9.00	\$13,500.00
		Engineer's Estimate	1,500	SQYD	\$5.00	\$7,500.00

Tabulation of Bids

Report Date: 12/04/13

44 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1660	62516-2000	MULCHING, HYDRAULIC METHOD				
		Tucci & Sons, Inc.			\$0.30	\$1,260.00
		Wildish Standard Paving Co.			\$0.65	\$2,730.00
		MidMountain Contractors, Inc			\$0.75	\$3,150.00
		C.A. Carey Corporation			\$1.00	\$4,200.00
		Shimmick Construction Company, Inc.			\$1.00	\$4,200.00
		Engineer's Estimate	4,200	SQYD	\$0.50	\$2,100.00
B1680	63318-1000	SNOWPOLE HOLDER				
		Tucci & Sons, Inc.			\$155.00	\$4,650.00
		Wildish Standard Paving Co.			\$250.00	\$7,500.00
		MidMountain Contractors, Inc			\$325.00	\$9,750.00
		C.A. Carey Corporation			\$375.00	\$11,250.00
		Shimmick Construction Company, Inc.			\$85.00	\$2,550.00
		Engineer's Estimate	30	EACH	\$150.00	\$4,500.00
B1700	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID YELLOW				
		Tucci & Sons, Inc.			\$0.09	\$21,807.00
		Wildish Standard Paving Co.			\$0.12	\$29,076.00
		MidMountain Contractors, Inc			\$0.15	\$36,345.00
		C.A. Carey Corporation			\$0.15	\$36,345.00
		Shimmick Construction Company, Inc.			\$0.15	\$36,345.00
		Engineer's Estimate	242,300	LNFT	\$0.15	\$36,345.00
B1720	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID WHITE				
		Tucci & Sons, Inc.			\$0.09	\$21,807.00
		Wildish Standard Paving Co.			\$0.12	\$29,076.00
		MidMountain Contractors, Inc			\$0.50	\$121,150.00
		C.A. Carey Corporation			\$0.15	\$36,345.00
		Shimmick Construction Company, Inc.			\$0.13	\$31,499.00
		Engineer's Estimate	242,300	LNFT	\$0.15	\$36,345.00
B1740	63401-0400	PAVEMENT MARKINGS, TYPE B, BROKEN YELLOW				
		Tucci & Sons, Inc.			\$0.10	\$1,670.00
		Wildish Standard Paving Co.			\$0.14	\$2,338.00
		MidMountain Contractors, Inc			\$0.15	\$2,505.00
		C.A. Carey Corporation			\$0.15	\$2,505.00
		Shimmick Construction Company, Inc.			\$0.15	\$2,505.00
		Engineer's Estimate	16,700	LNFT	\$0.08	\$1,336.00

Tabulation of Bids

Report Date: 12/04/13

45 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1760	63401-0400	PAVEMENT MARKINGS, TYPE B, BROKEN WHITE				
		Tucci & Sons, Inc.			\$0.10	\$500.00
		Wildish Standard Paving Co.			\$0.14	\$700.00
		MidMountain Contractors, Inc			\$0.15	\$750.00
		C.A. Carey Corporation			\$0.15	\$750.00
		Shimmick Construction Company, Inc.			\$0.15	\$750.00
		Engineer's Estimate	5,000	LNFT	\$0.10	\$500.00
B1780	63403-0200	PAVEMENT MARKINGS, TYPE B , CROSSWALK AND STOP BARS				
		Tucci & Sons, Inc.			\$4.50	\$5,400.00
		Wildish Standard Paving Co.			\$4.25	\$5,100.00
		MidMountain Contractors, Inc			\$5.00	\$6,000.00
		C.A. Carey Corporation			\$5.00	\$6,000.00
		Shimmick Construction Company, Inc.			\$5.00	\$6,000.00
		Engineer's Estimate	1,200	SQFT	\$2.00	\$2,400.00
B1790	63405-0550	PAVEMENT MARKINGS, TYPE B, STRAIGHT ARROW				
		Tucci & Sons, Inc.			\$200.00	\$3,000.00
		Wildish Standard Paving Co.			\$100.00	\$1,500.00
		MidMountain Contractors, Inc			\$65.00	\$975.00
		C.A. Carey Corporation			\$65.00	\$975.00
		Shimmick Construction Company, Inc.			\$80.00	\$1,200.00
		Engineer's Estimate	15	EACH	\$80.00	\$1,200.00
B1800	63405-0850	PAVEMENT MARKINGS, TYPE B, ACCESSIBILITY SYMBOL				
		Tucci & Sons, Inc.			\$500.00	\$1,000.00
		Wildish Standard Paving Co.			\$150.00	\$300.00
		MidMountain Contractors, Inc			\$176.00	\$352.00
		C.A. Carey Corporation			\$170.00	\$340.00
		Shimmick Construction Company, Inc.			\$200.00	\$400.00
		Engineer's Estimate	2	EACH	\$110.00	\$220.00
B1820	63502-0600	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Tucci & Sons, Inc.			\$250.00	\$1,000.00
		Wildish Standard Paving Co.			\$160.00	\$640.00
		MidMountain Contractors, Inc			\$186.00	\$744.00
		C.A. Carey Corporation			\$200.00	\$800.00
		Shimmick Construction Company, Inc.			\$900.00	\$3,600.00
		Engineer's Estimate	4	EACH	\$200.00	\$800.00

Tabulation of Bids

Report Date: 12/04/13

46 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1840	63502-1250	TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 42-INCH				
		Tucci & Sons, Inc.			\$16.50	\$8,250.00
		Wildish Standard Paving Co.			\$17.00	\$8,500.00
		MidMountain Contractors, Inc			\$20.50	\$10,250.00
		C.A. Carey Corporation			\$75.00	\$37,500.00
		Shimmick Construction Company, Inc.			\$16.00	\$8,000.00
		Engineer's Estimate	500	EACH	\$16.00	\$8,000.00
B1860	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Tucci & Sons, Inc.			\$46.00	\$4,600.00
		Wildish Standard Paving Co.			\$45.00	\$4,500.00
		MidMountain Contractors, Inc			\$51.00	\$5,100.00
		C.A. Carey Corporation			\$125.00	\$12,500.00
		Shimmick Construction Company, Inc.			\$75.00	\$7,500.00
		Engineer's Estimate	100	EACH	\$60.00	\$6,000.00
B1880	63502-1500	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A				
		Tucci & Sons, Inc.			\$50.00	\$800.00
		Wildish Standard Paving Co.			\$35.00	\$560.00
		MidMountain Contractors, Inc			\$83.00	\$1,328.00
		C.A. Carey Corporation			\$75.00	\$1,200.00
		Shimmick Construction Company, Inc.			\$300.00	\$4,800.00
		Engineer's Estimate	16	EACH	\$50.00	\$800.00
B1900	63502-1600	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B				
		Tucci & Sons, Inc.			\$75.00	\$2,250.00
		Wildish Standard Paving Co.			\$80.00	\$2,400.00
		MidMountain Contractors, Inc			\$83.00	\$2,490.00
		C.A. Carey Corporation			\$80.00	\$2,400.00
		Shimmick Construction Company, Inc.			\$275.00	\$8,250.00
		Engineer's Estimate	30	EACH	\$50.00	\$1,500.00
B1910	63502-3100	TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM				
		Tucci & Sons, Inc.			\$45,500.00	\$91,000.00
		Wildish Standard Paving Co.			\$75,000.00	\$150,000.00
		MidMountain Contractors, Inc			\$6,400.00	\$12,800.00
		C.A. Carey Corporation			\$40,000.00	\$80,000.00
		Shimmick Construction Company, Inc.			\$35,000.00	\$70,000.00
		Engineer's Estimate	2	EACH	\$22,000.00	\$44,000.00

Tabulation of Bids

Report Date: 12/04/13

47 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1920	63503-0400	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER				
		Tucci & Sons, Inc.			\$26.10	\$26,100.00
		Wildish Standard Paving Co.			\$55.00	\$55,000.00
		MidMountain Contractors, Inc			\$30.50	\$30,500.00
		C.A. Carey Corporation			\$30.00	\$30,000.00
		Shimmick Construction Company, Inc.			\$30.00	\$30,000.00
		Engineer's Estimate	1,000	LNFT	\$25.00	\$25,000.00
B1940	63503-0500	TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER				
		Tucci & Sons, Inc.			\$12.10	\$18,150.00
		Wildish Standard Paving Co.			\$12.00	\$18,000.00
		MidMountain Contractors, Inc			\$23.50	\$35,250.00
		C.A. Carey Corporation			\$15.00	\$22,500.00
		Shimmick Construction Company, Inc.			\$15.00	\$22,500.00
		Engineer's Estimate	1,500	LNFT	\$20.00	\$30,000.00
B1960	63503-1000	TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE				
		Tucci & Sons, Inc.			\$5.25	\$26,250.00
		Wildish Standard Paving Co.			\$4.25	\$21,250.00
		MidMountain Contractors, Inc			\$4.50	\$22,500.00
		C.A. Carey Corporation			\$5.00	\$25,000.00
		Shimmick Construction Company, Inc.			\$5.00	\$25,000.00
		Engineer's Estimate	5,000	LNFT	\$3.00	\$15,000.00
B1980	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Tucci & Sons, Inc.			\$25.00	\$18,500.00
		Wildish Standard Paving Co.			\$10.00	\$7,400.00
		MidMountain Contractors, Inc			\$18.00	\$13,320.00
		C.A. Carey Corporation			\$100.00	\$74,000.00
		Shimmick Construction Company, Inc.			\$14.00	\$10,360.00
		Engineer's Estimate	740	SQFT	\$28.00	\$20,720.00
B2000	63505-1000	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS				
		Tucci & Sons, Inc.			\$380.00	\$2,470.00
		Wildish Standard Paving Co.			\$1,000.00	\$6,500.00
		MidMountain Contractors, Inc			\$1,250.00	\$8,125.00
		C.A. Carey Corporation			\$6,000.00	\$39,000.00
		Shimmick Construction Company, Inc.			\$3,000.00	\$19,500.00
		Engineer's Estimate	6.5	MILE	\$900.00	\$5,850.00

Tabulation of Bids

Report Date: 12/04/13

48 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B2020	63506-0600	TEMPORARY TRAFFIC CONTROL, PILOT CAR				
		Tucci & Sons, Inc.			\$55.00	\$88,000.00
		Wildish Standard Paving Co.			\$55.00	\$88,000.00
		MidMountain Contractors, Inc			\$60.00	\$96,000.00
		C.A. Carey Corporation			\$75.00	\$120,000.00
		Shimmick Construction Company, Inc.			\$80.00	\$128,000.00
		Engineer's Estimate	1,600	HOUR	\$80.00	\$128,000.00
B2040	63507-0700	TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR				
		Tucci & Sons, Inc.			\$400.00	\$128,000.00
		Wildish Standard Paving Co.			\$600.00	\$192,000.00
		MidMountain Contractors, Inc			\$590.00	\$188,800.00
		C.A. Carey Corporation			\$465.00	\$148,800.00
		Shimmick Construction Company, Inc.			\$600.00	\$192,000.00
		Engineer's Estimate	320	DAY	\$750.00	\$240,000.00
B2060	63507-0800	TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN				
		Tucci & Sons, Inc.			\$35.00	\$52,500.00
		Wildish Standard Paving Co.			\$35.00	\$52,500.00
		MidMountain Contractors, Inc			\$50.50	\$75,750.00
		C.A. Carey Corporation			\$65.00	\$97,500.00
		Shimmick Construction Company, Inc.			\$45.00	\$67,500.00
		Engineer's Estimate	1,500	DAY	\$75.00	\$112,500.00
B2080	63509-1000	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Tucci & Sons, Inc.			\$55.00	\$825,000.00
		Wildish Standard Paving Co.			\$55.00	\$825,000.00
		MidMountain Contractors, Inc			\$55.00	\$825,000.00
		C.A. Carey Corporation			\$55.00	\$825,000.00
		Shimmick Construction Company, Inc.			\$55.00	\$825,000.00
		Engineer's Estimate	15,000	FXHR	\$55.00	\$825,000.00
B2100	63601-6000	SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM WIRE LOOP				
		Tucci & Sons, Inc.			Lump Sum	\$6,173.00
		Wildish Standard Paving Co.			Lump Sum	\$7,000.00
		MidMountain Contractors, Inc			Lump Sum	\$9,500.00
		C.A. Carey Corporation			Lump Sum	\$11,500.00
		Shimmick Construction Company, Inc.			Lump Sum	\$8,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$6,500.00

Tabulation of Bids

Report Date: 12/04/13

49 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B2120	63602-3000	SYSTEM INSTALLATION, ELECTRICAL CONNECTION TO EXISTING VAULT				
		Tucci & Sons, Inc.			\$2,654.00	\$7,962.00
		Wildish Standard Paving Co.			\$3,000.00	\$9,000.00
		MidMountain Contractors, Inc			\$2,000.00	\$6,000.00
		C.A. Carey Corporation			\$5,275.00	\$15,825.00
		Shimmick Construction Company, Inc.			\$1,500.00	\$4,500.00
		Engineer's Estimate	3	EACH	\$400.00	\$1,200.00
B2140	63602-3000	SYSTEM INSTALLATION, ELECTRICAL LOADBREAK VAULT				
		Tucci & Sons, Inc.			\$2,287.00	\$20,583.00
		Wildish Standard Paving Co.			\$3,000.00	\$27,000.00
		MidMountain Contractors, Inc			\$3,800.00	\$34,200.00
		C.A. Carey Corporation			\$3,700.00	\$33,300.00
		Shimmick Construction Company, Inc.			\$2,000.00	\$18,000.00
		Engineer's Estimate	9	EACH	\$12,000.00	\$108,000.00
B2160	63602-3000	SYSTEM INSTALLATION, ELECTRICAL SPLICE VAULT				
		Tucci & Sons, Inc.			\$1,570.00	\$17,270.00
		Wildish Standard Paving Co.			\$2,000.00	\$22,000.00
		MidMountain Contractors, Inc			\$3,300.00	\$36,300.00
		C.A. Carey Corporation			\$2,700.00	\$29,700.00
		Shimmick Construction Company, Inc.			\$1,200.00	\$13,200.00
		Engineer's Estimate	11	EACH	\$7,000.00	\$77,000.00
B2180	63602-3000	SYSTEM INSTALLATION, ELECTRICAL CONNECTION TO EXISTING TRANSCLOSURE				
		Tucci & Sons, Inc.			\$2,545.75	\$10,183.00
		Wildish Standard Paving Co.			\$3,000.00	\$12,000.00
		MidMountain Contractors, Inc			\$2,200.00	\$8,800.00
		C.A. Carey Corporation			\$2,950.00	\$11,800.00
		Shimmick Construction Company, Inc.			\$2,400.00	\$9,600.00
		Engineer's Estimate	4	EACH	\$1,200.00	\$4,800.00
B2200	63610-1600	CONDUIT, 2-INCH, PVC , GOVERNMENT FURNISHED				
		Tucci & Sons, Inc.			\$1.81	\$118,374.00
		Wildish Standard Paving Co.			\$2.00	\$130,800.00
		MidMountain Contractors, Inc			\$2.00	\$130,800.00
		C.A. Carey Corporation			\$3.00	\$196,200.00
		Shimmick Construction Company, Inc.			\$3.00	\$196,200.00
		Engineer's Estimate	65,400	LNFT	\$0.90	\$58,860.00

Tabulation of Bids

Report Date: 12/04/13

50 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B2220	63610-1600	CONDUIT, 2-INCH, PVC				
		Tucci & Sons, Inc.			\$2.48	\$324,136.00
		Wildish Standard Paving Co.			\$2.75	\$359,425.00
		MidMountain Contractors, Inc			\$3.00	\$392,100.00
		C.A. Carey Corporation			\$3.00	\$392,100.00
		Shimmick Construction Company, Inc.			\$6.00	\$784,200.00
		Engineer's Estimate	130,700	LNFT	\$1.40	\$182,980.00
B2240	63610-1700	CONDUIT, 2-INCH, RIGID GALVANIZED STEEL , BRIDGE MOUNTED SYSTEM				
		Tucci & Sons, Inc.			\$277.50	\$48,562.50
		Wildish Standard Paving Co.			\$300.00	\$52,500.00
		MidMountain Contractors, Inc			\$92.00	\$16,100.00
		C.A. Carey Corporation			\$320.00	\$56,000.00
		Shimmick Construction Company, Inc.			\$200.00	\$35,000.00
		Engineer's Estimate	175	LNFT	\$220.00	\$38,500.00
B2260	63611-1000	WIRE, ELECTRICAL CONDUCTORS, 0 AWG				
		Tucci & Sons, Inc.			\$4.70	\$362,370.00
		Wildish Standard Paving Co.			\$5.50	\$424,050.00
		MidMountain Contractors, Inc			\$7.00	\$539,700.00
		C.A. Carey Corporation			\$6.00	\$462,600.00
		Shimmick Construction Company, Inc.			\$5.00	\$385,500.00
		Engineer's Estimate	77,100	LNFT	\$6.70	\$516,570.00
B2280	63621-5000	UTILITY BOX, CONCRETE TELEPHONE VAULT, GOVERNMENT FURNISHED				
		Tucci & Sons, Inc.			\$393.00	\$1,572.00
		Wildish Standard Paving Co.			\$500.00	\$2,000.00
		MidMountain Contractors, Inc			\$3,000.00	\$12,000.00
		C.A. Carey Corporation			\$460.00	\$1,840.00
		Shimmick Construction Company, Inc.			\$1,800.00	\$7,200.00
		Engineer's Estimate	4	EACH	\$6,000.00	\$24,000.00
B2300	63621-5000	UTILITY BOX, CONCRETE SPLICE VAULT				
		Tucci & Sons, Inc.			\$3,172.00	\$31,720.00
		Wildish Standard Paving Co.			\$4,000.00	\$40,000.00
		MidMountain Contractors, Inc			\$8,300.00	\$83,000.00
		C.A. Carey Corporation			\$3,700.00	\$37,000.00
		Shimmick Construction Company, Inc.			\$10,000.00	\$100,000.00
		Engineer's Estimate	10	EACH	\$12,000.00	\$120,000.00

Tabulation of Bids

Report Date: 12/04/13

51 out of 51

Project No: WA PRA MORA 14(6)

Schedule: B

Project Name: Nisqually - Paradise Road, Phase I

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B2320	63621-5000	UTILITY BOX, CONCRETE LOADBREAK VAULT				
		Tucci & Sons, Inc.			\$4,287.00	\$51,444.00
		Wildish Standard Paving Co.			\$5,000.00	\$60,000.00
		MidMountain Contractors, Inc			\$7,300.00	\$87,600.00
		C.A. Carey Corporation			\$5,000.00	\$60,000.00
		Shimmick Construction Company, Inc.			\$10,000.00	\$120,000.00
		Engineer's Estimate	12	EACH	\$14,000.00	\$168,000.00
B2340	63622-0000	UTILITY TRENCH , CONCRETE FILL				
		Tucci & Sons, Inc.			\$37.00	\$11,100.00
		Wildish Standard Paving Co.			\$33.00	\$9,900.00
		MidMountain Contractors, Inc			\$40.00	\$12,000.00
		C.A. Carey Corporation			\$100.00	\$30,000.00
		Shimmick Construction Company, Inc.			\$40.00	\$12,000.00
		Engineer's Estimate	300	LNFT	\$35.00	\$10,500.00
B2360	63622-0000	UTILITY TRENCH				
		Tucci & Sons, Inc.			\$43.25	\$1,414,275.00
		Wildish Standard Paving Co.			\$21.00	\$686,700.00
		MidMountain Contractors, Inc			\$39.00	\$1,275,300.00
		C.A. Carey Corporation			\$55.00	\$1,798,500.00
		Shimmick Construction Company, Inc.			\$48.00	\$1,569,600.00
		Engineer's Estimate	32,700	LNFT	\$26.00	\$850,200.00
Total Schedule - All Items						
		Tucci & Sons, Inc.				\$9,110,554.45
		Wildish Standard Paving Co.				\$9,969,405.20
		MidMountain Contractors, Inc				\$10,129,382.50
		C.A. Carey Corporation				\$12,053,573.00
		Shimmick Construction Company, Inc.				\$12,280,720.00
		Engineer's Estimate				\$10,034,056.72