

Tabulation of Bids

Report Date: 06/11/15

1 out of 3

Source Selection Information - See FAR 2.101 & 3.104

Project No: MT GLAC 1430(1)

Schedule: A

Project Name: Windy and Apikuni Creek Bridge Repairs

Schedule Type: Base

Solicitation No:

Division: Western Federal Lands

State: MT County: Glacier

Federal Land: WFL

Opened at: Helena, Montana

Opened by: Jeff Patten

Date: 06/09/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _____
Title: Contracting Officer
Date: 6/11/2015

Contract Awarded to: HK Contractors, Inc.

Award Date: 06/24/2015

Contractor	Comment	Bid Amount	Responsive
HK CONTRACTORS, INC. PO Box 51450 Idaho Falls, ID 83405		\$625,500.00	
Kovilic Construction Company, Inc. 3721 N. Carnation Street Franklin Park, IL 60131		\$633,300.00	
Engineer's Estimate		\$694,750.00	

Tabulation of Bids

Report Date: 06/11/15

2 out of 3

Source Selection Information - See FAR 2.101 & 3.104

Project No: MT GLAC 1430(1)

Schedule: A

Project Name: Windy and Apikuni Creek Bridge Repairs

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0020	15101-0000	MOBILIZATION				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	ALL	LPSM	Lump Sum Lump Sum Lump Sum	\$108,000.00 \$100,000.00 \$135,000.00
A0040	15501-0000	CONSTRUCTION SCHEDULE				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	ALL	LPSM	Lump Sum Lump Sum Lump Sum	\$35,000.00 \$5,000.00 \$1,000.00
A0060	20301-2400	REMOVAL OF SIGN				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	10	EACH	\$250.00 \$250.00 \$200.00	\$2,500.00 \$2,500.00 \$2,000.00
A0080	40401-0000	MINOR HOT ASPHALT CONCRETE				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	20	TON	\$250.00 \$500.00 \$500.00	\$5,000.00 \$10,000.00 \$10,000.00
A0100	57501-0000	MINOR BRIDGE WORK				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	ALL	LPSM	Lump Sum Lump Sum Lump Sum	\$238,400.00 \$317,000.00 \$250,000.00
A0120	62027-0000	REMOVE AND RESET STONE MASONRY (BRIDGE PARAPET)				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	80	LNFT	\$1,000.00 \$1,000.00 \$1,800.00	\$80,000.00 \$80,000.00 \$144,000.00
A0140	62031-0000	REPOINT STONE MASONRY				
		HK CONTRACTORS, INC. Kovilic Construction Company, Inc. Engineer's Estimate	200	SQFT	\$105.00 \$50.00 \$200.00	\$21,000.00 \$10,000.00 \$40,000.00

Tabulation of Bids

Report Date: 06/11/15

3 out of 3

Source Selection Information - See FAR 2.101 & 3.104

Project No: MT GLAC 1430(1)

Schedule: A

Project Name: Windy and Apikuni Creek Bridge Repairs

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0160	63301-1000	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN				
		HK CONTRACTORS, INC.			\$1,000.00	\$2,000.00
		Kovilic Construction Company, Inc.			\$250.00	\$500.00
		Engineer's Estimate	2	EACH	\$350.00	\$700.00
A0180	63302-0000	SIGN SYSTEM				
		HK CONTRACTORS, INC.			\$600.00	\$3,600.00
		Kovilic Construction Company, Inc.			\$50.00	\$300.00
		Engineer's Estimate	6	SQFT	\$675.00	\$4,050.00
A0200	63501-0000	TEMPORARY TRAFFIC CONTROL				
		HK CONTRACTORS, INC.			Lump Sum	\$40,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$20,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
A0220	63501-2000	TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM				
		HK CONTRACTORS, INC.			Lump Sum	\$70,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$50,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$60,000.00
A0240	63503-0400	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER				
		HK CONTRACTORS, INC.			\$50.00	\$20,000.00
		Kovilic Construction Company, Inc.			\$95.00	\$38,000.00
		Engineer's Estimate	400	LNFT	\$95.00	\$38,000.00
		Total Schedule - All Items				
		HK CONTRACTORS, INC.				\$625,500.00
		Kovilic Construction Company, Inc.				\$633,300.00
		Engineer's Estimate				\$694,750.00