

Tabulation of Bids

Report Date: 08/13/15

1 out of 5

Project No: OR BLM ERFO 151-3202
Project Name: Peavine Road Repair
Solicitation No: DTFH70-15-B-00013
Division: Western Federal Lands
State: OR County: Josephine
Federal Land:

Schedule: A
Schedule Type: Base

Opened at: Vancouver, WA
Opened by: Paul Wood
Date: 08/12/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _____
Title: Contracting Officer
Date: August 13, 2015

Contract Awarded to: Laskey-Clifton Corporation Award Date: 08/25/2015

Contractor	Comment	Bid Amount	Responsive
LASKEY-CLIFTON CORPORATION PO BOX 50 REEDSPORT, OR 97467		\$186,944.00	
Domke & Buick Construction 3081 Irene St. Redding, CA 96002		\$296,868.00	
JamesCo Pro Inc. PO Box 658 Randle, WA 98327		\$376,709.20	
Engineer's Estimate		\$165,660.00	

Tabulation of Bids

Report Date: 08/13/15

2 out of 5

Project No: OR BLM ERFO 151-3202

Schedule: A

Project Name: Peavine Road Repair

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0020	15101-0000	MOBILIZATION				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$24,380.00
		Domke & Buick Construction			Lump Sum	\$41,500.00
		JamesCo Pro Inc.			Lump Sum	\$38,800.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$15,060.00
A0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$13,340.00
		Domke & Buick Construction			Lump Sum	\$2,000.00
		JamesCo Pro Inc.			Lump Sum	\$7,840.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
A0060	15301-0010	CONTRACTOR QUALITY CONTROL AND ASSURANCE				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$7,800.00
		Domke & Buick Construction			Lump Sum	\$6,000.00
		JamesCo Pro Inc.			Lump Sum	\$1,344.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,000.00
A0080	15401-0000	CONTRACTOR TESTING				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$3,390.00
		Domke & Buick Construction			Lump Sum	\$11,600.00
		JamesCo Pro Inc.			Lump Sum	\$16,800.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$1,500.00
A0100	15501-0000	CONSTRUCTION SCHEDULE				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$622.00
		Domke & Buick Construction			Lump Sum	\$2,000.00
		JamesCo Pro Inc.			Lump Sum	\$2,464.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
A0120	15701-0000	SOIL EROSION CONTROL				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$965.00
		Domke & Buick Construction			Lump Sum	\$1,500.00
		JamesCo Pro Inc.			Lump Sum	\$3,472.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00

Tabulation of Bids

Report Date: 08/13/15

3 out of 5

Project No: OR BLM ERFO 151-3202

Schedule: A

Project Name: Peavine Road Repair

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0140	20103-0000	CLEARING AND GRUBBING				
		LASKEY-CLIFTON CORPORATION			\$5.50	\$2,750.00
		Domke & Buick Construction			\$3.40	\$1,700.00
		JamesCo Pro Inc.			\$6.95	\$3,475.00
		Engineer's Estimate	500	SQYD	\$5.00	\$2,500.00
A0160	20401-0000	ROADWAY EXCAVATION				
		LASKEY-CLIFTON CORPORATION			\$64.75	\$1,942.50
		Domke & Buick Construction			\$34.00	\$1,020.00
		JamesCo Pro Inc.			\$119.00	\$3,570.00
		Engineer's Estimate	30	CUYD	\$40.00	\$1,200.00
A0180	26101-0000	REINFORCED SOIL SLOPE				
		LASKEY-CLIFTON CORPORATION			\$65.00	\$104,000.00
		Domke & Buick Construction			\$118.88	\$190,208.00
		JamesCo Pro Inc.			\$152.00	\$243,200.00
		Engineer's Estimate	1,600	SQFT	\$60.00	\$96,000.00
A0200	30201-1000	ROADWAY AGGREGATE, METHOD 1				
		LASKEY-CLIFTON CORPORATION			\$49.70	\$3,479.00
		Domke & Buick Construction			\$95.00	\$6,650.00
		JamesCo Pro Inc.			\$117.00	\$8,190.00
		Engineer's Estimate	70	CUYD	\$60.00	\$4,200.00
A0220	30302-1000	DITCH RECONDITIONING				
		LASKEY-CLIFTON CORPORATION			\$0.91	\$364.00
		Domke & Buick Construction			\$7.50	\$3,000.00
		JamesCo Pro Inc.			\$5.60	\$2,240.00
		Engineer's Estimate	400	LNFT	\$20.00	\$8,000.00
A0240	40301-0200	ASPHALT CONCRETE PAVEMENT, TYPE 2				
		LASKEY-CLIFTON CORPORATION			\$179.50	\$8,077.50
		Domke & Buick Construction			\$250.00	\$11,250.00
		JamesCo Pro Inc.			\$307.40	\$13,833.00
		Engineer's Estimate	45	TON	\$140.00	\$6,300.00

Tabulation of Bids

Report Date: 08/13/15

4 out of 5

Project No: OR BLM ERFO 151-3202

Schedule: A

Project Name: Peavine Road Repair

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0260	41202-0000	TACK COAT				
		LASKEY-CLIFTON CORPORATION			\$6.70	\$134.00
		Domke & Buick Construction			\$10.00	\$200.00
		JamesCo Pro Inc.			\$8.96	\$179.20
		Engineer's Estimate	20	GAL	\$15.00	\$300.00
A0280	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		LASKEY-CLIFTON CORPORATION			\$140.00	\$2,800.00
		Domke & Buick Construction			\$138.00	\$2,760.00
		JamesCo Pro Inc.			\$145.60	\$2,912.00
		Engineer's Estimate	20	HOUR	\$100.00	\$2,000.00
A0300	62201-0700	BACKHOE LOADER, 1 CUBIC YARD MINIMUM CAPACITY FRONTEND BUCKET, 10 CUBIC FOOT MINIMUM CAPACITY BACKHOE BUCKET, 90 HP MINIMUM FLYWHEEL				
		LASKEY-CLIFTON CORPORATION			\$120.00	\$2,400.00
		Domke & Buick Construction			\$130.00	\$2,600.00
		JamesCo Pro Inc.			\$134.00	\$2,680.00
		Engineer's Estimate	20	HOUR	\$120.00	\$2,400.00
A0320	62301-0000	GENERAL LABOR				
		LASKEY-CLIFTON CORPORATION			\$55.00	\$2,200.00
		Domke & Buick Construction			\$72.00	\$2,880.00
		JamesCo Pro Inc.			\$69.00	\$2,760.00
		Engineer's Estimate	40	HOUR	\$60.00	\$2,400.00
A0340	62516-3000	MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX				
		LASKEY-CLIFTON CORPORATION			\$9.70	\$4,850.00
		Domke & Buick Construction			\$6.60	\$3,300.00
		JamesCo Pro Inc.			\$13.00	\$6,500.00
		Engineer's Estimate	500	SQYD	\$5.00	\$2,500.00
A0360	62901-1100	ROLLED EROSION CONTROL PRODUCT, TYPE 4				
		LASKEY-CLIFTON CORPORATION			\$2.70	\$1,350.00
		Domke & Buick Construction			\$3.80	\$1,900.00
		JamesCo Pro Inc.			\$7.30	\$3,650.00
		Engineer's Estimate	500	SQYD	\$10.00	\$5,000.00

Tabulation of Bids

Report Date: 08/13/15

5 out of 5

Project No: OR BLM ERFO 151-3202

Schedule: A

Project Name: Peavine Road Repair

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0380	63401-0100	PAVEMENT MARKINGS, TYPE A, SOLID (WHITE)				
		LASKEY-CLIFTON CORPORATION			\$2.40	\$960.00
		Domke & Buick Construction			\$7.00	\$2,800.00
		JamesCo Pro Inc.			\$14.00	\$5,600.00
		Engineer's Estimate	400	LNFT	\$1.00	\$400.00
A0400	63501-0000	TEMPORARY TRAFFIC CONTROL				
		LASKEY-CLIFTON CORPORATION			Lump Sum	\$1,140.00
		Domke & Buick Construction			Lump Sum	\$2,000.00
		JamesCo Pro Inc.			Lump Sum	\$7,200.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,400.00
Total Schedule - All Items						
		LASKEY-CLIFTON CORPORATION				\$186,944.00
		Domke & Buick Construction				\$296,868.00
		JamesCo Pro Inc.				\$376,709.20
		Engineer's Estimate				\$165,660.00