
T A B U L A T I O N   O F   B I D S
Schedule A Western Federal Lands Highway Division

Project No : AK NPS DENA 10(44) FLMA No: NPS PMIS No. 105910A, NPS D

Project Name : Repave Denali Park Road MP 3.4 To 14.7, Phase II
Solcitation No:

State : AK County : Denali Borough
Federal Location : Denali National Park and Preserve

Opened at: WFLHD, Vancouver
Opened by: James Mikell
Date: 12/7/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 12/12/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 4,250,484.00$   

Granite Construction C 4,110,389.25$   
11471 Lang Street
Anchorage, AK 99515

QAP 4,234,094.00$   
240 W. 68th Avenue
Anchorage, AK 99518

Pruhs Construction Co. 4,563,010.00$   
2193 Viking Drive
Anchorage, AK  99501

Great Northwest, Inc. 5,763,669.00$   
PO Box 74646
Fairbanks, AK  99707

DTFH70-16-B-00025
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 4,250,484.00$   -3.3% 4,110,389.25$   -0.4% 4,234,094.00$   7.4% 4,563,010.00$   35.6% 5,763,669.00$   
Project No: AK NPS DENA 10(44)

Project Name:  Repave Denali Park Road MP 3.4 To 14.7, Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 518,100.00$            518,100.00$            500,000.00$            200,000.00$            450,000.00$            1,350,000.00$         

15201-0000
Line A0040 ALL LPSM 46,800.00$             46,800.00$             30,000.00$             140,000.00$            60,000.00$             50,000.00$             

15301-0010
Line A0060 ALL LPSM 100,000.00$            100,000.00$            35,000.00$             100,000.00$            152,000.00$            120,000.00$            

15401-0000
Line A0080 ALL LPSM 71,900.00$             71,900.00$             125,000.00$            100,000.00$            175,000.00$            120,000.00$            

15501-0000
Line A0100 ALL LPSM 10,000.00$             10,000.00$             5,000.00$               5,000.00$               10,000.00$             1,500.00$               

15705-1400
Line A0120 200 LNFT 12.00$                    2,400.00$               3,000.00$               2,000.00$               2,400.00$               2,000.00$               

15706-1600
Line A0140 1 EACH 5,000.00$               5,000.00$               10,000.00$             10,000.00$             5,000.00$               6,000.00$               

30202-2000
Line A0160 2,100 TON 31.00$                    65,100.00$             105,000.00$            105,000.00$            88,200.00$             105,000.00$            

30604-0600
Line A0180 71,000 SQYD 6.00$                      426,000.00$            923,000.00$            426,000.00$            532,500.00$            710,000.00$            

30611-0000
Line A0200 216 TON 500.00$                  108,000.00$            48,600.00$             86,400.00$             81,000.00$             216,000.00$            

30613-0000
Line A0220 625 TON 725.00$                  453,125.00$            6.25$                      362,500.00$            375,000.00$            368,750.00$            

40101-5600
Line A0240 13,800 TON 130.00$                  1,794,000.00$         1,794,000.00$         1,932,000.00$         2,014,800.00$         1,932,000.00$         

40105-3000
Line A0260 138 TON 950.00$                  131,100.00$            113,850.00$            110,400.00$            69,000.00$             165,600.00$            

41201-0000
Line A0280 40 TON 950.00$                  38,000.00$             24,000.00$             29,000.00$             40.00$                    36,000.00$             

62201-0250
Line A0300 40 HOUR 195.00$                  7,800.00$               5,400.00$               8,000.00$               6,000.00$               11,600.00$             

62201-2050
Line A0320 40 HOUR 200.00$                  8,000.00$               5,800.00$               7,000.00$               6,000.00$               10,400.00$             

62201-2800
Line A0340 40 HOUR 250.00$                  10,000.00$             6,400.00$               8,000.00$               7,000.00$               16,000.00$             

62201-3400
Line A0360 40 HOUR 240.00$                  9,600.00$               5,800.00$               8,000.00$               9,600.00$               12,000.00$             

62301-0000
Line A0380 40 HOUR 77.00$                    3,080.00$               3,000.00$               4,000.00$               4,000.00$               5,200.00$               

63302-0000
Line A0400 19 SQFT 250.00$                  4,750.00$               2,850.00$               4,750.00$               5,225.00$               3,135.00$               

63401-0300
Line A0420 104,100 LNFT 0.30$                      31,230.00$             26,025.00$             36,435.00$             41,640.00$             41,640.00$             

63401-0300
Line A0440 36 LNFT 4.00$                      144.00$                  153.00$                  144.00$                  180.00$                  144.00$                  

63401-0400
Line A0460 15,700 LNFT 0.30$                      4,710.00$               3,925.00$               5,495.00$               7,850.00$               6,280.00$               

63501-2000
Line A0480 ALL LPSM 25,000.00$             25,000.00$             30,000.00$             30,000.00$             35,000.00$             26,000.00$             

63502-1200
Line A0500 250 EACH 40.00$                    10,000.00$             3,000.00$               15,000.00$             18,750.00$             13,750.00$             

63502-1300
Line A0520 40 EACH 125.00$                  5,000.00$               2,400.00$               3,000.00$               4,000.00$               8,000.00$               

63502-1500
Line A0540 8 EACH 75.00$                    600.00$                  800.00$                  200.00$                  480.00$                  400.00$                  

63503-0700
Line A0560 36,000 LNFT 0.60$                      21,600.00$             9,000.00$               25,200.00$             12,600.00$             14,400.00$             

Engineer's Estimate

0.25$                      0.70$                      0.35$                      0.40$                      

100.00$                  25.00$                    60.00$                    50.00$                    

60.00$                    75.00$                    100.00$                  200.00$                  

12.00$                    60.00$                    75.00$                    55.00$                    

30,000.00$             30,000.00$             35,000.00$             26,000.00$             

0.25$                      0.35$                      0.50$                      0.40$                      

4.25$                      4.00$                      5.00$                      4.00$                      

0.25$                      0.35$                      0.40$                      0.40$                      

150.00$                  250.00$                  275.00$                  165.00$                  

75.00$                    100.00$                  100.00$                  130.00$                  

145.00$                  200.00$                  240.00$                  300.00$                  

160.00$                  200.00$                  175.00$                  400.00$                  

145.00$                  175.00$                  150.00$                  260.00$                  

135.00$                  200.00$                  150.00$                  290.00$                  

600.00$                  725.00$                  1.00$                      900.00$                  

825.00$                  800.00$                  500.00$                  1,200.00$               

130.00$                  140.00$                  146.00$                  140.00$                  

0.01$                      580.00$                  600.00$                  590.00$                  

225.00$                  400.00$                  375.00$                  1,000.00$               

13.00$                    6.00$                      7.50$                      10.00$                    

50.00$                    50.00$                    42.00$                    50.00$                    

10,000.00$             10,000.00$             5,000.00$               6,000.00$               

15.00$                    10.00$                    12.00$                    10.00$                    

5,000.00$               5,000.00$               10,000.00$             1,500.00$               

140,000.00$            60,000.00$             50,000.00$             

35,000.00$             100,000.00$            152,000.00$            120,000.00$            

Granite Construction Co. QAP Pruhs Construction Co., LLC Great Northwest, Inc.

30,000.00$             

500,000.00$            200,000.00$            450,000.00$            1,350,000.00$         

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

ROLLER

MOTOR GRADER, 8 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

ROADWAY AGGREGATE, METHOD 2

FULL DEPTH RECLAMATION WITH FOAMED ASPHALT, 6-INCH DEPTH

CEMENT

ASPHALT BINDER (GRADE PG 52-28)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 <3 MILLION ESAL (TYPE II-A ROUGHNESS)

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 28-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

GENERAL LABOR

SIGN SYSTEM

PAVEMENT MARKINGS, TYPE B, SOLID (YELLOW)

PAVEMENT MARKINGS, TYPE B, SOLID (WHITE STOP LINE)

PAVEMENT MARKINGS, TYPE B, BROKEN (YELLOW)

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, FIBER ROLL

ANTISTRIP ADDITIVE, TYPE 3

TACK COAT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

CONTRACTOR TESTING

125,000.00$            100,000.00$            175,000.00$            120,000.00$            
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 4,250,484.00$   -3.3% 4,110,389.25$   -0.4% 4,234,094.00$   7.4% 4,563,010.00$   35.6% 5,763,669.00$   
Project No: AK NPS DENA 10(44)

Project Name:  Repave Denali Park Road MP 3.4 To 14.7, Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Granite Construction Co. QAP Pruhs Construction Co., LLC Great Northwest, Inc.

63504-1000
Line A0580 395 SQFT 75.00$                    29,625.00$             7,900.00$               43,450.00$             29,625.00$             51,350.00$             

63506-0600
Line A0600 480 HOUR 100.00$                  48,000.00$             38,400.00$             57,600.00$             67,200.00$             72,000.00$             

63507-0700
Line A0620 70 DAY 1,000.00$               70,000.00$             70,000.00$             105,000.00$            105,000.00$            105,000.00$            

63507-0800
Line A0640 84 DAY 275.00$                  23,100.00$             3,360.00$               16,800.00$             25,200.00$             16,800.00$             

63509-1000
Line A0660 960 FXHR 82.00$                    78,720.00$             78,720.00$             78,720.00$             78,720.00$             78,720.00$             

63703-0000
Line A0680 3 EACH 20,000.00$             60,000.00$             75,000.00$             129,000.00$            60,000.00$             48,000.00$             

63704-0000
Line A0700 2 EACH 15,000.00$             30,000.00$             16,000.00$             40,000.00$             24,000.00$             40,000.00$             8,000.00$               20,000.00$             12,000.00$             20,000.00$             

25,000.00$             43,000.00$             20,000.00$             16,000.00$             

82.00$                    82.00$                    82.00$                    82.00$                    

40.00$                    200.00$                  300.00$                  200.00$                  

1,000.00$               1,500.00$               1,500.00$               1,500.00$               

80.00$                    120.00$                  140.00$                  150.00$                  

20.00$                    110.00$                  75.00$                    130.00$                  

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, PILOT CAR

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

RESIDENTIAL HOUSING

VEHICLE
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T A B U L A T I O N   O F   B I D S
Schedule B Western Federal Lands Highway Division

Project No : AK NPS DENA 10(44) FLMA No: NPS PMIS No. 105910A, NPS D

Project Name : Repave Denali Park Road MP 3.4 To 14.7, Phase II
Solcitation No:

State : AK County : Denali Borough
Federal Location : Denali National Park and Preserve

Opened at: WFLHD, Vancouver
Opened by: James Mikell
Date: 12/07/016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 12/12/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 5,594,529.00$   

Granite Construction C 5,096,506.90$   
11471 Lang Street
Anchorage, AK 99515

QAP 5,528,164.00$   
240 W. 68th Avenue
Anchorage, AK 99518

Pruhs Construction Co. 5,885,986.00$   
2193 Viking Drive
Anchorage, AK  99501

Great Northwest, Inc. 7,228,149.00$   
PO Box 74646
Fairbanks, AK  99707

DTFH70-16-B-00025

Contract Specialist
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,594,529.00$   -8.9% 5,096,506.90$   -1.2% 5,528,164.00$   5.2% 5,885,986.00$   29.2% 7,228,149.00$   
Project No: AK NPS DENA 10(44)

Project Name:  Repave Denali Park Road MP 3.4 To 14.7, Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line B0020 ALL LPSM 518,100.00$            518,100.00$            460,000.00$            225,000.00$            490,000.00$            1,250,000.00$         

15201-0000
Line B0040 ALL LPSM 54,000.00$             54,000.00$             45,000.00$             155,000.00$            70,000.00$             60,000.00$             

15301-0010
Line B0060 ALL LPSM 110,000.00$            110,000.00$            35,000.00$             100,000.00$            157,000.00$            130,000.00$            

15401-0000
Line B0080 ALL LPSM 71,900.00$             71,900.00$             125,000.00$            115,000.00$            185,000.00$            130,000.00$            

15501-0000
Line B0100 ALL LPSM 10,000.00$             10,000.00$             5,000.00$               5,000.00$               10,000.00$             1,500.00$               

15705-1400
Line B0120 200 LNFT 12.00$                    2,400.00$               3,000.00$               2,000.00$               2,400.00$               2,000.00$               

15706-1600
Line B0140 1 EACH 5,000.00$               5,000.00$               10,000.00$             20,000.00$             5,000.00$               6,000.00$               

30202-2000
Line B0160 3,100 TON 31.00$                    96,100.00$             170,500.00$            155,000.00$            130,200.00$            155,000.00$            

30604-0600
Line B0180 97,800 SQYD 6.00$                      586,800.00$            1,173,600.00$         586,800.00$            713,940.00$            978,000.00$            

30611-0000
Line B0200 300 TON 500.00$                  150,000.00$            67,500.00$             120,000.00$            112,500.00$            300,000.00$            

30613-0000
Line B0220 890 TON 725.00$                  645,250.00$            8.90$                      516,200.00$            534,000.00$            525,100.00$            

40101-5600
Line B0240 19,700 TON 130.00$                  2,561,000.00$         2,364,000.00$         2,639,800.00$         2,777,700.00$         2,758,000.00$         

40105-3000
Line B0260 195 TON 950.00$                  185,250.00$            160,875.00$            156,000.00$            97,500.00$             234,000.00$            

41201-0000
Line B0280 56 TON 950.00$                  53,200.00$             33,600.00$             40,600.00$             56.00$                    50,400.00$             

62201-0250
Line B0300 40 HOUR 195.00$                  7,800.00$               5,400.00$               8,000.00$               6,000.00$               11,600.00$             

62201-2050
Line B0320 40 HOUR 200.00$                  8,000.00$               5,800.00$               7,000.00$               6,000.00$               10,400.00$             

62201-2800
Line B0340 40 HOUR 250.00$                  10,000.00$             6,400.00$               8,000.00$               7,000.00$               16,000.00$             

62201-3400
Line B0360 40 HOUR 240.00$                  9,600.00$               5,800.00$               8,000.00$               9,600.00$               12,000.00$             

62301-0000
Line B0380 40 HOUR 77.00$                    3,080.00$               3,000.00$               4,000.00$               4,000.00$               5,200.00$               

63302-0000
Line B0400 25 SQFT 250.00$                  6,250.00$               3,750.00$               6,250.00$               6,875.00$               4,125.00$               

63401-0300
Line B0420 137,200 LNFT 0.30$                      41,160.00$             34,300.00$             34,300.00$             41,160.00$             41,160.00$             

63401-0300
Line B0440 36 LNFT 4.00$                      144.00$                  153.00$                  144.00$                  180.00$                  144.00$                  

63401-0400
Line B0460 28,000 LNFT 0.30$                      8,400.00$               7,000.00$               7,000.00$               8,400.00$               8,400.00$               

63501-2000
Line B0480 ALL LPSM 25,000.00$             25,000.00$             30,000.00$             30,000.00$             35,000.00$             28,000.00$             

63502-1200
Line B0500 250 EACH 40.00$                    10,000.00$             3,000.00$               15,000.00$             18,750.00$             13,750.00$             

63502-1300
Line B0520 40 EACH 125.00$                  5,000.00$               2,400.00$               2,800.00$               4,000.00$               8,000.00$               

63502-1500
Line B0540 8 EACH 75.00$                    600.00$                  800.00$                  200.00$                  480.00$                  400.00$                  

63503-0700
Line B0560 60,000 LNFT 0.60$                      36,000.00$             15,000.00$             39,000.00$             21,000.00$             24,000.00$             

CONTRACTOR TESTING

125,000.00$            115,000.00$            185,000.00$            130,000.00$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

ROLLER

MOTOR GRADER, 8 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

ROADWAY AGGREGATE, METHOD 2

FULL DEPTH RECLAMATION WITH FOAMED ASPHALT, 6-INCH DEPTH

CEMENT

ASPHALT BINDER (GRADE PG 52-28)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 <3 MILLION ESAL (TYPE II ROUGHNESS)

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 28-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

GENERAL LABOR

SIGN SYSTEM

PAVEMENT MARKINGS, TYPE B, SOLID (YELLOW)

PAVEMENT MARKINGS, TYPE B, SOLID (WHITE STOP LINE)

PAVEMENT MARKINGS, TYPE B, BROKEN (YELLOW)

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, FIBER ROLL

ANTISTRIP ADDITIVE, TYPE 3

TACK COAT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

225,000.00$            490,000.00$            1,250,000.00$         

Granite Construction Co. QAP Pruhs Construction Co. Great Northwest, Inc.

45,000.00$             

460,000.00$            

5,000.00$               5,000.00$               10,000.00$             1,500.00$               

155,000.00$            70,000.00$             60,000.00$             

35,000.00$             100,000.00$            157,000.00$            130,000.00$            

55.00$                    50.00$                    42.00$                    50.00$                    

10,000.00$             20,000.00$             5,000.00$               6,000.00$               

15.00$                    10.00$                    12.00$                    10.00$                    

225.00$                  400.00$                  375.00$                  1,000.00$               

12.00$                    6.00$                      7.30$                      10.00$                    

120.00$                  134.00$                  141.00$                  140.00$                  

0.01$                      580.00$                  600.00$                  590.00$                  

600.00$                  725.00$                  1.00$                      900.00$                  

825.00$                  800.00$                  500.00$                  1,200.00$               

145.00$                  175.00$                  150.00$                  260.00$                  

135.00$                  200.00$                  150.00$                  290.00$                  

145.00$                  200.00$                  240.00$                  300.00$                  

160.00$                  200.00$                  175.00$                  400.00$                  

150.00$                  250.00$                  275.00$                  165.00$                  

75.00$                    100.00$                  100.00$                  130.00$                  

4.25$                      4.00$                      5.00$                      4.00$                      

0.25$                      0.25$                      0.30$                      0.30$                      

30,000.00$             30,000.00$             35,000.00$             28,000.00$             

0.25$                      0.25$                      0.30$                      0.30$                      

60.00$                    70.00$                    100.00$                  200.00$                  

12.00$                    60.00$                    75.00$                    55.00$                    

0.25$                      0.65$                      0.35$                      0.40$                      

100.00$                  25.00$                    60.00$                    50.00$                    

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,594,529.00$   -8.9% 5,096,506.90$   -1.2% 5,528,164.00$   5.2% 5,885,986.00$   29.2% 7,228,149.00$   
Project No: AK NPS DENA 10(44)

Project Name:  Repave Denali Park Road MP 3.4 To 14.7, Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Granite Construction Co. QAP Pruhs Construction Co. Great Northwest, Inc.Engineer's Estimate

63504-1000
Line B0580 395 SQFT 75.00$                    29,625.00$             7,900.00$               43,450.00$             29,625.00$             51,350.00$             

63506-0600
Line B0600 600 HOUR 100.00$                  60,000.00$             48,000.00$             72,000.00$             84,000.00$             90,000.00$             

63507-0700
Line B0620 75 DAY 1,000.00$               75,000.00$             75,000.00$             112,500.00$            112,500.00$            112,500.00$            

63507-0800
Line B0640 90 DAY 275.00$                  24,750.00$             3,600.00$               18,000.00$             27,000.00$             18,000.00$             

63509-1000
Line B0660 1,160 FXHR 82.00$                    95,120.00$             95,120.00$             95,120.00$             95,120.00$             95,120.00$             

63703-0000
Line B0680 3 EACH 20,000.00$             60,000.00$             75,000.00$             141,000.00$            60,000.00$             54,000.00$             

63704-0000
Line B0700 2 EACH 15,000.00$             30,000.00$             16,000.00$             40,000.00$             24,000.00$             44,000.00$             

TEMPORARY TRAFFIC CONTROL, PILOT CAR

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

RESIDENTIAL HOUSING

VEHICLE

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

80.00$                    120.00$                  140.00$                  150.00$                  

20.00$                    110.00$                  75.00$                    130.00$                  

40.00$                    200.00$                  300.00$                  200.00$                  

1,000.00$               1,500.00$               1,500.00$               1,500.00$               

25,000.00$             47,000.00$             20,000.00$             18,000.00$             

82.00$                    82.00$                    82.00$                    82.00$                    

8,000.00$               20,000.00$             12,000.00$             22,000.00$             

12/12/2016 Page 2 of 2



T A B U L A T I O N   O F   B I D S
Schedule C Western Federal Lands Highway Division

Project No : AK NPS DENA 10(44) FLMA No: NPS PMIS No. 105910A, NPS D

Project Name : Repave Denali Park Road MP 3.4 To 14.7, Phase II
Solcitation No:

State : AK County : Denali Borough
Federal Location : Denali National Park and Preserve

Opened at: WFLHD, Vancouver
Opened by: James Mikell
Date: 12/7/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 12/12/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 7,448,234.00$   

Granite Construction C 6,439,095.30$   
11471 Lang Street
Anchorage, AK 99515

QAP 7,128,192.00$   
240 W. 68th Avenue
Anchorage, AK 99518

Pruhs Construction Com 7,627,695.00$   
2193 Viking Drive
Anchorage, AK  99501

Great Northwest, Inc. 9,175,404.00$   
PO Box 74646
Fairbanks, AK  99707

DTFH70-16-B-00025
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T A B U L A T I O N   O F   B I D S

Schedule C Total of Bid Items: 7,448,234.00$   -13.5% 6,439,095.30$   -4.3% 7,128,192.00$   2.4% 7,627,695.00$   23.2% 9,175,404.00$   
Project No: AK NPS DENA 10(44)

Project Name:  Repave Denali Park Road MP 3.4 To 14.7, Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line C0020 ALL LPSM 570,000.00$            570,000.00$            425,000.00$            200,000.00$            575,000.00$            1,220,000.00$         

15201-0000
Line C0040 ALL LPSM 75,600.00$             75,600.00$             55,000.00$             200,150.00$            80,000.00$             90,000.00$             

15301-0010
Line C0060 ALL LPSM 120,000.00$            120,000.00$            35,000.00$             100,000.00$            200,000.00$            140,000.00$            

15401-0000
Line C0080 ALL LPSM 100,000.00$            100,000.00$            125,000.00$            125,000.00$            200,000.00$            140,000.00$            

15501-0000
Line C0100 ALL LPSM 10,000.00$             10,000.00$             5,000.00$               5,000.00$               10,000.00$             1,500.00$               

15705-1400
Line C0120 300 LNFT 12.00$                    3,600.00$               4,500.00$               3,000.00$               3,600.00$               3,000.00$               

15706-1600
Line C0140 1 EACH 5,000.00$               5,000.00$               10,000.00$             10,000.00$             5,000.00$               6,000.00$               

30202-2000
Line C0160 4,100 TON 31.00$                    127,100.00$            205,000.00$            205,000.00$            172,200.00$            205,000.00$            

30604-0600
Line C0180 134,800 SQYD 6.00$                      808,800.00$            1,550,200.00$         808,800.00$            977,300.00$            1,348,000.00$         

30611-0000
Line C0200 410 TON 500.00$                  205,000.00$            92,250.00$             164,000.00$            153,750.00$            328,000.00$            

30613-0000
Line C0220 1,230 TON 725.00$                  891,750.00$            12.30$                    713,400.00$            738,000.00$            725,700.00$            

40101-5600
Line C0240 27,400 TON 130.00$                  3,562,000.00$         3,151,000.00$         3,534,600.00$         3,699,000.00$         3,836,000.00$         

40105-3000
Line C0260 275 TON 950.00$                  261,250.00$            226,875.00$            220,000.00$            137,500.00$            330,000.00$            

41201-0000
Line C0280 75 TON 950.00$                  71,250.00$             45,000.00$             54,375.00$             75.00$                    67,500.00$             

62201-0250
Line C0300 40 HOUR 195.00$                  7,800.00$               5,400.00$               8,000.00$               6,000.00$               11,600.00$             

62201-2050
Line C0320 40 HOUR 200.00$                  8,000.00$               5,800.00$               7,000.00$               6,000.00$               10,400.00$             

62201-2800
Line C0340 40 HOUR 250.00$                  10,000.00$             6,400.00$               8,000.00$               7,000.00$               16,000.00$             

62201-3400
Line C0360 40 HOUR 240.00$                  9,600.00$               5,800.00$               8,000.00$               9,600.00$               12,000.00$             

62301-0000
Line C0380 40 HOUR 77.00$                    3,080.00$               3,000.00$               4,000.00$               4,000.00$               5,200.00$               

63302-0000
Line C0400 25 SQFT 250.00$                  6,250.00$               3,750.00$               6,250.00$               6,875.00$               4,125.00$               

63401-0300
Line C0420 205,000 LNFT 0.30$                      61,500.00$             51,250.00$             43,050.00$             61,500.00$             51,250.00$             

63401-0300
Line C0440 36 LNFT 4.00$                      144.00$                  153.00$                  144.00$                  180.00$                  144.00$                  

63401-0400
Line C0460 31,300 LNFT 0.30$                      9,390.00$               7,825.00$               6,573.00$               9,390.00$               7,825.00$               

63501-2000
Line C0480 ALL LPSM 25,000.00$             25,000.00$             30,000.00$             30,000.00$             35,000.00$             32,000.00$             

63502-1200
Line C0500 250 EACH 40.00$                    10,000.00$             3,000.00$               15,000.00$             18,750.00$             13,750.00$             

63502-1300
Line C0520 40 EACH 125.00$                  5,000.00$               2,400.00$               3,000.00$               4,000.00$               8,000.00$               

63502-1500
Line C0540 8 EACH 75.00$                    600.00$                  800.00$                  200.00$                  480.00$                  400.00$                  

63503-0700
Line C0560 114,000 LNFT 0.60$                      68,400.00$             28,500.00$             68,400.00$             28,500.00$             39,900.00$             

CONTRACTOR TESTING

125,000.00$            125,000.00$            200,000.00$            140,000.00$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

ROLLER

MOTOR GRADER, 8 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

ROADWAY AGGREGATE, METHOD 2

FULL DEPTH RECLAMATION WITH FOAMED ASPHALT, 6-INCH DEPTH

CEMENT

ASPHALT BINDER (GRADE PG 52-28)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 <3 MILLION ESAL (TYPE II-A ROUGHNESS)

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 28-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

GENERAL LABOR

SIGN SYSTEM

PAVEMENT MARKINGS, TYPE B, SOLID (YELLOW)

PAVEMENT MARKINGS, TYPE B, SOLID (WHITE STOP LINE)

PAVEMENT MARKINGS, TYPE B, BROKEN (YELLOW)

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, FIBER ROLL

ANTISTRIP ADDITIVE, TYPE 3

TACK COAT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

200,000.00$            575,000.00$            1,220,000.00$         

Granite Construction Co. QAP Pruhs Construction Company, LLC Great Northwest, Inc.

55,000.00$             

425,000.00$            

5,000.00$               5,000.00$               10,000.00$             1,500.00$               

200,150.00$            80,000.00$             90,000.00$             

35,000.00$             100,000.00$            200,000.00$            140,000.00$            

50.00$                    50.00$                    42.00$                    50.00$                    

10,000.00$             10,000.00$             5,000.00$               6,000.00$               

15.00$                    10.00$                    12.00$                    10.00$                    

225.00$                  400.00$                  375.00$                  800.00$                  

11.50$                    6.00$                      7.25$                      10.00$                    

115.00$                  129.00$                  135.00$                  140.00$                  

0.01$                      580.00$                  600.00$                  590.00$                  

600.00$                  725.00$                  1.00$                      900.00$                  

825.00$                  800.00$                  500.00$                  1,200.00$               

145.00$                  175.00$                  150.00$                  260.00$                  

135.00$                  200.00$                  150.00$                  290.00$                  

145.00$                  200.00$                  240.00$                  300.00$                  

160.00$                  200.00$                  175.00$                  400.00$                  

150.00$                  250.00$                  275.00$                  165.00$                  

75.00$                    100.00$                  100.00$                  130.00$                  

4.25$                      4.00$                      5.00$                      4.00$                      

0.25$                      0.21$                      0.30$                      0.25$                      

30,000.00$             30,000.00$             35,000.00$             32,000.00$             

0.25$                      0.21$                      0.30$                      0.25$                      

60.00$                    75.00$                    100.00$                  200.00$                  

12.00$                    60.00$                    75.00$                    55.00$                    

0.25$                      0.60$                      0.25$                      0.35$                      

100.00$                  25.00$                    60.00$                    50.00$                    

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule C Total of Bid Items: 7,448,234.00$   -13.5% 6,439,095.30$   -4.3% 7,128,192.00$   2.4% 7,627,695.00$   23.2% 9,175,404.00$   
Project No: AK NPS DENA 10(44)

Project Name:  Repave Denali Park Road MP 3.4 To 14.7, Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Granite Construction Co. QAP Pruhs Construction Company, LLC Great Northwest, Inc.Engineer's Estimate

63504-1000
Line C0580 393 SQFT 75.00$                    29,475.00$             7,860.00$               43,230.00$             29,475.00$             51,090.00$             

63506-0600
Line C0600 700 HOUR 100.00$                  70,000.00$             56,000.00$             84,000.00$             98,000.00$             105,000.00$            

63507-0700
Line C0620 85 DAY 1,000.00$               85,000.00$             85,000.00$             127,500.00$            127,500.00$            127,500.00$            

63507-0800
Line C0640 95 DAY 275.00$                  26,125.00$             3,800.00$               19,000.00$             28,500.00$             19,000.00$             

63509-1000
Line C0660 1,360 FXHR 82.00$                    111,520.00$            111,520.00$            111,520.00$            111,520.00$            111,520.00$            

63703-0000
Line C0680 3 EACH 20,000.00$             60,000.00$             75,000.00$             150,000.00$            60,000.00$             60,000.00$             

63704-0000
Line C0700 2 EACH 15,000.00$             30,000.00$             16,000.00$             42,000.00$             24,000.00$             48,000.00$             

TEMPORARY TRAFFIC CONTROL, PILOT CAR

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

RESIDENTIAL HOUSING

VEHICLE

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

80.00$                    120.00$                  140.00$                  150.00$                  

20.00$                    110.00$                  75.00$                    130.00$                  

40.00$                    200.00$                  300.00$                  200.00$                  

1,000.00$               1,500.00$               1,500.00$               1,500.00$               

25,000.00$             50,000.00$             20,000.00$             20,000.00$             

82.00$                    82.00$                    82.00$                    82.00$                    

8,000.00$               21,000.00$             12,000.00$             24,000.00$             
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