Tabulation of Bids

Project No: MT PHILLIPS 364(1)  
Project Name: Short Oil Road  
Solicitation No: 69056719B000023  
Division: Western Federal Lands  
State: MT  County: Phillips  
Federal Land:

Schedule: A  
Schedule Type: Base

Opened at: WFLHD  
Opened by: Dean Umathum  
Date: 02/19/20

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________  
Title: _______________________________  
Date: _______________________________

Contract Awarded to: ____________________, Award Date: ____________________

<table>
<thead>
<tr>
<th>Contractor</th>
<th>Comment</th>
<th>Bid Amount</th>
<th>Responsive</th>
</tr>
</thead>
<tbody>
<tr>
<td>Century Companies, Inc</td>
<td></td>
<td>$2,859,449.00</td>
<td></td>
</tr>
</tbody>
</table>
| PO Box 579  
Lewistown, MT 59457 |         |              |            |
<p>| Engineer's Estimate |         | $1,886,953.00 |            |</p>
<table>
<thead>
<tr>
<th>Line Item Number</th>
<th>Pay Item No.</th>
<th>Description</th>
<th>Quantity</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>A0020</td>
<td>15101-0000</td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td>ALL</td>
<td>Lump Sum</td>
<td>$360,575.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td>LPSM</td>
<td>Lump Sum</td>
<td>$153,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>A0040</td>
<td>15201-0000</td>
<td>CONSTRUCTION SURVEY AND STAKING</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td>ALL</td>
<td>Lump Sum</td>
<td>$50,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td>LPSM</td>
<td>Lump Sum</td>
<td>$25,000.00</td>
</tr>
<tr>
<td>A0060</td>
<td>15301-0010</td>
<td>CONTRACTOR QUALITY CONTROL AND ASSURANCE</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td>ALL</td>
<td>Lump Sum</td>
<td>$60,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td>LPSM</td>
<td>Lump Sum</td>
<td>$50,000.00</td>
</tr>
<tr>
<td>A0080</td>
<td>15401-0000</td>
<td>CONTRACTOR TESTING</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td>ALL</td>
<td>Lump Sum</td>
<td>$35,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td>LPSM</td>
<td>Lump Sum</td>
<td>$25,000.00</td>
</tr>
<tr>
<td>A0100</td>
<td>15501-0000</td>
<td>CONSTRUCTION SCHEDULE</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td>ALL</td>
<td>Lump Sum</td>
<td>$15,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td>LPSM</td>
<td>Lump Sum</td>
<td>$5,000.00</td>
</tr>
<tr>
<td>A0120</td>
<td>15801-0000</td>
<td>WATERING FOR DUST CONTROL</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td>50</td>
<td>MGAL</td>
<td>$65.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td>$3,250.00</td>
</tr>
<tr>
<td>A0140</td>
<td>20303-1600</td>
<td>REMOVAL OF PAVEMENT, ASPHALT</td>
<td></td>
<td>54,491</td>
<td>SQYD</td>
<td>$4.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td></td>
<td>$217,964.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td>$3.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td></td>
<td>$163,473.00</td>
</tr>
</tbody>
</table>
## Tabulation of Bids

**Report Date:** 02/20/20

### Project Information
- **Project No:** MT PHILLIPS 364(1)
- **Project Name:** Short Oil Road
- **Schedule:** A
- **Schedule Type:** Base

### Line Item Summary

<table>
<thead>
<tr>
<th>Line Item Number</th>
<th>Pay Item No.</th>
<th>Description</th>
<th>Quantity</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>A0160</strong></td>
<td>20402-0000</td>
<td><strong>SUBEXCAVATION</strong></td>
<td>3,800</td>
<td>CUYD</td>
<td>$30.00</td>
<td>$114,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$17.00</td>
<td>$64,600.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>A0180</strong></td>
<td>20411-0000</td>
<td><strong>SELECT BORROW</strong></td>
<td>6,500</td>
<td>TON</td>
<td>$35.00</td>
<td>$227,500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$17.00</td>
<td>$110,500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>A0200</strong></td>
<td>20701-0300</td>
<td><strong>SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE C (NONWOVEN)</strong></td>
<td>9,500</td>
<td>SQYD</td>
<td>$3.50</td>
<td>$33,250.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$3.00</td>
<td>$28,500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>A0220</strong></td>
<td>20703-2000</td>
<td><strong>GEOGRID, STABILIZATION</strong></td>
<td>9,500</td>
<td>SQYD</td>
<td>$6.00</td>
<td>$57,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$6.00</td>
<td>$57,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>A0240</strong></td>
<td>30202-2000</td>
<td><strong>ROADWAY AGGREGATE, METHOD 2</strong></td>
<td>7,250</td>
<td>TON</td>
<td>$40.00</td>
<td>$290,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$25.00</td>
<td>$181,250.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>A0260</strong></td>
<td>30205-0500</td>
<td><strong>ROADWAY AGGREGATE, SHOULDER FINISHING</strong></td>
<td>7.74</td>
<td>MILE</td>
<td>$4,500.00</td>
<td>$34,830.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$3,000.00</td>
<td>$23,220.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>A0280</strong></td>
<td>30301-4000</td>
<td><strong>ROADBED RECONDITIONING</strong></td>
<td>3.870</td>
<td>MILE</td>
<td>$18,000.00</td>
<td>$69,660.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td></td>
<td></td>
<td>$6,000.00</td>
<td>$23,220.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line Item Number</td>
<td>Pay Item No.</td>
<td>Description</td>
<td>Quantity</td>
<td>Unit</td>
<td>Unit Price</td>
<td>Amount</td>
</tr>
<tr>
<td>------------------</td>
<td>-------------</td>
<td>-----------------------------------------------------------------</td>
<td>----------</td>
<td>------</td>
<td>------------</td>
<td>-----------</td>
</tr>
<tr>
<td>A0291</td>
<td>40101-5600</td>
<td>ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO &lt;3 MILLION ESAL  (TYPE II PAVEMENT ROUGHNESS)</td>
<td>Century Companies, Inc</td>
<td>9,150</td>
<td>TON</td>
<td>$125.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$90.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td>92</td>
<td>TON</td>
<td>$200.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$325.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td>40</td>
<td>HOUR</td>
<td>$135.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$120.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td>10</td>
<td>HOUR</td>
<td>$135.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$160.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td>10</td>
<td>HOUR</td>
<td>$200.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$190.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td>20</td>
<td>HOUR</td>
<td>$60.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$65.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Century Companies, Inc</td>
<td>720</td>
<td>LNFT</td>
<td>$2.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Engineer's Estimate</td>
<td></td>
<td></td>
<td>$1.00</td>
</tr>
</tbody>
</table>
# Tabulation of Bids

**Report Date:** 02/20/20

**Project No:** MT PHILLIPS 364(1)

**Project Name:** Short Oil Road

**Schedule:** A

**Schedule Type:** Base

<table>
<thead>
<tr>
<th>Line Item Number</th>
<th>Pay Item No.</th>
<th>Description</th>
<th>Century Companies, Inc</th>
<th>Engineer's Estimate</th>
<th>Quantity</th>
<th>Unit</th>
<th>Unit Price</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>A0420</td>
<td>63401-0100</td>
<td>PAVEMENT MARKINGS, TYPE A, SOLID (YELLOW)</td>
<td>$0.40</td>
<td>$0.40</td>
<td>82,000</td>
<td>LNFT</td>
<td>$32,800.00</td>
<td>$32,800.00</td>
</tr>
<tr>
<td>A0440</td>
<td>63502-1250</td>
<td>TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 42-INCH</td>
<td>$40.00</td>
<td>$35.00</td>
<td>100</td>
<td>EACH</td>
<td>$4,000.00</td>
<td>$3,500.00</td>
</tr>
<tr>
<td>A0460</td>
<td>63504-1000</td>
<td>TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN</td>
<td>$80.00</td>
<td>$45.00</td>
<td>126</td>
<td>SQFT</td>
<td>$10,800.00</td>
<td>$5,670.00</td>
</tr>
<tr>
<td>A0480</td>
<td>63506-0600</td>
<td>TEMPORARY TRAFFIC CONTROL, PILOT CAR</td>
<td>$80.00</td>
<td>$75.00</td>
<td>200</td>
<td>HOUR</td>
<td>$16,000.00</td>
<td>$15,000.00</td>
</tr>
<tr>
<td>A0500</td>
<td>63509-1000</td>
<td>TEMPORARY TRAFFIC CONTROL, FLAGGER</td>
<td>$50.00</td>
<td>$50.00</td>
<td>1,100</td>
<td>FXHR</td>
<td>$55,000.00</td>
<td>$55,000.00</td>
</tr>
</tbody>
</table>

**Total Schedule - All Items**

Century Companies, Inc $2,859,449.00

Engineer's Estimate $1,886,953.00