

Tabulation of Bids

Report Date: 12/03/19

1 out of 4

Source Selection Information - See FAR 2.101 & 3.104

Project No: OR HARNEY 127(1)

Schedule: A

Project Name: Hines Logging Road Overlay

Schedule Type: Base

Solicitation No:

Division: Western Federal Lands

State: OR County: Harney

Federal Land:

Opened at: Vancouver

Opened by: Robert Kolln

Date: 12/03/19

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _____

Title: Contracting Officer

Date: 12/04/2019

Contract Awarded to: _____

Award Date: _____

Contractor	Comment	Bid Amount	Responsive
High Desert Agregate & Paving Inc. PO BOX 1929 Redmond , OR 97756		\$1,445,366.00	
Harney Rock & Paving Company 457 S. Date Ave Burns, OR 97720		\$1,832,005.00	
Engineer's Estimate		\$1,627,909.80	

Tabulation of Bids

Report Date: 12/03/19

2 out of 4

Source Selection Information - See FAR 2.101 & 3.104

Project No: OR HARNEY 127(1)

Schedule: A

Project Name: Hines Logging Road Overlay

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0100	15101-0000	MOBILIZATION				
		High Desert Agregate & Paving Inc.			Lump Sum	\$127,500.00
		Harney Rock & Paving Company			Lump Sum	\$230,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$147,991.80
A0200	15301-0000	CONTRACTOR QUALITY CONTROL				
		High Desert Agregate & Paving Inc.			Lump Sum	\$17,500.00
		Harney Rock & Paving Company			Lump Sum	\$20,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$52,000.00
A0300	15401-0000	CONTRACTOR TESTING				
		High Desert Agregate & Paving Inc.			Lump Sum	\$25,000.00
		Harney Rock & Paving Company			Lump Sum	\$28,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00
A0400	15501-0000	CONSTRUCTION SCHEDULE				
		High Desert Agregate & Paving Inc.			Lump Sum	\$1,000.00
		Harney Rock & Paving Company			Lump Sum	\$3,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$1,200.00
A0500	30202-1000	ROADWAY AGGREGATE, METHOD 1				
		High Desert Agregate & Paving Inc.			\$35.00	\$30,555.00
		Harney Rock & Paving Company			\$35.00	\$30,555.00
		Engineer's Estimate	873	TON	\$45.00	\$39,285.00
A0600	40101-5600	ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE				
		AGGREGATE, 0.3 TO <3 MILLION ESAL				
		High Desert Agregate & Paving Inc.			\$81.00	\$1,201,068.00
		Harney Rock & Paving Company			\$87.00	\$1,290,036.00
Engineer's Estimate	14,828	TON	\$78.00	\$1,156,584.00		

Tabulation of Bids

Report Date: 12/03/19

3 out of 4

Source Selection Information - See FAR 2.101 & 3.104

Project No: OR HARNEY 127(1)

Schedule: A

Project Name: Hines Logging Road Overlay

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0800	40105-3000	ANTISTRIP ADDITIVE, TYPE 3				
		High Desert Agregate & Paving Inc.			\$1.00	\$149.00
		Harney Rock & Paving Company			\$350.00	\$52,150.00
		Engineer's Estimate	149	TON	\$350.00	\$52,150.00
A0900	41201-0000	TACK COAT				
		High Desert Agregate & Paving Inc.			\$1.00	\$59.00
		Harney Rock & Paving Company			\$600.00	\$35,400.00
		Engineer's Estimate	59	TON	\$650.00	\$38,350.00
A1000	41301-0000	ASPHALT PAVEMENT MILLING , 0 to 2-INCH DEPTH				
		High Desert Agregate & Paving Inc.			\$10.00	\$19,370.00
		Harney Rock & Paving Company			\$22.00	\$42,614.00
		Engineer's Estimate	1,937	SQYD	\$10.00	\$19,370.00
A1100	63402-0300	PAVEMENT MARKINGS, TYPE B, SOLID				
		High Desert Agregate & Paving Inc.			\$475.00	\$8,930.00
		Harney Rock & Paving Company			\$700.00	\$13,160.00
		Engineer's Estimate	18.8	MILE	\$800.00	\$15,040.00
A1200	63402-0400	PAVEMENT MARKINGS, TYPE B, BROKEN				
		High Desert Agregate & Paving Inc.			\$200.00	\$1,920.00
		Harney Rock & Paving Company			\$200.00	\$1,920.00
		Engineer's Estimate	9.6	MILE	\$500.00	\$4,800.00
A1300	63502-0700	TEMPORARY TRAFFIC CONTROL, CONE				
		High Desert Agregate & Paving Inc.			\$10.00	\$1,120.00
		Harney Rock & Paving Company			\$55.00	\$6,160.00
		Engineer's Estimate	112	EACH	\$22.00	\$2,464.00
A1400	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		High Desert Agregate & Paving Inc.			\$35.00	\$11,095.00
		Harney Rock & Paving Company			\$30.00	\$9,510.00
		Engineer's Estimate	317	SQFT	\$25.00	\$7,925.00

Tabulation of Bids

Report Date: 12/03/19

4 out of 4

Source Selection Information - See FAR 2.101 & 3.104

Project No: OR HARNEY 127(1)

Schedule: A

Project Name: Hines Logging Road Overlay

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1500	63507-0500	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		High Desert Agregate & Paving Inc.			\$1.00	\$50.00
		Harney Rock & Paving Company			\$540.00	\$27,000.00
		Engineer's Estimate	50	DAY	\$590.00	\$29,500.00
A1600	63507-0600	TEMPORARY TRAFFIC CONTROL, PILOT CAR				
		High Desert Agregate & Paving Inc.			\$1.00	\$25.00
		Harney Rock & Paving Company			\$700.00	\$17,500.00
		Engineer's Estimate	25	DAY	\$650.00	\$16,250.00
A1700	63507-0700	TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR				
		High Desert Agregate & Paving Inc.			\$1.00	\$25.00
		Harney Rock & Paving Company			\$1,000.00	\$25,000.00
		Engineer's Estimate	25	DAY	\$1,000.00	\$25,000.00
		Total Schedule - All Items				
		High Desert Agregate & Paving Inc.				\$1,445,366.00
		Harney Rock & Paving Company				\$1,832,005.00
		Engineer's Estimate				\$1,627,909.80