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GRADING SUMMARY - SCHEDULE A 

Roadway Excavation 
Pay Item Additional Excavation 

For info only 
20401-0000 For info onl 

(+) (-) Total 

Roadway Approach ROADWAY Available Unavailable Shrink/Swell Excavation 

Station to Station Prism Roads EXCAVATION Material Material Factor Avaliable For 

(see note 1) (see note 2) Riis 

BCV BCV CUYD BCV BCV CCV 

10+00 24+00 3,056 60 3,116 1,258 336 1.20 4,846 

24+00 38+00 3,184 45 3,229 0 336 1.20 3,472 

38+00 52+00 2,148 0 2,148 912 222 1.20 3,406 

52+00 66+00 2,544 0 2,544 0 276 1.20 2,722 

66+00 80+00 2,660 0 2,660 0 300 1.20 2,832 

80+00 94+00 2,332 0 2,332 96 288 1.20 2,567 

94+00 108+00 2,037 0 2,037 186 276 1.20 2,336 

108+00 122+00 2,543 0 2,543 710 294 1.20 3,550 

122+00 136+00 2,245 0 2,245 335 234 1.20 2,815 

136+00 150+00 2,528 25 2,553 1,710 336 1.20 4,713 

150+00 164+00 2,408 0 2,408 1,891 336 0.90 3,566 

164+00 178+00 4,416 0 4,416 1,413 336 0.90 4,943 

178+00 192+00 2,399 0 2,399 1,702 336 0.90 3,389 

192+00 206+00 4,298 0 4,298 510 336 0.90 4,025 

206+00 220+00 2,842 0 2,842 577 336 1.10 3,391 

220+00 233+75 1,078 0 1,078 0 72 1.10 1,107 

SCHEDULE A TOTALS 42,718 130 42,848 11,300 4,650 53,680 

NOTE: 

1. Available material includes Structure Excavation. See Miscellaneous Summaries. 

2. Unavailable material includes Pavement Removal and Topsoil Stripping in Cuts. See Miscellaneous Summaries. 

Embankment 
For info only 

For info onl 

(+) 

Various 

Backfill 
Roadway Approach 

Material 
Prism Roads 

Generated 

Onsite 

(see note 3) 

CCV CCV CCV 

351 0 1,331 

313 0 336 

1,375 70 1,366 

157 0 336 

56 0 336 

233 0 711 

87 0 1,078 

538 0 3,425 

1,126 0 1,023 

1,078 0 5,752 

467 0 8,871 

147 0 5,363 

651 0 4,234 

327 0 1,775 

146 0 1,448 

3,003 36 292 

10,055 106 37,677 

For info only 

Total Excavation-

Embankment Embankment 

CCV CCV 

1,682 3,164 

649 2,823 

2,811 595 

493 2,229 

392 2,440 

944 1,623 

1,165 1,171 

3,963 -413

2,149 666 

6,830 -2,117

9,338 -5,772 

5,510 -567 

4,885 -1,496 

2,102 1,923

1,594 1,797 

3,331 -2,224 

47,838 5,842 

STATE PROJECT 

ST 
PROJECT NUMBER 

PROJECT NAME 

Pay Item 

20441-0000 

WASTE 

(see note 4) 

CUYD 

3. Various backfill material generated onsite includes Backfill for Pavement Removal and Topsoil Replacement Under Fill, Foundation Fill, Select Wall Backfill and Wall Backfill. See Miscellaneous Summaries.

4. Waste quantity calculated using volumes adjusted for shrink/swell.

Geotech Report for recommended shrink/swell factors.

The average shrink/swell factor shown is computed by taking an average of recommended values over the specified range. Refer to the 

U.S. DEPARTMENT OF TRANSPORTATION 

FEDERAL HIGHWAY ADMINISTRATION 

CENTRAL FEDERAL LANDS HIGHWAY DIVISION 

GRADING SUMMARY 

SHEET 

NUMBER 

Text Box
A template for this sheet is available on the FLH website at 
http://flh.fhwa.dot.gov/resources/design/plans/cfl/template/.  
This sheet shows the spreadsheet data linked into a MicroStation file.  

cblack
Text Box
Show bid schedule.

cblack
Text Box
Show bid schedule.

Text Box
Refer to the CFLHD CADD manual Chapter 3 located on the FLH website for more information on file naming conventions:
http://flh.fhwa.dot.gov/resources/cadd/cfl/CaddManDocs/MicrostationV8iStandardsManual/Chapter3_NamingConventions_v8i.pdf

Text Box
Item number, description, and pay unit match estimate.

cblack
Text Box
Include notes.  Adjust as necessary, including changing material types included/not included as needed, in notes 1-3.




