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Section 562.—TEMPORARY WORKS
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INCLUDE THE FOLLOWING

$$562.02A
562.02.  Delete the second sentence and substitute the following:

Furnish factory fabricated components of vertical shoring towers complying with the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).

$$562.03A
562.03.  Delete the third from the last paragraph and substitute the following:

Do not use deck overhang form brackets for girder bridges that require holes to be cast or drilled into the girder webs.

INCLUDE THE FOLLOWING IF STAY-IN-PLACE DECK FORMS ARE ALLOWED
$$562.06A
Add the following after Subsection 562.06:

562.06A  Stay-in-Place Deck Forms.  The use of metal stay-in-place deck forms is permitted.  Fabricate permanent steel bridge deck forms and supports from steel conforming to ASTM A 653 coating designation G165.

When metal stay-in-place forms are used to construct the deck slab, remove 2-foot by 2-foot  (0.6 by 0.6-meter) sections of the metal forms to create inspection ports.  Locate the inspection ports in accordance with the following or as directed by the CO:

(a)  Locate inspection ports transversely as close to the exterior beam as practical on the low side of the superelevation or on each side of a crown;
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(b)  Locate inspection ports longitudinally near each abutment, near each pier, and near the middle of each span.

INCLUDE THE FOLLOWING
$$562.07A
562.07.  Delete the Subsection and substitute the following:

562.07  Maintenance and Inspection.  Inspect and maintain temporary works in an acceptable condition throughout the period of use.

In the presence of the CO, perform an in-depth inspection of temporary works not more than 24 hours before beginning each concrete placement or before allowing people to enter a cofferdam or excavation support structure.  Inspect other temporary works at least once a month to ensure they are functioning properly.  Use a registered professional engineer to inspect cofferdams, shoring, support of excavation structures, and support systems for load tests before loading.
Furnish written results of the inspections to the CO before placing concrete, allowing people to enter a cofferdam or excavation support structure, or loading temporary works.  Include a certification that the system meets the requirements of the contract and drawings.
Clearly mark the capacity of factory fabricated components of vertical shoring towers according to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).  Make inspections and certifications for factory fabricated components of vertical shoring towers according to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).


