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Section 562. — TEMPORARY WORKS

	Include the following when work is required in this Section.
	(WFL Specification 01/01/04)


Material

562.02 Delete the text of this Subsection and substitute the following:

Select material consistent with the safety and quality required by the design assuptions.  Furnish factory fabricated components of vertical shoring towers complying with the FHWA-RD-93-033, Certification Program for Bridge Temporary Works.
Design Requirements

562.03 Design. Delete the fourth paragraph and substitute the following:

Do not use deck overhang form brackets for girder bridges that require holes to be cast or drilled into the girder webs.
562.07 Maintenance and Inspection. Delete this Subsection and substitute the following:

Inspect and maintain temporary works in an acceptable condition throughout the period of use.

In the presence of the CO, perform an in-depth inspection of temporary works not more than 24 hours before beginning each concrete placement or before allowing people to enter a cofferdam or excavation support structure. Inspect other temporary works at least once a month to ensure they are functioning properly. Use a registered professional engineer to inspect cofferdams, shoring, support of excavation structures, and support systems for load tests before loading.

Furnish written results of the inspections to the CO before placing concrete, allowing people to enter a cofferdam or excavation support structure, or loading temporary works. Include a certification that the system meets the requirements of the contract and drawings.

Clearly mark the capacity of factory fabricated components of vertical shoring towers according to the FHWA‑RD-93-033,Certification Program for Bridge Temporary Works. Make inspections and certifications for factory fabricated components of vertical shoring towers according to the FHWA-RD-93-033,Certification Program for Bridge Temporary Works.

